

Tender No: 48Q/2026/27

**Description: REHABILITATION OF SWARTKLIP ROAD FROM SPINE ROAD TO JAPHTA K
MASEMOLA ROAD**

NOTICE TO TENDERERS NO: 02

Responses to Relevant Queries Received via Email

.....

Question 1:

Key Personnel (schedule 13): what documentation is required as proof of employment for the proposed personnel? Will a redacted payslip or redacted employment contract be acceptable?

Answer 1:

Yes, an employment contract, redacted payslip or written confirmation from the Employer that the proposed candidate is in the full-time employ of the tendering entity will suffice.

.....

Question 2:

Project start date: What is the anticipated commencement date for the project? This is required as it will effect the pricing strategy as well as the cashflow returnable (schedule 18)

Answer 2:

At this stage, the anticipated start date is July 2026.

.....

Question 3:

Schedule 25: The tender states "All amounts disclosed should be as per the most recent Annual Financial Statements (not older than 12 months) and defined as per the B-BBEE Act". Our most recent audited Annual Financial statement is for the year ended February 2025, while our B-BBEE certificate was issued on 27 August 2026. In this instance, could you please advise which financial statements we should use to extract the required information for schedule 25, table 2? Should this information be based on our February 2025 audited financial statement, or our February 2026 financial statement/ management accounts?

Answer 3:

You must use audited financial statements not older than 12 months at the time of submission. Since your most recent audited Financial Statements are for the year ended February 2025, and they fall within 12 months, those are the statements you must use for Schedule 25, Table 2.

.....

Question 4:

May the closing date be extended by two weeks as there were several changes / queries in addendum 1 which we are still currently reviewing and we require feedback on the above.

Answer 4:

The changes introduced in Addendum 1 were minor and did not alter the material specifications or quantities. As such, the current closing date remains achievable, and an extension is not considered necessary.

.....

Question 5:

With reference to items PC1.3.3 and PC1.34 relating to additional security guards' plant and equipment to be provided as and when requested by the Employer's agent, kindly advise if these items may be allowed for as a provisional sum?

Answer 5:

No, these items cannot be treated as provisional sums. They must be fully priced in accordance with the measurement units defined in the PC schedule. This includes man-shifts per additional guard, time-based costs per hour, and travel costs per kilometre for additional security vehicles utilised on site.

.....

Question 6:

C9.1.4.2 – NTT1 List of Amendments that the NMPS to be changed from 20mm to 14mm – we interpret this as a typo? And that the intention to be 14mm to 20mm.

Answer 6:

Specification amended to 20mm. Replace page 106 and 186.