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TENDER No. MHLM/MIG/09/2026/27 
Tender and Contract 

Checklist 

 

The Tenderer is to indicate in the checkboxes provided that he has completed the required section of 
the tender  document.  Completion of this checklist  will assist  the Tenderer in ensuring that  he has 
attended to all the required items for submission with this Tender. 

Page Description 
Completed For office use 

Yes No Yes No Comments 

Cover 

Name of Tenderer      

Contact Details      

Tender Sum      

 Schedule: 1A Compulsory Enterprise Questionnaire      

 Schedule : 1B Authority of Signatory      

 

Schedule: 1C 

Certificate o f  Authority f o r  Joint 
Ventures (if applicable) 

     

 
Schedule : 1D 

Record o f  Addenda t o  Tender 
Documents 

     

 Schedule : 1E Personnel Schedule (if applicable)      

 
Schedule : 1F 

Schedule of Plant and Equipment 
available for the Contract 

     

Schedule : 1G 
Schedule of Work satisfactorily carried 
out by the Tenderer 

 Schedule : 1H Schedule of Proposed Subcontractors      

 
Schedule : 1I 

Certificate O f  Attendance At 
Clarification Meeting 

     

 
Schedule : 1J 

Proposed Amendments and 
Qualifications 

     

 Schedule : 1K Preferential Procurement Schedule      

  
Schedule : 2A 

Certificate of Contractor Registration 
issued by the CIDB 

     

 Schedule : 2B Proof of Authority of Signatory      

 
Schedule : 2C 

Original Valid T a x  Clearance 
Certificate 

     

 Schedule : 2D Joint Venture Agreement, if applicable      

 

Schedule : 2E 

Proof of registration for regional levies 
i f  preference i s  claimed fo r  being 
registered in  the  MAQUASSI HILLS 
LOCAL MUNICIPALITY 

     

 
Schedule : 2F 

Audited  Financials  for the past  three 
years 

     

 

Schedule : 2G 

Particulars of any contract awarded by 
an organ of state during the last five 
years including particulars of any 
material non-compliance or dispute 
concerning their execution of this period 
(if>R10 000 incl. VAT); and 

     

 Schedule : 2H Contractor’s Bank Details      

  C1.1 Form of Offer and Acceptance      

 C1.2 Contract Data (Part 2)      

 C1.3 Completed Schedule of Quantities      
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MAQUASSI HILLS LOCAL MUNICIPALITY 
UNDERGROUND RESOURCE MANAGEMENT, DESIGN, 
CONSTRUCTION, MONITORING OF THE EXPLORATION AND 
EQUIPPING OF BOREHOLES IN MHLM 

TENDER No. MHLM/MIG/09/2026/27 
Part T1-Tender Procedure 

T1.1-Tender Notice 

 

 

 

MAQUASSI HILLS LOCAL 
MUNICIPALITY 

TENDER ADVERT 

TENDER No PROJECT NAME AND DESCRIPTION CIDB GRADING 

MHLM/MIG/09/2026/27 

UNDERGROUND RESOURCE MANAGEMENT, 
DESIGN, CONSTRUCTION, MONITORING OF 
THE EXPLORATION AND EQUIPPING OF 
BOREHOLES IN MAQUASSI HILLS LOCAL 
MUNICIPALITY 

6CEPE/7CE or higher 

Maquassi  Hills  Local  Municipality  invites  bids from suitably qualified  and experienced Civil  Engineering 
Contractors for the construction of the above stated project. 
 
Tender Validity Period: 60 Days 

NB: TENDER DOCUMENTS ARE DOWNLOADABLE FOR FREE FROM THE NATIONAL TREASURY ’S 

e-TENDER PORTAL 

(http://www.etenders.gov.za/content/advertised-tenders) 

Bidders  should have a CIDB  registration  stated in the table above or higher. Joint Ventures  or potentially 
emerging enterprises that satisfy the criteria stated in the tender data are eligible to tender. 
Work on this contract will be in terms of the principles laid down by the Expanded Public Works Programme 
whereby the use of sustainable, labour intensive methods utilizing resources from the target community is to 
be optimized. 
Queries relating to  the issuing o f  these documents may be addressed in  writing to  Ms. R.  Kgobe 
(rosinahm@maquassihills.org), responsible for issuing of tender documents and Technical enquiries  related 
to scope of works and pricing instructions may be addressed to Mr. N. Mwase (mwasenel@gmail.com) OR 
Engineer Project Manager Piet Steyn (piet@nepgroup.co.za)  

Tender Closing Date: 26th October 2026 at 12h00 

Tender Document Availability: 10th September 2026 

Maquassi Hills Local Municipality Supply Chain Policy will apply, and bids will be evaluated in terms of the 80/20 
points system as set out in the PPPFA and Functionality will be used to determine the best tenderer where 
bidders will be required to score minimum of 70% to proceed to Price. The Municipality shall adjudicate and 
award tenders in accordance with the Preferential Procurement Policy Framework Act 5 of 2000 as amended. 

Duly completed tender documents sealed in an envelope marked with the tender number and the closing date 
are to be deposited into the tender box at Maquassi Hills Local Municipality, 19 Kruger Street, Wolmaransstad, 
2630 by no later than 12h00 on Monday, the 26th October 2026.  Telegraphic, telefaxed or posted tenders will 
not be accepted. 

Requirements for sealing, addressing, delivering, opening and assessment of Tenders are stated in the Tender 
Data. 
The Bid committee of Maquassi Hills Local Municipality does not bind itself to accept the lowest or any tender, 
or to furnish any  reason for the acceptance  or rejection  of a tender. The municipality  reserves  the right to 
appoint or not to appoint to lowest bidder in an event the bidder is below the market related rates. 

This Tender is drawn up in line with Municipality’s Supply Chain Policy. 

MS. N.J. Mbonani 
Municipal Manager 
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TENDER No. MHLM/MIG/09/2026/27 
Part T1-Tender Procedure 

T1.1-Tender Notice 

 

 

QUALIFICATION SCORE CARD: 

 

KEY ASPECT OF 
CRITERION 

MAXIMUM 
POTENTIAL 
SCORE 

POINTS 
CLAIMED 

BID EVALUATION 
COMMITTEE 
SCORES 

PAGE REF.NO. 

Experience of the Bidder 
(Name of traceable 
reference with contact 
details to be included for 
verification) 

35    

Qualifications and 
experience of a site agent 

15    

Experience of foreman 10    

Locality of the Service 

Provider 
15    

Plant and Equipment 
(relevant to the tendered 
project). Relevant ownership 
document copies are to be 
included in this tender 
verification purposes 

25    

TOTAL 100    

THE FOLLOWING IS APPLICABLE TO ALL BIDS: 

The minimum  number  of evaluation  points  for Functionality is 70 points. Only those tenderers who 
achieve the minimum number of Functionality evaluation points (or greater) will be eligible to have their 
tenders further evaluated and bidder must be rejected if obtain a zero in any scoring points item. The 
municipality reserves the right to appoint or not to appoint to lowest bidder in an event the bidder is 
below the market related rates. 
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CONSTRUCTION, MONITORING OF THE EXPLORATION AND 
EQUIPPING OF BOREHOLES IN MHLM 

TENDER No. MHLM/MIG/09/2026/27 
Part T1-Tender Procedure 

T1.1-Tender Notice 
 
 

PLEASE NOTE: 

1. BIDDERS ARE REQUIRED TO SUBMIT SUPPORTING DOCUMENTS TO SCORE FULL POINTS 
 

EVALUATION CRITERIA 

 

 

Key aspect 
of criterion 

Basis for points allocation Max. Points Verification Method 

Experience of 
the Bidder 
(Name of 
traceable 
reference 
with contact 
detailsto be 
included for 
verification) 

At least Five (5) completed 
(exploration and equipping of 
boreholes) in the past 5 years. 

35 

Appointment letter, 
completion certificates and 
References to be attached 

At least four (4) completed 
(exploration and equipping of 
boreholes) in  the past 5 years. 

20 

Appointment letter, 
completion certificates and 
References to be attached 

At least four (3) completed 
(exploration and equipping of 
boreholes) in  the past 5 years. 

15 

Appointment letter, 
completion certificates and 
References to be attached 

At least two (2) completed 
(exploration and equipping of 
boreholes) in  the past 5 years. 

10 
Appointment letter, 
completion certificates and 
References to be attached 

Less than 2 projects completed 0 
Appointment letter, 
completion certificates and 
References to be attached 

Qualifications 
and experience 
of a site agent 

NQF Level 7 or Higher in Civil 
Engineering and at least 5 
years’ experience. 

15 
CV with Certified Copy of 
Qualifications to be attached 

 

NQF Level 6 in Civil 
Engineering with SACPCMP 
and at least 5 years’ 
experience in exploration and 
equipping of boreholes. 

10 
CV with Certified Copy of 
Qualifications to be attached 

 

NQF Level 6 in Civil Engineering 
with less than five (5)years 
experience in exploration and 
equipping of boreholes. 

5 

 

CV with Certified Copy of 
Qualifications to be attached 

 

 

 

 

 

5 Tender Notice and Invitation to Tender 



MAQUASSI HILLS LOCAL MUNICIPALITY 
UNDERGROUND RESOURCE MANAGEMENT, DESIGN, 
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TENDER No. MHLM/MIG/09/2026/27 
Tender DataStandard Conditions 

of Tender 

 
 
 
 
 
 

Experience 
of foreman 

5 or more years’ experience in 
exploration and equipping of 
boreholes 
 

10 
CV with Certified Copy 
of Qualifications to be 
attached 

in exploration and equipping of 
boreholes 

5 
CV with Certified Copy 
of Qualifications to be 
attached 

experience in exploration and 
equipping of boreholes 

3 

CV with Certified Copy 
of Qualifications to be 
attached 

No submission 0 None 

Locality of 
Bidder or Joint 
Venture 

Within Maquassi Hills Local 
Municipality 

15 Municipal account 

Within District Municipality 12 Municipal account 

Within Province 8 Municipal account 

 

Outside Province 5 Municipal account 

Plant and 
Equipment 
(relevant to the 
tendered 
project). 
Relevant 
ownership 
document copies 
are to be included 
in this tender 
verification 
purposes 

Tenderer Own All Plant required 
for All roads construction projects: 

TLB – 4 points 
Excavator – 4 points 
Tipper Trucks x 3 – 6 points 
Water Tanker – 2 points 
Smooth or padfoot – 2 points 
LDV – 1 point 

19 

Certified Copies of Plant 
Ownership documents tobe 
attached 

For ownership, please score extra 1 
point per Plant type  

6 
Copies of Plant Ownership 
documents to be attached 

For hired Plant score 3 points for 
submission of the letter. 

2 
Letter of intent to supply with 
Plant. 
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MAQUASSI HILLS LOCAL MUNICIPALITY 
UNDERGROUND RESOURCE MANAGEMENT, DESIGN, 
CONSTRUCTION, MONITORING OF THE EXPLORATION 
AND EQUIPPING OF BOREHOLES IN MHLM 

TENDER No. MHLM/MIG/09/2026/27 
Tender DataStandard Conditions 

of Tender 

 
 
 
 
 

Experience of the Bidder (Name of traceable reference with contact details to be included 

for verification) (maximum of 35 points) 

 

The Bidder must attach to this a copy of their Proof of Experience. 
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MAQUASSI HILLS LOCAL MUNICIPALITY 
UNDERGROUND RESOURCE MANAGEMENT, DESIGN, 
CONSTRUCTION, MONITORING OF THE EXPLORATION 
AND EQUIPPING OF BOREHOLES IN MHLM 

TENDER No. MHLM/MIG/09/2026/27 
Tender DataStandard Conditions 

of Tender 

Qualifications and experience of a site agent (Maximum 15 POINTS) 

 

 

The Bidder must attach to this page the Proof of Qualified professional staff. 
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EQUIPPING OF BOREHOLES IN MHLM 

Experience of foreman (Maximum 10 POINTS) 

TENDER No. MHLM/MIG/09/2026/27 
Tender Data 

Standard Conditions of Tender 

 

 

The Bidder must attach to this page the Proof of Qualified professional staff. 
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CONSTRUCTION, MONITORING OF THE EXPLORATION AND 
EQUIPPING OF BOREHOLES IN MHLM 

TENDER No. MHLM/MIG/09/2026/27 
Tender Data 

Standard Conditions of Tender 

 

 

 

 

LOCALITY OF SERVICE PROVIDER OR JOINT VENTURE (Maximum 15 POINTS) 
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MAQUASSI HILLS LOCAL MUNICIPALITY 
UNDERGROUND RESOURCE MANAGEMENT, DESIGN, 
CONSTRUCTION, MONITORING OF THE EXPLORATION AND 
EQUIPPING OF BOREHOLES IN MHLM 

TENDER No. MHLM/MIG/09/2026/27 
Tender Data 

Standard Conditions of Tender 

 

 

Plant and Equipment (relevant to the tendered project). Relevant ownership document 

copies are to be included in this tender verification purposes or Letter of Intent to provide 

Plant once the bidder is successful. (Maximum – 25 POINTS) 
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MAQUASSI HILLS LOCAL MUNICIPALITY 
UNDERGROUND RESOURCE MANAGEMENT, DESIGN, 
CONSTRUCTION, MONITORING OF THE EXPLORATION AND 
EQUIPPING OF BOREHOLES IN MHLM 

TENDER No. MHLM/MIG/09/2026/27 
Tender Data 

Standard Conditions of Tender 

 

T1.2.1: TENDER DATA: STANDARD CONDITIONS OF TENDER 
 

The Conditions  of Tender  are the Standard  Conditions  of Tender  of the  CIDB  Standard  for Uniformity  in 
Construction Procurement (refer: www.cidb.co.za). 

F.1 GENERAL 

F.1.1 Actions 

F1.1.1 The Employer and each tenderer submitting a tender offer shall comply with these Conditions 
of Tender. In their dealings with each other, they shall discharge their duties and obligations, 
as set out  in F.2 and F.3, timeously  and with integrity, and behave equitably, honestly  and 
transparently comply with all legal obligations and not engage in anticompetitive practices. 

F.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender 

process shall avoid conflicts of interest and where a conflict of interest is perceived or known, 
declare any  such conflict of interest, indicating  the nature of such conflict. Tenderers  shall 
declare  any potential conflict of interest in their tender submissions. Employees, agents  and 
advisors  of the employer shall  declare any  conflict of interest to whoever is responsible for 
overseeing the procurement process at the start of any deliberations relating to the procurement 
process  or as soon as they  become aware of such conflict, and  abstain  from  any decisions 
where such conflict exists or recuse themselves from the procurement process, as appropriate. 

Note: 1) A conflict of interest may arise due to a conflict of roles which might provide an incentive 
for  improper acts in  some circumstances. A  conflict o f  interest can create an 
appearance of impropriety that can undermine confidence in the ability of that person 
to act properly in his or her position even if no improper acts result. 

2) Conflicts of interest in respect of those engaged in the procurement process include 
direct, indirect or family interests in the tender or outcome of the procurement process 
and any personal bias, inclination, obligation, allegiance or loyalty  which would in any 
way affect any decisions taken. 

F.1.1.3 The employer shall not seek and a tenderer shall not submit a tender without having a firm 
intention and the capacity to proceed with the contract 

F.1.2 Tender documents 

The documents issued by the Employer for the purpose of a tender offer are listed in the Tender 
Data. 

F.1.3 Interpretation 

F.1.3.1 The Tender Data and additional requirements contained in the tender schedules that are 
included in the returnable documents are deemed to be part of the Conditions of Tender. 

F.1.3.2 The Conditions of Tender, the Tender Data and tender schedules which are only required for 
tender evaluation  purposes, will  not form part of any  contract arising from the  invitation  to 
tender. 

F.1.3.3 For the purposes of these conditions of tender, the following definitions apply: 

a) conflict of interest means any situation in which: 

i) someone in a position of trust has competing professional or personal interests 
which make it difficult to fulfil his or her duties impartially; 

ii) an individual or organisation is in a position to exploit a professional or official 

capacity in some way for their personal or corporate benefit; or 
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MAQUASSI HILLS LOCAL MUNICIPALITY 
UNDERGROUND RESOURCE MANAGEMENT, DESIGN, 
CONSTRUCTION, MONITORING OF THE EXPLORATION AND 
EQUIPPING OF BOREHOLES IN MHLM 

TENDER No. MHLM/MIG/09/2026/27 
Tender Data 

Standard Conditions of Tender 

iii) incompatibility or contradictory interests exist between an employee and the 
organisation which employs that employee. 

b )  comparative offer means the tenderer's financial offer after all tendered parameters 

that will affect the value of the financial offer have been taken into consideration in order 

to enable comparisons to be made between offers on a comparative basis 

c) corrupt practice means the offering, giving, receiving or soliciting of anything of value 
to influence the action of the employer or his staff or agents in the tender process; and 

d )  fraudulent practice means the misrepresentation of the facts in order to influence the 
tender process or the award of a contract arising from a tender offer to the detriment of 
the employer, including collusive practices intended to establish prices at artificial levels 

e) organization means a company, firm, enterprise, association or other legal entity, 
whether incorporated or not, or a public body 

f) quality (functionality) means the totality of features and characteristics of a product 
or service that bear on its ability to satisfy stated or implied needs 

F.1.4 

Each communication between the employer and a tenderer shall be to or from the employer's 
agent only, and in a form that can be readily read, copied and recorded. Communications shall 
be in the English language. The employer shall not take any responsibility for non-receipt of 

are stated in the tender data. 

F.1.5 Employer’s right to accept or reject tender offer 

F.1.5.1 The employer may accept or reject any variation, deviation, tender offer,  or alternative tender 
offer, and may  cancel  the tender process  and  reject all  tender  offers  at any  time before the 
formation of a contract. The employer shall not accept or incur any liability to a tenderer for such 
cancellation and rejection but will give written reasons for such action upon written request to 
do so. 

F.1.5.2 The employer may not subsequent to the cancellation or abandonment of a tender process or 
the rejection of all responsive tender offers re-issue a tender covering substantially the same 
scope of work within a period  of six months  unless  only  one  tender  was received  and  such 
tender was returned unopened to the tenderer. 

F.1.6 Procurement procedures 

F.1.6.1 General 

Unless otherwise stated in the tender data, a contract will, subject to F.3.13, be concluded with 

the tenderer who in terms of F.3.11 is the highest ranked or the tenderer scoring the highest 

number of tender evaluation  points, as relevant, based  on the tender submissions  that are 

received at the closing time for tenders. 

F.1.6.2 Competitive negotiation procedure 

F.1.6.2.1 Where  the tender  data require that the competitive negotiation  procedure is to be followed, 

tenderers shall submit tender offers in response to the proposed contract in the first round of 

submissions. Notwithstanding the requirements of F.3.4, the employer shall announce only the 

names  of the tenderers  who make a submission. The requirements  of F.3.8 relating  to the 

material deviations or qualifications which affect the competitive position of tenderers shall not 

apply. 
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TENDER No. MHLM/MIG/09/2026/27 
Tender Data 

Standard Conditions of Tender 

F.1.6.2.2 All responsive tenderers, or not less than three responsive tenderers that are highest ranked in 

terms of the evaluation method and evaluation criteria stated in the tender data, shall be invited 

in each round to enter into competitive negotiations, based on the principle of equal treatment 

and keeping confidential the proposed solutions and associated information. Notwithstanding 

the provisions of F.2.17, the employer may request that tenders be clarified, specified and fine- 

tuned in order to improve a tenderer's  competitive position  provided that such clarification, 

specification, fine tuning or additional information does not alter any fundamental aspects of the 

offers or impose substantial new requirements which restrict or distort competition or have a 

discriminatory effect. 

F1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the employer to 

make a fresh tender offer,  based  on the same evaluation criteria, with or without adjusted 

weightings. Tenderers shall be advised when they are to submit their best and final offer. 

F.1.6.2.4 The contract shall be awarded in accordance with the provisions of F.3.11 and F.3.13 after 

tenderers have been requested to submit their best and final offer. 

F.1.6.3 Proposal procedure using the two stage-system. 

F.1.6.3.1 Option 1 

Tenderers shall in the first stage submit technical proposals and, if required, cost parameters 

around which a contract may  be negotiated.  The employer shall  evaluate each responsive 

submission in terms of the method of evaluation stated in the tender data, and in the second 

stage negotiate  a contract with the tenderer scoring the highest number of evaluation points 

and award the contract in terms of these conditions of tender. 

F.1.6.3.2 Option 2 

F.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The employer shall invite all 
responsive tenderers  to submit tender offers  in the  second stage, following  the issuing  of 
procurement documents. 

F.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in terms of the method 
of evaluation stated in the tender data and award the contract in terms of these conditions of 
tender. 

F.2 

F.2.1 Eligibility 

F.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the 
tenderer, or any of his principals, is not under any restriction to do business with employer. 

F.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the 
tendering entity (or both) or any other criteria which formed part of the qualifying requirements 
used by the employer as the basis in a prior process to invite the tenderer to submit a tender 
offer and obtain the employer's written approval to do so prior to the closing time for tenders. 

F.2.1.3 Only those tenderers who have in their employ management and supervisory staff satisfying 
the requirements of the scope of work for labour-intensive competencies for supervisory and 
management staff are eligible to submit tenders. 

F.2.2 Cost of tendering 
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Tender Data 

Standard Conditions of Tender 

Accept that, unless otherwise stated in the tender data, the employer will not compensate the 
tenderer for any costs incurred in the preparation and submission of a tender offer, including 
the costs  of any  testing necessary  to demonstrate  that aspects  of the offer comply  with 
requirements. 

F.2.3 Check documents 

Check  the tender  documents  on receipt  for completeness  and notify  the Employer of any 
discrepancy or omission. 

F.2.4 Confidentiality and copyright of documents 

Treat as confidential all matters arising in connection with the tender. He shall use and copy the 

documents issued by the Employer only for the purpose of preparing and submitting a Tender 

Offer in response to the invitation. 

F.2.5 Reference documents 

Treat as confidential  all matters  arising in connection  with the tender. Use and copy the 

documents issued by the employer only for the purpose of preparing and submitting a tender 

offer in response to the invitation. 

F.2.6 Acknowledge addenda 

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if 

necessary, apply for an extension to the closing time stated in the tender data, in order to take the 

addenda into account. 

F.2.7 Clarification meeting 

Attend, where required, a site visit and clarification meeting at which tenderers may familiarize 
themselves with aspects of the proposed work, services or supply, and raise questions. Details 
of the meeting(s) are stated in the Tender Data. 

F.2.8 Seek clarification 

Request clarification of the tender documents, if necessary, by notifying the Employer at least 
five working days before the closing time for submission of tenders stated in the Tender Data. 

F.2.9 Insurance 

Be aware that the extent of insurance to be provided by the Employer (if any) might not be for 
the full cover required in terms of the Conditions of Contract identified in the Contract Data. The 
Tenderer is advised to seek qualified advice regarding insurance. 

F.2.10 Pricing the Tender Offer 

F.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except 
Value Added Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes 
and levies being those applicable 14 days before the closing time stated in the tender data. 

F.2.10.2 Show VAT payable by the Employer separately as an addition to the tendered total of the prices. 

F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to 
adjustment except as provided for in the Conditions of Contract identified in the Contract Data. 

F.2.10.4 State the rates  and prices  in Rand unless  instructed  otherwise in the Tender Data. The 
Conditions  of Contract identified in the  Contract Data may  provide for part payment  in other 
currencies. 
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F.2.11 Alterations to documents 

Do not make  any  alterations  or additions  to the tender  documents, except to comply  with 
instructions issued by the employer, or necessary to correct errors made by the tenderer. All 
signatories to the tender offer shall initial all such alterations. Erasures and the use of masking 
fluid are prohibited. 

F.2.12 Alternative Tender Offers 

F.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender 
offer, strictly in accordance with all the requirements of the tender documents, is also submitted 
as well  as a schedule that compares  the requirements  of the tender documents  with the 
alternative requirements that are proposed. 

F.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the Tender 
Data or criteria otherwise acceptable to the Employer. 

F.2.13 Submitting a Tender Offer 

F.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a joint venture 

to provide  the whole  of the works, services  or supply  identified  in the contract data  and 
described in the scope of works, unless stated otherwise in the tender data. 

F.2.13.2 Return all returnable documents to the Employer after completing them in their entirety, either 
electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink. 

F.2.13.3 Submit the parts of the Tender Offer communicated on paper as an original plus the number of 
copies  stated in the Tender Data, with an English translation of any  documentation  in a 
language other than English, and the parts communicated electronically in the same format as 
they were issued by the employer. 

F.2.13.4 Sign the original and all copies of the Tender Offer where required in terms of the Tender Data. 
The Employer will hold all authorized signatories liable on behalf of the Tenderer. Signatories 
for tenderers proposing to contract as joint ventures shall state, which, of the signatories is the 
lead partner whom the Employer shall hold liable for the purpose of the Tender Offer. 

F.2.13.5 Seal the original and each copy of the Tender Offer as separate packages marking the 

address and identification details s 
and contact address. 

F.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the 

 

 

the tender data, as well as the tenderer's name and contact address. 
F.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on 

 

F.2.13.8 Accept that the Employer will not assume any responsibility for the misplacement of premature 
opening of the Tender Offer if the outer package is not sealed and marked as stated. 

F.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, 
unless stated otherwise in the tender data. 

F.2.14 Information and data to be completed in all respects 

Accept that tender offers, which do not provide all the data or information requested completely 

and in the form required, may be regarded by the Employer as being non-responsive. 
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F.2.15 Closing time 

F.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender data 
not later than the closing time stated in the tender data. Accept that proof of posting shall not 
be accepted as proof of delivery. 

F.2.15.2 Accept that, if the Employer extends the closing time stated in the Tender Data for any reason, 
the requirements of the Conditions Tender apply equally to the extended deadline. 

F.2.16 Tender Offer validity 

F.2.16.1 Hold the Tender Offer(s) valid for acceptance by the Employer at any time during the validity 
period stated in the Tender Data after the closing time stated in the Tender Data. 

F.2.16.2 If requested by the employer, consider extending the validity period stated in the tender data 
for an agreed additional period with or without any conditions attached to such extension. 

F.2.16.3 Accept that a  tender submission that has been submitted to the employer may only be 
withdrawn or substituted by giving the employer's agent written notice before the closing time 
for tenders that a tender is to be withdrawn or substituted. 

F.2.16.4 Where a tender submission is to be substituted, submit a substitute tender in accordance with 
the requirements of F.2.13 with the packages clearly marked as "SUBSTITUTE". 

F.2.17 Clarification of Tender Offer after submission 

Provide clarification of a Tender Offer in response to a request to do so from the Employer during 
the evaluation of Tender Offers. This may include providing a breakdown of rates or prices and 
correction of arithmetical errors by the adjustment of certain rates or item  prices  (or both). No 
change in the competitive position of tenderers or substance of the tender offer is sought, offered, 
or permitted. 

Note: Sub-clause F .2.17 does not preclude the negotiation of the final terms of the contract with 
a preferred tenderer  following a competitive selection  process, should the Employer 
elect to do so. 

F.2.18 Provide other material 

F.2.18.1 Provide, on request by the Employer, any other material that has a bearing on the Tender Offer, 

arrangements, or samples of materials, considered necessary by the Employer for the purpose of 
a full and fair risk assessment. Should the Tenderer not provide the material, or a satisfactory 

request, the Employer may regard the Tender Offer as being non-responsive. 

F.2.18.2 Dispose of samples of materials provided for evaluation by the Employer, where required. 

F.2.18.3 The tenderer  shall, when requested by the Employer to do so, submit the names of all 
management and supervisory  staff that will  be employed  to supervise the labour-intensive 
portion of the works  together with satisfactory  evidence that  such staff members  satisfy  the 
eligibility criteria. 

F.2.19 Inspections, tests and analyses 

Provide  access  during  working hours to premises  for inspections,  tests  and analyses  as 
provided for in the Tender Data. 

F.2.20 Submit securities, bonds, policies, etc 
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securities, bonds, guarantees, policies  and certificates of  insurance required in  terms of the 

Conditions of Contract identified in the Contract Data. 

F.2.21 Check final draft 

Check the final draft of the contract provided by the Employer within the time available for the 

Employer to issue the contract. 

F.2.22 Return of other tender documents 

If so instructed by the Employer, return all retained tender documents within 28 days after the 

expiry of the validity period stated in the Tender Data. 

F.2.23 Certificates 

Include in the tender submission or provide the Employer with any certificates as stated in the 

Tender Data. 

 

F.3 

F.3.1 Respond to requests from the tenderer 

F.3.1.1 Unless otherwise stated in the tender Data, respond to a request for clarification received up to 
five working  days  before the tender closing  time stated  in the Tender Data and notify  all 
tenderers who drew procurement documents. 

F.3.1.2 Consider any request to make a material change in the capabilities or formation of the tendering 
entity (or both) or any other criteria which formed part of the qualifying requirements used to 
prequalify a tenderer to submit a tender offer in terms of a previous procurement process and 
deny any such request if as a consequence: 

a) an individual firm, or a joint venture as a whole, or any individual member of the joint 
venture fails to meet any of the collective or individual qualifying requirements; 

b) the new partners to a joint venture were not prequalified in the first instance, either as 
individual firms or as another joint venture; or 

c) in the opinion of the Employer, acceptance of the material change would compromise 
the outcome of the prequalification process. 

F.3.2 Issue addenda 

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer 

during the period from the date that tender documents are available until three days before the 

tender closing time stated in the Tender Data. If, as a result a tenderer applies for an extension 

to the closing time stated in the Tender Data, the Employer may grant such extension and, shall 

then notify all tenderers who drew documents. 

F.3.3 Return late Tender Offers 

Return Tender  Offers  received  after the closing  time stated  in the Tender  Data, unopened 
(unless  it is necessary  to open  a tender submission  to obtain a forwarding  address), to the 
Tenderer concerned. 

F.3.4 Opening of tender submissions 
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F.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the 
presence 
Data. Tender submissions for which acceptable reasons for withdrawal have been submitted 
will not be opened. 

F.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a venue 
indicated in the tender  data, the name  of each tenderer whose tender offer is opened and, 
where applicable, the total of his prices, preferences claimed and time for completion for the 
main tender offer only. 

F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons upon request. 

F.3.5 Two-envelope system 

F.3.5.1 Where stated in the Tender Data that a two-envelope system is to be followed, open only the 
technical proposal of valid tenders 
at the time  and place stated  in the Tender Data and  announce the name  of each Tenderer 
whose technical proposal is opened. 

F.3.5.2 Evaluate the quality of the technical proposals offered by Tenderers, then advise Tenderers 

who remain in contention for the award of the contract of the time and place when the financial 
proposals  will  be opened. Open only  the financial  proposals  of Tenderers  who score in the 
quality  evaluation more than  the minimum number  of points  for quality  stated  in the Tender 
Data, and announce the score obtained for the technical proposals and the total price and any 
preferences claimed. Return unopened financial proposals to Tenderers whose technical 
proposals failed to achieve the minimum number of points for quality. 

F.3.6 Non-disclosure 

Not disclose to Tenderers, or to any other person not officially concerned with such processes, 
information relating to the evaluation and comparison of Tender Offers, the final evaluation price 
and recommendations for the award of a contract, until after the award of the contract to the 
successful Tenderer. 

F.3.7 Grounds for rejection and disqualification 

Determine  whether there has been any effort by a Tenderer to influence the processing  of 
Tender Offers and instantly disqualify a Tenderer (and his Tender Offer) if it is established that 
he engaged in corrupt or fraudulent practices. 

F.3.8 Test for responsiveness 

F.3.8.1 Determine, after opening and before detailed evaluation, whether each Tender offer properly 
received: 

(a) complies with the requirements of the Conditions of Tender; 
(b) has been properly and fully completed and signed, and 

(c) is responsive to the other requirements of the tender documents. 

F.3.8.2 A responsive tender is one that conforms to all the items, conditions, and specifications of the 

tender documents without material deviation or qualification. A material deviation or qualification 

 

(a) detrimentally affect the scope, quality, or performance of the works, services or supply  
identified in the scope of work; 

(b) 

the contract, or 
(c) affect the competitive position of other tenderers presenting responsive tenders, if it 

were to be rectified. 
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Reject a non-responsive Tender Offer, and do not allow it to be subsequently made responsive 
by correction or withdrawal of the non-conforming deviation or reservation. 

F.3.9 Arithmetical errors, omissions and discrepancies 

F.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in figures. 
Where there is a discrepancy between the amounts in figures and the amount in words, the 
amount in words shall govern. 

F3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation points 
after the evaluation of tender offers in accordance with F.3.11 for: 

a) the gross misplacement of the decimal point in any unit rate; 
b) omissions made in completing the pricing schedule or bills of quantities; or 
c) arithmetic errors in: 

i) line item totals resulting from the product of a unit rate and a quantity in bills of 
quantities or schedules of prices; or 

i i )  the summation of the prices. 

F.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and either 
confirm the tender offer as tendered or accept the corrected total of prices. 

F.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows: 

a )  If bills of quantities or pricing schedules apply and there is an error in the line item total 
resulting from the product of the unit rate and the quantity, the line item total shall govern 
and the rate shall be corrected. Where there is an obviously gross misplacement of the 
decimal point in the unit rate, the line item total as quoted shall govern, and the unit rate 
shall be corrected. 

b )  Where there is an error in the total of the prices either as a result of other corrections 
required by this checking process or in the tenderer's addition of prices, the total of the 
prices shall govern and the tenderer will be asked to revise selected item prices (and 
their rates if bills of quantities apply) to achieve the tendered total of the prices. 

F.3.10 Clarification of a Tender Offer 

Obtain clarification from a Tenderer on any matter that could give rise to ambiguity in a contract 
arising from the Tender Offer. 

F.3.11 Evaluation of Tender Offers 

F.3.11.1 General 

Appoint an evaluation panel of not less than three persons. Reduce each responsive tender 
offer to a comparative offer and  evaluate them  using  the tender evaluation  methods  and 
associated evaluation criteria and weightings that are specified in the tender data. 

F.3.11.2 Method 1: In the case of a Financial Offer: 

(a) Rank Tender Offers from the most favorable to the least favorable comparative offer. 
(b) Recommend the highest ranked tenderer for the award of the contract, unless there are 

compelling and justifiable reasons not to do so. 
( c )  Re-rank all tenderers should there be compelling and justifiable reasons not to 

recommend the highest ranked tenderer and recommend the highest ranked tenderer, 
unless there are compelling and justifiable reasons not to do so and the process set out 
in this sub clause is repeated. 

F.3.11.3 Method 2: In the case of a Financial Offer and Preferences: 
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In the case of a financial offer and preferences: 

a) Score each tender in respect of the financial offer made and preferences claimed, if 
any, in accordance with the provisions of F.3.11.7 and F.3.11.8. 

b) Calculate the total number of tender evaluation points (TEV) in accordance with the 
following formula: 

TEV = NFO + NP 

where: NFO is the number of tender evaluation points awarded for the financial offer 
made in accordance with F.3.11.7; 
NP is the  number  of tender  evaluation  points awarded  for preferences 
claimed in accordance with F.3.11.8. 

c) Rank tender offers from the highest number of tender evaluation points to the lowest. 
d) Recommend the tenderer with the highest number of tender evaluation points for the 

award of the contract, unless there are compelling and justifiable reasons not to do so. 
e )  Rescore and re-rank all tenderers should there be compelling and justifiable reasons 

not to recommend the  tenderer with the highest number of tender evaluation  points, 
and recommend the tenderer with the highest number of tender evaluation  points, 
unless there are compelling and justifiable reasons not to do so and the process set out 
in this sub clause is repeated 

F.3.11.4 Method 3: In the case of a Financial Offer and Quality: 

In the case of a financial offer and quality: 

a )  Score each tender in respect of the financial  offer made and the quality  offered in 
accordance with the provisions of F.3.11.7 and F.3.11.9, rejecting all tender offers that 
fail to score the minimum number of points for quality stated in the tender data, if any. 

b) Calculate the total number of tender evaluation points (TEV) in accordance with the 
following formula: 

TEV = NFO + NQ 

where: NFO is the number of tender evaluation points awarded for the financial offer 
made in accordance with F.3.11.8; 
NQ is the number of tender evaluation points awarded for quality offered in 
accordance with F.3.11.9. 

c) Rank tender offers from the highest number of tender evaluation points to the lowest. 
d) Recommend tenderer with the highest number of tender evaluation points for the award 

of the contract, unless there are compelling and justifiable reasons not to do so. 
e )  Rescore and re-rank all tenderers should there be compelling and justifiable reasons 

not to recommend the tenderer with the highest number of tender evaluation points and 
recommend the tenderer with the highest number of tender evaluation points, unless 
there are compelling and justifiable reasons not to do so and the process set out in this 
sub clause is repeated. 

F.3.11.5 Method 4: In the case of a Financial Offer, Quality and Preferences: 

In the case of a financial offer, quality and preferences: 

a )  Score each tender in respect of the financial offer made, preference claimed, if any, and 
the quality offered in accordance with the provisions of F.3.11.7 to F.3.11.9,  rejecting 
all tender offers that fail to score the minimum number of points for quality stated in the 
tender data, if any. 

b) Calculate the total number of tender evaluation points (hv) in accordance with the 
following formula, unless otherwise stated in the Tender Data 
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TEV = NFO + NP + NQ 

where: NFO is the number of tender evaluation points awarded for the financial offer 
made in accordance with F.3.11. 7; 

NP is the  number  of tender  evaluation  points awarded  for preferences 
claimed in accordance with F.3.11.B. 
NQ is the number of tender evaluation points awarded for quality offered in 
accordance with F.3.11.9. 

c) Rank tender offers from the highest number of tender evaluation points to the lowest. 
d) Recommend the tenderer with the highest number of tender evaluation points for the 

award of the contract, unless there are compelling and justifiable reasons not to do so. 
e )  Rescore and re-rank all tenderers should there be compelling and justifiable reasons 

not to recommend the tenderer with the highest number of tender evaluation paints and 
recommend the tenderer with the highest number of lender evaluation points, unless 
there are compelling and justifiable reasons not to do so and the process set out in this 
sub clause is repeated. 

F.3.11.6 Score financial offers, preferences and quality, as relevant, to two decimal places. 

F.3.11.7 Scoring Financial Offers 

Score the financial offers of the remaining responsive tender offers using the following formula: 

NFO = W1 x A 

Where NFO is the number of tender evaluation points awarded for the financial offer; 
W1 is the maximum possible number of tender evaluation points awarded for the 

financial offer as stated in the Tender Data; 
A is the number calculated using the formula and option described in table F 1 as 

stated in the tender data. 

TABLE F.1 FORMULAE FOR THE VALUE OF A 

 

FORMULA BASIS FOR COMPARISON 

VALUE OF "A" 

Option 1 Option 2 

1 Highest price or discount A = [1+(P-Pm) / Pm] P/Pm 

2 
Lowest price or percentage commission / 
fee 

A = [1-(P-Pm) / Pm] Pm/P 

Where: 

Pm = is the comparative offer which is the most favorable 

P = is the comparative offer of the tender under consideration 
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a. In terms of the Preferential Procurement Regulations, preference points must be awarded to a bidder 
for attaining the B-BBEE status level of contribution in accordance with the table below: 

 

B-BBEE Status Level of 

Contributor 

Number of points (80/20 

system) 

Female 5 

Youth 5 

Disability 5 

Locally 5 

Non-compliant contributor 0 

 

b. Bidders who qualify as tabled above, need to submit proof that their company is owned by female, 
youth, person with disability and that the company is owned locally. 

 

c. A trust, consortium or joint venture, will qualify for points as a legal entity, provided that the entity submits 
documents as stipulated above. 

 

 

F.3.11.9 Scoring Quality (functionality) 

Score each of the criteria and sub criteria for quality in accordance with the provisions of the 
Tender Data. 

Calculate the total number of tender evaluation points for quality using the following formula: 

NQ= W2 x So / Ms 

where: So is the score for quality allocated to the submission under consideration; 
Ms is the maximum possible score for quality in respect of a submission; and 

W2 is the maximum possible number of tender evaluation points awarded for the 
quality as stated in the tender data 

F.3.12 Insurance provided by the Employer 

If requested  by the proposed  successful Tenderer, submit for the Tenderers  information  the 
policies or certificates of insurance (or both) which the Conditions of Contract identified in the 
Contract Data require the Employer to provide. 

 

F.3.13 Acceptance of Tender Offer 

Accept the tender offer, if in the opinion of the employer, it does not present any unacceptable 
commercial risk and only if the tenderer: 

a) is not under restrictions, or has principals who are under restrictions, preventing 
participating in the employer's procurement, 

b )  can, as necessary and in relation to the proposed contract, demonstrate that he or she 
possesses  the professional  and technical  qualifications, professional  and technical 
competence,  financial resources, equipment and other physical facilities, managerial 
capability, reliability, experience and reputation, expertise and the personnel, to perform 
the contract, 

c) has the legal capacity to enter into the contract, 
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d )  i s  not insolvent, i n  receivership, bankrupt o r  being wound up, has his  affairs 
administered by a court or a judicial officer, has suspended his business activities, or is 
subject to legal proceedings in respect of any of the foregoing, 

e) complies with the legal requirements, if any, stated in the tender data, and 

f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest. 

F.3.14 Prepare contract documents 

F 3.14.1 If necessary, revise documents that shall form part of the contract and that were issued by the 
Employer as part of the tender documents to take account of : 

(a) addendum issued during the tender period; 
(b) inclusion of some of the returnable documents; 
(c) other revisions agreed between the Employer and the successful Tenderer, 

F.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if any. 

F.3.15 

Unless alternative arrangements have been agreed or otherwise provided for in the contract, 
arrange for both parties to complete formalities for appointing the selected adjudicator at the 
same time as the main contract is signed. 

F.3.16 Notice to unsuccessful tenderers 

F . 3 . 1 6 . 1  Notify the successful tenderer of the employer's acceptance of his tender offer by completing 
and returning one copy of the form of offer and acceptance before the expiry of the validity period 

stated in the tender data, or agreed additional period. Providing the form of offer and acceptance 
does not contain any qualifying statements, it will constitute the formation of a contract between 
the employer and the successful tenderer as described in the form of offer and acceptance. 

F.3.16.2 After the successful tenderer has been notified of the employer's acceptance of the tender, notify 

other tenderers that their tender offers have not been accepted. 

F.3.17 Provide copies of the contracts 

Provide to the successful tenderer the number of copies stated in the Tender Data of the signed 
copy of the contract as soon as possible after completion and signing of the form of offer and 
acceptance. 

F.3.18 Provide written reasons for actions taken 

Provide upon request written reasons to tenderers for any action that is taken in applying these 
conditions of tender, but withhold information which is not in the public interest to be divulged, 
which is considered to prejudice the legitimate  commercial  interests  of tenderers  or might 
prejudice fair competition between tenderers. 
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T1.2.2: TENDER DATA: APPLICABLE TO THIS TENDER 

The Conditions of Tender applicable to this contract are the Standard Conditions of Tender as contained in 
Annex  F of the May  2010  edition of the CIDB  Standard for Uniformity  in Construction  Procurement (see 
www.cidb.org.za). 

The Standard  Conditions  of Tender  make  several  references  to the Tender  Data for details  that apply 
specifically to this Tender. The Tender Data shall have precedence in the interpretation of any ambiguity or 
inconsistency between it and the Standard  Conditions  of Tender. Each item  of data given below is cross- 
referenced to the Clause in the Standard Conditions of Tender to which it mainly applies. 

 

Clause Wording (Data) 

F.1.1 The employer is the Maquassi Hills Local Municipality. 
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F.1.2 The tender documents issued by the employer comprise: 

PART T1: TENDERING PROCEDURES 

T1.1: Tender Notice and Invitation to Tender 

T1.2: Tender Data 

PART T2: RETURNABLE DOCUMENTS 

T2.1: List of Returnable Documents 

T2.2: Returnable Schedules 

PART C1: AGREEMENTS AND CONTRACT DATA 

C1.1: Form of Offer and Acceptance 

C1.2: Contract Data 

C1.3: Form of Guarantee 

C1.4: 

PART C2: PRICING DATA 

C2.1: Pricing Instructions C2.2: 

Bills of Quantities 

PART C3: SCOPE OF WORKS 

C3    Scope of Work 

C3.1 Description of  the Works 

C3.2 Engineering 

C 3 . 3  Procurement 

C 3 . 4  Construction 

C3.5 Management 

C3.6  Project Specifications C3.7 

Particular Specifications PART C4 : 

SITE INFORMATION 

ANNEXURES 

F.1.4 

Name: NEP CONSULTING ENGINEERS (PTY) LTD 
 

 
 

 
 

 
 

 
 

 
 

 

25 



MAQUASSI HILLS LOCAL MUNICIPALITY 
UNDERGROUND RESOURCE MANAGEMENT, DESIGN, 
CONSTRUCTION, MONITORING OF THE EXPLORATION AND 
EQUIPPING OF BOREHOLES IN MHLM 

TENDER No. MHLM/MIG/09/2026/27 
Tender Data 

Standard Conditions of Tender 

 

Clause Wording (Data) 

 Physical address: Postal address: 

N12 between Klerksdorp & Wolmaransstad P.O. Box 2082 

at Bona Bona Game Lodge Klerksdorp 

2630 2570: 

Tel Nr.:  018 451 1005 Fax. Nr.:  018 451 1012 

Email:  info@nepgroup.co.za Email 2: avt@nepgroup.co.za 

F.2.1 Only those tenderers who satisfy the following eligibility criteria are eligible to submit tenders: 

a) Availability of resources. 

b) Availability of skills to manage and perform the contract including staff which satisfies 
EPWP requirements (if applicable). 

c )  Previous experience on contracts of a similar value and nature. 

d )  Financial standing and capability. 

F.2.1 Only those tenderers who are registered with the CIDB or are capable of being so prior to the 
evaluation of submissions, in a contractor grading designation equal to or higher than a contractor 
grading designation   determined i n  accordance  with   t h e  sum   tendered for a 
6CEPE/7CE or higher class of construction work, are eligible to submit tenders. 

Joint ventures are eligible to submit tenders provided that: 

1. every member of the joint venture is registered with the CIDB; 

2. the lead partner has a contractor grading designation in the 6CEPE/7CE or higher class of 
construction work; and 

3 .  the combined contractor grading designation calculated in accordance with the Construction  
Industry  Development  Regulations  is equal  to or higher  than a contractor grading 
designation determined in accordance  with the sum tendered for a 6CEPE/7CE class  
ofconstruction works. 

F.2.1 The following tenderers who are registered with the CIDB, or are capable of being so registered 
prior to the evaluation of submissions, are eligible to submit tenders: 

a )  contractors who have a contractor grading designation equal to or higher than a contractor 
grading designation determined in accordance with the sum tendered for a 6CEPE/7CE or 
higher Class of construction work, and 

b )  contractors registered as potentially emerging contractors with the CIDB who are registered 
in one contractor grading designation lower than that required in terms of (1) above and who 
satisfy the following criteria: 

Joint ventures are eligible to submit tenders provided that: 

1. every member of the joint venture is registered with the CIDB; 

2. the lead partner has a contractor grading designation in the 6CEPE/7CE class of construction 
work; and 

3 .  The combined contractor grading designation calculated in accordance with the Construction 
Industry Development Regulations is equal to or higher than a contractor grading designation 
determined  in accordance with the sum tendered for a 6CEPE/7CE  class  of construction 
work, are eligible to submit tenders. 

F.2.7 The arrangements for a clarification meeting are: not applicable. 
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MAQUASSI HILLS LOCAL MUNICIPALITY 
UNDERGROUND RESOURCE MANAGEMENT, DESIGN, 
CONSTRUCTION, MONITORING OF THE EXPLORATION AND 
EQUIPPING OF BOREHOLES IN MHLM 

TENDER No. MHLM/MIG/09/2026/27 
Tender Data 

Standard Conditions of Tender 

 

Clause Wording (Data) 

 Location: Not applicable Starting 

time: Not applicable. 

F.2.12 If, a tenderer wishes to submit an alternative offer, the only criteria permitted for such alternative 
andards and requirements, the 

 

Calculations, drawings and all other pertinent technical information and characteristics, as well 
as modified or proposed Pricing Data must be submitted with the alternative tender offer to enable 
the Employer to evaluate the efficacy of the alternative and its principal elements, to take a view 

and to evaluate the acceptability of the pricing proposals.  Calculations must be set out in a clear 
and logical sequence and must clearly reflect all design assumptions. Pricing Data must reflect 
all assumptions in the development of the pricing proposal. 

Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will be 
an obligation of the contract for the tenderer,  in the event that the alternative is accepted,  to 
accept full responsibility and liability that the alternative offer complies  in all respects  with the 

 

The modified Pricing Data must include an amount equal to 5% of the amount tendered for the 

design before it is constructed. 

F.2.13.3 Parts of each tender offer communicated on paper shall be submitted as an original, plus 0 (nil) 
copies. 

F.2.13.5 
F.2.15.1 

n on 
each tender offer package are: 

Location of tender box: Maquassi Hills Local Municipality 

 

Identification details: Municipal Manager, Maquassi Hills Local Municipality: 

UNDERGROUND RESOURCE MANAGEMENT, 

DESIGN, CONSTRUCTION, MONITORING OF THE 

EXPLORATION & EQUIPPING OF BOREHOLES IN 

MAQUASSI HILLS LOCAL MUNICIPALITY 

CLOSING DATE: 26th October 2026 12H00 PM 

Postal address: Maquassi Hills Local Municipality 
19 Kruger Street Wolmaransstad, 2630 

F.2.13 A two-envelope procedure will not be followed. 

F.2.15 The closing time for submission of tender offers is As per advert 

F.2.15 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted. 

F.2.16 The tender offer validity period is 60 days. 

F2.18 The tender shall, when requested by the Employer to do so, submit the names of all management and 

supervisory  staff  that  will  be employed  to supervise  the labour-intensive  portion  of the works 
together with satisfactory evidence that such staff members satisfy the eligibility requirements 
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MAQUASSI HILLS LOCAL MUNICIPALITY 
UNDERGROUND RESOURCE MANAGEMENT, DESIGN, 
CONSTRUCTION, MONITORING OF THE EXPLORATION AND 
EQUIPPING OF BOREHOLES IN MHLM 

TENDER No. MHLM/MIG/09/2026/27 
Tender Data 

Standard Conditions of Tender 

F.2.23 The tenderer is required to submit the following certificates with his tender: 

1 )  Either a  Certificate o f  Contractor Registration issued b y  the Construction Industry 
Development  Board  OR a copy  of the Application  Form for registration  in terms of the 
Construction Industry Development Board Act (Form F006) and an original valid Tax 
Clearance Certificate issued by the South African Revenue Services. 

2 )  a certificate certifying that the enterprise has no undisputed commitments to a municipality 
or other service provider in respect of which payment is overdue by more than 30 days (if 
greater than R10 million incl. VAT); 
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MAQUASSI HILLS LOCAL MUNICIPALITY 
UNDERGROUND RESOURCE MANAGEMENT, DESIGN, 
CONSTRUCTION, MONITORING OF THE EXPLORATION AND 
EQUIPPING OF BOREHOLES IN MHLM 

TENDER No. MHLM/MIG/09/2026/27 
Tender Data 

Standard Conditions of Tender 

 

Clause Wording (Data) 

 3) particulars of any contracts awarded by an organ of state during the last five years including 
particulars of any material non-compliance or dispute concerning their execution over this 
period (if >R10 000 incl. VAT); and 

 4) a statement indicating whether any portion of the goods or services are expected to be sourced 
from outside the Republic, and, if so, what portion and whether any portion or payment from 
the municipality  or municipal  entity  is expected  to be transferred  out of the Republic  (if 
greater than R10 million incl. VAT). 

F3.4 The time and location for opening of the tender offers are in accordance with F.2.15 & F2.13.5 

F.3.11 The procedure for evaluation of responsive Tender Offers will be  Method 4: (Financial Offer, 
preferences and quality (functionality)) with the 80/20 Preference Point System. Score quality, 
rejecting all Tender Offers that fail to score the minimum number of points for quality stated in 
the Tender Data. The total score awarded will  be the addition of the  two scores  for price and 
preference. 

1) Financial Offer 

The financial offer will be scored using the following formula 

Nf = W1 x [1-(P-Pm) / Pm]zxcq 

where: 

W1 = 80 for financial values up to R 50,000,000.00 (inclusive of VAT) of all responsive tenders 
received, and 90 for financial values over R 50,000,000.00; 

Pm = the value of the comparative offer of the most favourable tender; 

P  = the value of the comparative offer under consideration 

 

The Maquassi Hills Local Municipality subscribes to  the Preferential Procurement Policy 

Framework Act 2000 (Act No 5  of 2000), which gives preference to bids from emerging 

contractors or joint venture with emerging contractors. 
 

In  the application o f  the 90/10 preference point system, i f  all bids received are below 

R50,000,000.00, the bid must be cancelled. If one or more of the acceptable bid(s) received are 

above the R  50,000,000.00 threshold, all bids received must be evaluated on the 90/10 

preference point system. 

 

(2) Preferences 

Up to 20 points (for financial values up to R 50,000,000.00) or 10 points (for financial values over 

R 50,000,000.00) will be awarded to tenderers who complete the preferencing schedule and who 

are found to be eligible for the preference claimed. 

(3) Quality 

The score for quality is to be calculated using the following formula: 

WQ=W2xSO/MS 

where: 

W2: is the percentage score given to quality and equals 40 

SO: is the score for quality allocated to the submission under consideration 
MS: is the maximum possible score for quality in respect to the submission 

Score quality, rejecting all tender offers that fail to score the minimum number of 70% of points 
for quality stated in the tender data. 
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MAQUASSI HILLS LOCAL MUNICIPALITY 
UNDERGROUND RESOURCE MANAGEMENT, DESIGN, 
CONSTRUCTION, MONITORING OF THE EXPLORATION AND 
EQUIPPING OF BOREHOLES IN MHLM 

TENDER No. MHLM/MIG/09/2026/27 
Tender Data 

Standard Conditions of Tender 

 

Clause Wording (Data) 

 Tenderers  are advised  to study:  Maquassi Hills Local  Municipality Supply  Chain 
Management Procurement Policy when completing Schedule 1K and claiming points. 

F.3.13.1 Tender offers will only be accepted on condition that : 

a) the tenderer has in his or her possession an Valid Tax Clearance Pin issued by the South 
African Revenue Services; 

b) the tenderer is registered with the Construction Industry Development Board in an 
appropriate contractor grading designation; 

 c )  the tenderer or any of its directors is not listed in the Register of Tender Defaulters in termsof 
the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from 
doing business with the public sector; and 

 d) the tenderer has not: 

i) System; or 

ii) failed to perform on any previous contract and has been given a written notice to this 
effect; and 

e) has completed the Compulsory Enterprise Questionnaire and there are no conflicts of 

form the contract in the best 
interests of the employer or potentially comprise the tender process. 

F.3.18 The number of paper copies of the signed contract to be provided by the Employer is ONE (1). 
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MAQUASSI HILLS LOCAL MUNICIPALITY 
UNDERGROUND RESOURCE MANAGEMENT, DESIGN, 
CONSTRUCTION, MONITORING OF THE EXPLORATION AND 
EQUIPPING OF BOREHOLES IN MHLM 

TENDER No. MHLM/MIG/09/2026/27 
Tender Data 

Standard Conditions of Tender 

Special Conditions of Tender 

 

T1.2 3: TENDER DATA: SPECIAL CONDITIONS OF TENDER 

1. QUALIFICATION CRITERIA 

The Qualification Scorecard is as per the Table below. 
 

Key aspect 
of criterion 

Basis for points allocation Max. Points Verification Method 

Experience of 
the Bidder 

(Name of 
traceable 
reference 
with contact 
detailsto be 
included for 
verification) 

At least Five (5) completed (roads 
construction and rehabilitation in the 
past 5 years. 

35 

Appointment letter, 
completion certificates and 
References to be attached 

At least four (4) completed (roads 
construction and rehabilitation  in the 
past 5  years. 

20 

Appointment letter, 
completion certificates and 
References to be attached 

At least four (3) completed (roads 
construction and rehabilitation  in the 
past 5  years. 

15 
Appointment letter, 
completion certificates and 
References to be attached 

At least two (2) completed (roads 
construction and rehabilitation  in 
the past 5  years. 10 

Appointment letter, 
completion certificates and 
References to be attached 

Less than 2 projects completed 0 
Appointment letter, 
completion certificates and 
References to be attached 

Qualifications 
and experience 
of a site agent 

NQF Level 7 or Higher in Civil 
Engineering and at least 5 
years’ experience. 

15 
CV with Certified Copy of 
Qualifications to be attached 

 

NQF Level 6 in Civil 
Engineering with SACPCMP 
and at least 5 years’ 
experience in roads 
construction and rehabilitation. 

10 
CV with Certified Copy of 
Qualifications to be attached 

 

NQF Level 6 in Civil Engineering 
with less than five (5)years 
experience in roads 
construction and rehabilitation. 

5 
CV with Certified Copy of 
Qualifications to be attached 
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MAQUASSI HILLS LOCAL MUNICIPALITY 
UNDERGROUND RESOURCE MANAGEMENT, DESIGN, 
CONSTRUCTION, MONITORING OF THE EXPLORATION AND 
EQUIPPING OF BOREHOLES IN MHLM 

TENDER No. MHLM/MIG/09/2026/27 
Tender Data 

Standard Conditions of Tender 

Experience 
offoreman 

5 or more years’ 
experience in construction 
and 
rehabilitation of Roads 

10 

CV with Certified Copy 
of Qualifications to be 
attached 

 

in construction and 
rehabilitation of roads 

5 

CV with Certified Copy 
of Qualifications to be 
attached 

experience in constructionand 
rehabilitation of roads 

3 

CV with Certified Copy 
of Qualifications to be 
attached 

No submission 0 None 

Locality of 
Bidder or Joint 
Venture 

Within Maquassi Hills Local 
Municipality 

15 Municipal account 

Within District Municipality 12 Municipal account 

Within Province 8 Municipal account 

 

Outside Province 5 Municipal account 

Plant and 
Equipment 
(relevant to the 
tendered 
project). 
Relevant 
ownership 
document copies 
are to be included 
in this tender 
verification 
purposes 

Tenderer Own All Plant required 
for All roads construction projects: 

Grader – 4 points 
Excavator – 4 points 
Tipper Trucks x 3 – 6 points 
Water Tanker – 2 points 
Smooth or padfoot – 2 points 
LDV – 1 point 

19 

Certified Copies of Plant 
Ownership documents tobe 
attached 

For ownership, please score extra 1 
point per Plant type  

6 
Copies of Plant Ownership 
documents to be attached 

For hired Plant score 3 points for 
submission of the letter. 

2 
Letter of intent to supply with 
Plant. 
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MAQUASSI HILLS LOCAL MUNICIPALITY 
UNDERGROUND RESOURCE MANAGEMENT, DESIGN, 
CONSTRUCTION, MONITORING OF THE EXPLORATION AND 
EQUIPPING OF BOREHOLES IN MHLM 

TENDER No. MHLM/MIG/09/2026/27 
Tender Data 

Standard Conditions of Tender 
 

SCORING OF POINTS FOR PREFERENTIAL PROCUREMENT STATUS LEVEL CONTRIBUTOR 

Points must be awarded to a Tenderer in accordance with the table below. 

 

Preferential Procurement 

Level of Contributor 

Number of points (80/20 

system) 

Female 5 

Youth 5 

Disability 5 

Locally 5 

Non-compliant contributor 0 

The minimum number of evaluation points for Functionality is 70 points. Only those tenderers who achieve 

theminimum  number  of Functionality evaluation points  (or greater)  will  be eligible to  have  their tenders 

further evaluated. 

NB: Bidders are required to submit supporting documents to score full points. 

Bidder MUST SCORE AT LEAST 70 points FOR QUALITY, TO QUALIFY FOR FURTHER 
EVALUATION 

NOTE: Must use METHOD 4 
 
 

LIC NQF REQUIREMENTS 

[NQF Level 5 and 7 Certificates for labour intensive construction for Supervisory and Managerial staff to be 
employed on site are to be provided with the tender submission] 

 

KEY 
PERSONNEL 

TRAINING INSTITUTION NQF REQUIREMENTS YEAR OBTAINED 

Contracts 
Manager 

 NQF 7  

Site Agent 
 NQF 6  

General 
Foreman 

 NQF 4  

LIC NQF attachments should be of key personnel that will be attached on schedule 1E of the document. 
Attach NQF requirements to this page. Failure to attach this will invalidate your bid. 

 

NOTE: 

i )  BIDDERS  ARE REQUIRED TO PROVIDE  PROOF  FOR EACH OF THE ABOVE NAMELY 
COMPANY REGISTRATION, QUALIFICATIONS DOCUMENTS, A N D  REFERENCE 
LETTERS FOR PREVIOUSLY COMPLETED PROJECTS. FAILURE TO DO SO WILL 
RENDER THE BID INVALID. 

i i )  PROVIDE PROOF FOR ALL OF THE ABOVE, INCLUDING CONTACT DETAILS, NAMES OF 
COMPANIES AND CONTACT DETAILS WHERE REFERENCE CHECKS CAN BE 
UNDERTAKEN. 

i i i )  FAILURE TO COMPLETE THE QUALIFICATION SCORE CARD WILL DISQUALIFY YOUR 
PROPOSAL AND BIDDERS NEED TO SCORE A MINIMUM OF 70% TO BE ELIGIBILE FOR 
FURTHER EVALUATION 
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MAQUASSI HILLS LOCAL MUNICIPALITY 
UNDERGROUND RESOURCE MANAGEMENT, DESIGN, 
CONSTRUCTION, MONITORING OF THE EXPLORATION AND 
EQUIPPING OF BOREHOLES IN MHLM 

SPECIAL CONDITIONS 

TENDER No. MHLM/MIG/09/2026/27 
Tender Data 

Standard Conditions of Tender 

 

 

2. DURATION OF CONTRACT 

The project must be completed within 6 months from contract start date. 

3. PAYMENTS 

All payments will be made to the Service Provider within thirty (30) days of verification of an invoice. All 
invoices should be submitted by the 20th of each month. No payments will be made to the contractor if it 
does not adhere to the EPWP requirements. 

4. SERVICE LEVEL AGREEMENT 

4.1 A service level agreement will be entered into with the successful bidder. 
4.2 Negotiations in respect of the service level agreement must be finalized within fourteen (14) 

calendar days of receipt of the letter of acceptance by the successful bidder." 
4.3 Service level agreement entered into with the successful bidder will capture the time frames for 

performance applying to this contract. 
4.4 Should no consensus be reached within fourteen (14) calendar days of finalizing the Service 

Level Agreement (SLA), the Municipality will be entitled to: 
i) Cancel its acceptance of the bid, or 
ii) Extend the negotiation period without prejudice to any of its other rights in 

terms of this contract or common law. 

5. PENALTIES 

Penalties will be levied at R 3 500.00 per day in the event of non-compliance. 

6. PRICE 

This Tender shall be a Fixed Price Contract. Contract price adjustment is not applicable to this Tender. 

7. BID VALIDITY 

This bid shall not be withdrawn during a period of ninety (90) days from the date on which it is to be 
lodged and it may be accepted at any time during that period. 

8. BID COMPLIANCE 

The Bid must comply with the following: 

The VAT component of the price must be indicated separately. 
This bid or part thereof may not be ceded. 
The bid documents submitted must be in the form and order as issued by the Municipality in order to 
assist the Municipality with the evaluation of same 

9. MEETINGS 

Progress meetings will be held once a month as agreed with the Engineer and Technical Meetings will 
be on an ongoing basis as and when is deemed necessary by the Engineer. 

10. PROGRAMME/PERFORMANCE 

The Service provider will be required to submit a program of confirmed activities to be undertaken in 
the project which  will form an Annexure to the Service Level  Agreement  within 14 days  from the 
commencement date. 
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MAQUASSI HILLS LOCAL MUNICIPALITY 
UNDERGROUND RESOURCE MANAGEMENT, DESIGN, 
CONSTRUCTION, MONITORING OF THE EXPLORATION AND 
EQUIPPING OF BOREHOLES IN MHLM 

TENDER No. MHLM/MIG/09/2026/27 
Tender Data 

Standard Conditions of Tender 

The Service Provider will also be required to submit monthly progress reports. 

1 1 .  RETURNABLE DOCUMENTS 

The issued documents must be returned in the form and order in which they were issued to assist the 

Municipality to expedite adjudication of the bids. The Maquassi Hills Local Municipality reserves the right 

to disqualify a bid in the event that the bidder does not fully comply with this provision. 

12. MANDATORY OBJECTION PERIOD 

All administrative actions  and decisions  taken  by the Maquassi  Hills  Local  Municipality  through  its 

officials may become subject to an objections and appeals process. As such, in terms of Section 62 of 

the Municipal Systems Act 32 of 2000, a period of Fourteen (14) days will be set aside to allow for the 

submission of appeals against the award/process of making the award to a particular bidder by any 

interested  party. Except in scenarios  where  the decision  of a duly  appointed  panel  sets aside  the 

appointment of the successful bidder as service provider of this contract, the appointment will then be 

confirmed by the Maquassi Hills Local Municipality in writing. 

13. PERFORMANCE SECURITY 

A fixed amount of 10% in respect of Performance Security is applicable in respect of each bid and must 
apply for the duration of the contract. 

The Performance Security shall be secured within thirty (14) calendar days of award of the bid and shall 
apply from the date of award of the bid. 

The Performance Security submitted has to be approved by the Maquassi Hills Local Municipality. 

1 4 .  OTHER MATTERS 

Bidders must also submit three year audited financial statements of the company. 

Bidders must certify that he/she have no outstanding debts due to the Municipality where the bidder 
originates and any other Municipality or any service provider. 
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TENDER No. MHLM/MIG/09/2026/27 

Part T 2-Returnable Documents 
Contents 

 

PART T2: RETURNABLE DOCUMENTS 

 

TABLE OF CONTENTS Page Colour 

 

T2.1 List of Returnable Documents (Yellow) 

T2.2 Returnable Schedules (Yellow) 
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TENDER No. MHLM/MIG/09/2026/27 

T2.1-List of Returnable Documents 

 

 

T2.1: LIST OF RETURNABLE DOCUMENTS 

The following documents are to be completed and returned as they constitute the tender.  Whilst many of the 
returnable are required for the purpose of evaluating the tenders, some will form part of the subsequent contract, 
as they form the basis of the tender offer. For this reason, it is very important that tenderers return allinformation 
requested. 

 

A. Compulsory Enterprise Questionnaire 

B. Certificate of Authority 

C. Certificate Of Authority for Joint Ventures 

D. Record of Addenda to Tender Documents 

E. Personnel Schedule 

F. Plant and Equipment 

G. Experience of Tenderer H. Proposed Subcontractors 

I.  Certificate of Attendance at Clarification meeting 

J.  Amendments, Qualifications and Alternatives 

K. Preferential Procurement Schedule 

2A  Certificate of Contractor registration issued by CIDB  

2B  Proof of authority of Signatory 

2C  Tax Clearance Certificate with Tax Pin Number  

2D  Joint Venture Agreement if applicable 

2E  Rates and Municipal Services Clearance Certificate/Lease agreement  

Municipal Account or Lease of agreement for both Company and Directors as per the CIPC, proof of residence 
will be accepted from Tribal Authorities for both Company and Directors as per the CIPC. 

2F  Audited Financials for the past 3 years - (Only Lead Partner) 

2G  Particulars of any contracts awarded by an organ of state during the last 5 years  

2H  Bank Rating - (Only Lead Partner) 

 

• Invitation to Bid – MBD 1 

• Pricing Schedule – MBD 3.1 

• Pricing Schedule Non-Firm Prices – MBD 3.2 

• Declaration of Interest MBD 4 

• Declaration for Procurement above R 10 million (all applicable taxes included) 

• Regulations 2022- MBD 6.1 

• Contract Form = purchase of goods/ works – MBD 7.1 

• Contract Form rendering of services – MBD 7.2 

• Declaration of Tenderers past Supply Chain Management Practices – MBD 8 

• Certificate of Independent Tender Determination - MBD 9 

• Company Registration Certificate/Agreement/ID Document 

• Contractors Health and Safety Plan - (Only Lead Partner) 

• Curriculum Vitae of Key Personnel and Certified Copies of Qualifications - (Only Lead Partner) 

• Preliminary Programme - (Only Lead Partner) 

• Contractors Health and Safety Declaration 

• Form of Intent to Provide a Performance Guarantee 

• Certified Identity document for Company and Directors 

• Certified Certificate of Unemployment Insurance Certificate (Circular No 2B/2022 of the UIF states that 
the UIF certificate is no longer mandatory; however we will accept any form of valid proof that shows compliant 
status with the UIF Act.) - (Only Lead Partner) 

• CSD proof of registration with banking details 

• LIC NQF LEVEL 7, 5 or 4 
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MAQUASSI HILLS LOCAL MUNICIPALITY 
UNDERGROUND RESOURCE MANAGEMENT, DESIGN, 
CONSTRUCTION, MONITORING OF THE EXPLORATION AND 
EQUIPPING OF BOREHOLES IN MHLM 

TENDER No. MHLM/MIG/09/2026/27 
Part T 2-Returnable T2.2- 

Returnable Schedule 

T2.1-List of Returnable Documents 

 

ELIMINATION CRITERIA (certified copies) 

• Company/ CC/ Trust/ Partnership registration Certificate – certified  

• Workman compensation Certificates (Letter of Good standing – certified             

• Original Bank Code C – Grading from Bank (Only A, B and C is acceptable) (Only Lead Partner) 

• Joint Venture agreement and Power of attorney in case of Joint Ventures  

• Municipal Accounts of Company and Directors not more than 30 days/lease agreement of tenderer (Municipal 
Accounts should not be owing for more than 90 days) 

• Municipal Account or Lease of agreement  for both Company and Directors as per the CIPC, proof of 
residence will be accepted from Tribal Authorities for both Company and Directors as per the CIPC. 

• Registered on CSD (Central Supply Database) 

• CIDB Certificate with grading applicable to this Tender – certified  

• SARS Tax PIN – certified 

• ID documents of directors/ owners/ Members/shareholders – certified  

• VAT Registration Certificate (Only Lead Partner) – certified  

• Certified Certificate of Unemployment Insurance Certificate (Circular No 2B/2022 of the UIF states that the 
UIF certificate is no longer mandatory; however we will accept any form of valid proof that shows 
compliant status with the UIF Act.)  – (Only Lead Partner) 

• Updated Company Profile 

• Contractors Health and Safety Plan –  (Only Lead Partner) 

• 3–year aud i ted  financial s tatements  –  (Only Lead Partner) 

• For self-printing (downloads), printing in sectional colours as per the document will not be mandatory, therefore no 
disqualification in this regard 

• A minimum of 20% Joint Venture will be required for the project with a local service provider within the Maquassi 
Hills Local Municipality 
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SCHEDULE A: COMPULSORY ENTERPRISE QUESTIONNAIRE 

 

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in respect 
of each partner must be completed and submitted. 

Section 1: Name of enterprise: ................................................................................................................................... 

Section 2: VAT registration number, if any: ............................................................................................................... 

Section 3: CIDB registration number, if any: ..............................................................................................................  

Section 4: Particulars of sole proprietors and partners in partnerships 

 

 Name* Identity number* Personal income tax number*  

   

   

   

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 

Section 5: Particulars of companies and close corporations 

Company registration number ............................................................................................................................................ 

Close corporation number .................................................................................................................................................. 

Tax reference number ........................................................................................................................................................ 

Section 6: Record of service of the state 

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director, manager, 
principal shareholder or stakeholder in a company or close corporation is currently or has been within the last 12 months 
in the service of any of the following: 

a member of any municipal council an employee of any provincial department, national 
a member of any provincial legislature or provincial public entity or constitutional institution 

a member of the National Assembly or the National within the meaning of the Public FinanceCouncil 

of Province Management Act, 1999 (Act 1 of 1999) 

a member of the board of directors of any municipal a member of an accounting authority of any national 
entity or provincial public entity 

an official of any municipality or municipal entity an employee of Parliament or a provincial legislature 

If any of the above boxes are marked, disclose the following: (insert separate page if necessary) 

 

Name of sole proprietor, partner, 
director, manager, principal 
shareholder or stakeholder 

Name of institution, public office, 
board or organ of state and position 
held 

Status o f  service 
(tick appropriate column) 

 
current 

Within last 
12 months 
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Section 7: Record of spouses, children and parents in the service of the state 

Indicate  by marking  the  relevant boxes with  a cross, if any spouse, child or parent of a sole proprietor, partner in a 
partnership or director, manager, principal shareholder or stakeholder in a company or close corporation is currently or 
has been within the last 12 months been in the service of any of the following: 

a member of any municipal council an employee of any provincial department, national 

a member of any provincial legislature or provincial public entity or constitutional institution 

a member of the National Assembly or the National within the meaning of the Public Finance 
Council of Province Management Act, 1999 (Act 1 of 1999) 

a member of the board of directors of any municipal a member of an accounting authority of any national 
entity or provincial public entity 

an official of any municipality or municipal entity an employee of Parliament or a provincial legislature 

 

Name of spouse, child or parent 

Name of institution, public office, 
board or organ of state and position 
held 

Status o f  service 
(tick appropriate column) 

 

current 
Within last 
12 months 

    

    

    

    

* Insert separate page if necessary 

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise: 

i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services that my / 
our tax matters are in order; 

i i )  confirms that the neither the name of the enterprise or the name of any partner, manager, director or other person, 
who wholly or partly exercises, or may exercise, control over the enterprise appears  on the Register of 
Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004; 

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, control 
over the enterprise appears, has within the last five years been convicted of fraud or corruption; 

i v )  confirms that I / we are not associated, linked or involved with any other tendering entities submitting tender offers 
and have no other relationship with any of the tenderers or those responsible for compiling the scope of work that 
could cause or be interpreted as a conflict of interest; 

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my 
belief both true and correct. 

Signed Date 

N a m e  Position 

Enterprise name 

* The schedule should be used where tenders are subject to the local Government: Municipal Finance Management Act 
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SCHEDULE B: CERTIFICATE OF AUTHORITY 

Indicate the status of the tenderer by ticking the appropriate box hereunder.  The tenderer must complete the 
certificate set out below for the relevant category. 

 

A 
Company 

B 
Partnership 

C 
Joint Venture 

D 
Sole Proprietor 

E 
Close Corporation 

     

A. Certificate for Company 

I, ............................................................................... , chairperson of the board of directors of ....... 

................................................................................... , hereby confirm that by resolution of the board 

(copy attached) taken on ........................................ ...................................................... 

acting in the capacity of ............................................ , was authorized to sign all documents in 

 

company. 

As witnesses : 
1. Chairman :   

Date : 

2. 

Tenderers must attach a copy of the Resolution of the Board - refer Schedule 2B. 

B. Certificate for Partnership 

We, the undersigned, being the key partners in the business trading as ............................................... 

................................................... hereby authorize Mr/Ms ........, ............................................................ 

acting in the capacity of ............ ............................................... to sign all  documents in connection 

with the tender for Contract ...... ...............................................and any contract resulting from it on 

our behalf. 
 

NAME ADDRESS SIGNATURE DATE 

    

    

    

NOTE : This certificate is to be completed and signed by all of the key partners upon whom rests the 

direction of the affairs of the Partnership as a whole 

C. Certificate for Joint Venture 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise Mr/Ms 

..................................................... , authorised signatory of the company ............................................. 

..................................................... , acting in the capacity of lead partner, to sign all documents in 

connection with the tender offer for Contract..............................and any contract resulting from it on our 

behalf. 

This  authorization  is evidenced  by the attached  power  of attorney  signed  by legally  authorized 
signatories of all the partners to the Joint Venture. 
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NAME OF FIRM ADDRESS 
AUTHORISING SIGNATURE, 
NAME & CAPACITY 

Lead partner   

   

   

   

D. Certificate for Sole Proprietor 

I, ........................................................hereby confirm that I am the sole owner of the business trading as 

..................................................... 

As witnesses: 
1. Signature : Sole owner  : 

2. Date : 

E. Certificate for Close Corporation 

We, the undersigned, being the key members in the business trading as ........................................... 

...................................................................... hereby authorize Mr/Ms ................................................ 

acting in the capacity of ................................... , to sign all documents in connection with the tender for 

Contract .............................................................. and any contract resulting from it on our behalf. 

 

NAME ADDRESS SIGNATURE DATE 

    

    

    

    

NOTE: This certificate is to be completed and signed by all of the key-partners upon who rests the 

direction of the affairs of the Partnership as a whole. 
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SCHEDULE C: CERTIFICATE OF AUTHORITY FOR JOINT VENTURES (if applicable) 

This returnable schedule is to be completed by joint ventures. 
We, the undersigned, are submitting this tender offer in joint venture and hereby authorize Mr/Ms .................... 

of the company, close corporation or partnership ....................... 

............................................................................ , acting in the capacity of lead partner, to sign all documents in 

connection with the tender offer and any contract resulting from it on our behalf. 
 

NAME OF FIRM ADDRESS DULY AUTHORISED SIGNATORY 

Lead partner  

Signature 
 

Name 
 

Designation 
 

  

Signature 
 

Name 
 

Designation 
 

 

  

Signature 

Name 
 

Designation 
 

NOTE: A copy of the Joint Venture Agreement showing clearly the percentage contribution of each partner 
to the Joint Venture shall be appended to this schedule. 
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SCHEDULE D: RECORD OF ADDENDA TO TENDER DOCUMENTS 

 

We confirm that the following communications received from the Employer before the submission of this tender 
offer, amending the tender documents, have been taken into account in this tender offer: 

No. Date Title or Details 

1.   

2.   

3.   

4.   

5.   

6.   

7.   

8.   

9.   

10.   

Attach additional pages if more space is required. 

 

 

Signed ............................................................. Date .................................................... 

 

Name ............................................................. Position .................................................... 

Tenderer ............................................................................................................................................................ 
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SCHEDULE E: PERSONNEL SCHEDULE 

 

Job Description Non-Local Local 

Contract Manager 
  

Site Agent 
  

Quantity Surveyor 
  

Surveyors 
  

General Foreman 
  

Foremen 
  

Community Officers 
  

Clerks 
  

Operators 
  

Bricklayers 
  

Learner Bricklayers 
  

Steel fixers 
  

Watchmen 
  

Pipe Layers 
  

Labourers 
  

* Other 
  

* Other 
  

* Other 
  

* To be filled in by Tenderer 

Signed ............................................................. Date .................................................... 

Name ............................................................. Position .................................................... 

Tenderer ............................................................. 
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SCHEDULE F: SCHEDULE OF PLANT AND EQUIPMENT AVAILABLE FOR THE CONTRACT 

 

The following are lists of major items of relevant equipment that I/we presently own or lease and will 
have available for this contract or will acquire or hire for this contract if my/our tender is accepted. 

(a) Details of major equipment that is owned by and immediately available for this contract. 

 Quantity Description, Size, Capacity, etc  

  

Attach additional pages if more space is required. 

(b) Details of major equipment that will be hired or acquired for this contract if my/our tender is 
acceptable. 

 Quantity Description, Size, Capacity, etc  

  

Attach additional pages if more space is required. 

 

 

 

Signed ............................................................. Date .................................................... 

Name ............................................................. Position .................................................... 

Tenderer ............................................................................................................................................................ 
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SCHEDULE G: SCHEDULE OF WORK SATISFACTORILY CARRIED OUT BY THE TENDERER 

 

 

The following is a statement of similar work successfully executed by myself/ourselves: 
 

 
Employer, contact person 
and telephone number 

Description of Contract 

V a l u e  o f  Work 
Inclusive o f  VAT 
(Rand) 

Date 
Completed 

 

    

 

 

 

Name ............................................................. Position .................................................... 
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SCHEDULE H: SCHEDULE OF PROPOSED SUBCONTRACTORS 

 

We notify you that it is our intention to employ the following Subcontractors to work on this contract. 
If we are awarded the contract, we agree that this notification does not change the requirement for us to submit 
the names of proposed Subcontractors i n  accordance with requirements in the contract for such appointments. If 
there are no such requirements in the contract, then your written acceptance of this list shall be binding 
between us 

No. N a m e  a n d  Address of 
Proposed Subcontractor 

Nature and Extent of Work 
Previous Experience with 
Subcontractor 

1. 

N/A 

2. 

3. 

4. 

5. 

6. 

7. 

Signed ............................................................. Date .................................................... 

 

Name ............................................................. Position .................................................... 

 

Tenderer ............................................................................................................................................................ 
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SCHEDULE I: CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING 

This is to certify that 

.............................................................................................................................................................. (Tenderer) 

of............................................................................................................................. ................................................(address) 

................................................................................................................................................................................ 

was represented by the person(s) named below at the compulsory meeting held for all tenderers at ................. 

............................................................... (Location) on ................................... (date), starting at ........................ 

We acknowledge that the purpose of the meeting was to acquaint ourselves with the site of the works and / or 

matters incidental to doing the work specified in the tender documents in order for us to take account of everything 

necessary when compiling our rates and prices included in the tender. 

Particulars of person(s) attending the meeting: 
 

Name 

Capacity 

Name 

Capacity 

............................................................. 

............................................................. 

............................................................. 

............................................................. 

Signature 

 

 
Signature 

.................................................. 

 

 
.................................................. 

 

 

 

Name ............................................................. Signature .................................................. 

Capacity ............................................................. Date & Time .................................................. 
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SCHEDULE J: PROPOSED AMENDMENTS AND QUALIFICATIONS 

 

The Tenderer should record any deviations or qualifications he may wish to make to the tender documents in 
this Returnable Schedule. Alternatively, a tenderer may state such deviations and qualifications in a covering 
letter to his tender and reference such letter in this schedule. 

The Ten 

Page Clause or Item Proposal 

   

 

Signed ............................................................. Date .................................................... 

Name ............................................................. Position .................................................... 

Tenderer ............................................................................................................................................................ 
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SCHEDULE K: PREFERENTIAL PROCUREMENT SCHEDULE 

Tenderers who wish to claim preference points in terms of Clause 3.11 of the Tender Data must complete the 
schedule and sign the Declaration at the end of the schedule. Failure on the part of the tenderer to fill in and/or to 
sign this schedule will be interpreted to mean that preference points are not claimed. 

A. POINTS FOR PREFERENTIAL PROCUREMENT 

Tenderers who wish to claim points for this goal must complete the attached scorecard. 

No points will be awarded if the total percentage score is less than 40 %. 

For competitive bids / price quotations up to a Rand value of R50 million: 

NB: The total score out of 100 % must be converted to a point out of a maximum of 10 points for preferential 
procurement. For competitive bids with a Rand value above R 50 million: 

NB: The total score out of 100 % must be converted to a point out of a maximum of  20 points for preferential 
procurement. 

 

 

B. POINTS FOR LOCAL TENDERERS 

B.1 Points Claimed 

Points will be awarded as follows: 

Tenderers operating from the jurisdiction of the Maquassi Hills Local Municipality may claim 15 points. 
From within the District the Tenderer may claim 10 points. Within the province the Tenderer may claim 
8 points from beyond the Province. 
 

Points claimed: = 
 

The claim/award of points will be based on the information furnished in Section B2. 

B.2 Declaration with regard to Locality 

State full particulars of locality of enterprise as well as that of Head Office: 

B.2.1 Address of head office of enterprise: Physical: 

Postal:    .......................................................................................................................................... 

.......................................................................................................................................... 

Telephone: .................................................................. Fax: ...................................................... 

.................................................................................................  

NB: A Valid Levy Registration Certificate must be attached - refer Schedule 2E 

B.2.2 Address of local enterprise within MAQUASSI HILLS LOCAL Local Municipality: 

Physical: ............................................................................................................................................... 

Postal: .......................................................................................................................................... 

.......................................................................................................................................... 
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Telephone: .................................................................. Fax: ...................................................... 

RSC levy payers registration number:.................................................................................................. 

B.2.3 

Physical: ............................................................................................................................................... 

Postal: .......................................................................................................................................... 

.......................................................................................................................................... 

Telephone: .................................................................. Fax: ...................................................... 

.................................................................................................  

Failure by the Tenderer to provide the information in Section B2 will result in no preference points being 
awarded for this category. 

C. DECLARATION 

I/we, the undersigned, who warrants that he/she is duly authorised to do so on behalf of the firm certify 
that points claimed, based on the equity ownership, indicated in paragraph 8 of the foregoing certificate, 
qualifies the firm for the preference(s) shown and I / we acknowledge that: 
i) The information furnished is true and correct. 
i i )  In the event of a contract being  awarded as a result  of points  claimed, the contractor may  be 

required to furnish documentary  proof to the satisfaction  of the employer that  the claims  are 
correct. 

iii) If the claims are found to be incorrect, the employer may, in addition to any other remedy it may 
have - 
a) recover 

conduct; and 
b) cancel the contract and claim any damages which it has suffered as a result of having to 

make less favourable arrangements due to such cancellation; 

 

 

WITNESSES 

 

 

 

WITNESSES 

DATE: 
 

ADDRESS 
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SCHEDULE 2A: CERTIFICATE OF CONTRACTOR REGISTRATION ISSUED BY THE CIDB 

The Tenderer must attach to this page a copy of their CIDB Certificate. 
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SCHEDULE 2B: PROOF OF AUTHORITY OF SIGNATORY 

The Tenderer must attach to this page an original letter of proof of Authority of Signatory. 
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SCHEDULE 2C: VALID TAX CLEARANCE CERTIFICATE 

 

The Tenderer must attach to this  page an original  Tax Clearance Certificate from the South African Revenue 
Services in respect of his/her company, close corporation or partnership. In the case of a joint venture between 
two or more firms, the tenderer shall attach an original/copy of the Tax Clearance Certificate for each of the joint 
venture partners. 
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SCHEDULE 2D: JOINT VENTURE AGREEMENT (Only if applicable) 

The Tenderer must attach to this page the Joint Venture agreement document, if applicable. 
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SCHEDULE 2E: MUNICIPAL LEVY PAYMENT 

The tenderer must attach to this page proof of registration with the Municipalities (local and/or district) as a payer 
of municipal levies. 
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SCHEDULE 2F: AUDITED FINANCIALS FOR THE PAST THREE YEARS 

The Tenderer must attach to this page a copy of the Audited Financial Statements. 
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SCHEDULE 2G: PARTICULARS OF ANY CONTRACTS AWARDED BY AN ORGAN OF 
STATE DURING THE LAST FIVE YEARS 

The Tenderer must attach to this page their particulars as requested. 
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SCHEDULE 2H: CONTRACTOR BANK DETAILS 

The Tenderer must attach to this page their particulars as requested. 
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MBD 1 

 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE MAQUASSI HILLS LO CAL MUNICIPALITY 

 

 

 

 

 

 

The successful bidder will be required to fill in and sign a written Contract Form (MBD 7). 

BID DOCUMENTS MAY BE POSTED TO: 

 

OR 

DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS) 

 

 

 

 

Bidders should ensure that bids are delivered timeously to the correct address. If the bid is late, it will not be 

accepted for consideration. 

The bid box is generally open 8 hours a day, 5 days a week. 

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS (NOT TO BE RE-TYPED) 

 

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE 

PREFERENTIAL  PROCUREMENT  REGULATIONS, 2017, THE GENERAL  CONDITIONS OF CONTRACT (GCC) 

AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT 

NB :  NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE (as defined in 

regulation 1 of the local government: municipal supply chain management regulations) 

 

THE FOLLOWING PARTICULARS MUST BE FURNISHED 
(FAILURE TO DO SO MAY RESULT IN YOUR BID BEING DISQUALIFIED) 

 

NAME OF BIDDER 

POSTAL ADDRESS 
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STREET ADDRESS 

TELEPHONE NUMBER 

CELLPHONE NUMBER 

TENDER No. MHLM/MIG/09/2026/27 
Part T 2-Returnable Documents 

T2.2-Returnable Schedule 

FACSIMILE NUMBER 

E-MAIL ADDRESS 

VAT REGISTRATION NUMBER 

HAS AN ORIGINAL AND VALID TAX CLEARANCE CERTIFICATE BEEN ATTACHED? (MBD 2) YES/NO 

HAS A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE BEEN SUBMITTED? (MBD 6.1) YES/NO 

IF YES, WHO WAS THE CERTIFICATE ISSUED BY? 

AN ACCOUNTING OFFICER AS CONTEMPLATED IN THE CLOSE CORPORATION ACT (CCA) 

A VERIFICATION AGENCY ACCREDITED BY THE SOUITH AFRICAN NATIONAL ACCREDITATION SYSTEM (SANAS) 

A REGISTERED AUDITOR 

(Tick applicable box) 

(A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE MUST BE SUBMITTED IN ORDER TO QUALIFY FOR PREFERENCE 

POINTS FOR B-BBEE) 

ARE YOU THE ACCREDITED REPRESENTATIVE 

IN SOUTH AFRICA FOR THE GOODS/SERVICES/WORKS OFFERED? 

YES/NO 

(IF YES ENCLOSE PROOF) 

SIGNATURE OF BIDDER 

DATE 

CAPACITY UNDER WHICH THIS BID IS SIGNED 

TOTAL BID PRICE TOTAL NUMBER OF ITEMS OFFERED 

 

ANY ENQUIRIES REGARDING THE BIDDING PROCEDURE MAY BE DIRECTED TO: 

Municipality / Municipal Entity: 

Department 

Contact Person: 

Tel: 

Fax: 

ANY ENQUIRIES REGARDING TECHNICAL INFORMATION MAY BE DIRECTED TO: 

Contact Person: 

Tel: 

Fax: 
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MBD 3.1 

PRICING SCHEDULE FIRM PRICES 
(PURCHASES) 

NOTE: ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING PRICES 
SUBJECT TO RATES OF EXCHANGE VARIATIONS) WILL NOT BE CONSIDERED 

IN CASES  WHERE  DIFFERENT  DELIVERY  POINTS  INFLUENCE  THE PRICING,  A 
SEPARATE PRICING SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY POINT 

 
 
 
 
 
 
 

OFFER TO BE VALID FOR 90 DAYS FROM THE CLOSING DATE OF BID. 

 

 

ITEM QUANTITY DESCRIPTION BID PRICE IN RSA CURRENCY 
NO. **(ALL APPLICABLE TAXES INCLUDED) 

 

 

 

- Required by: 

- At: 

 

 

- Brand and Model 

- Country of Origin 

 

 

- Does the offer comply with the specification(s)? *YES/NO 

- If not to specification, indicate deviation(s) 

- Period required for delivery 
*Delivery: Firm/Not firm 

- Delivery basis 

Note: All delivery costs must be included in the bid price, for delivery at the prescribed destination. 

- added tax, pay as you earn, income tax, unemployment insurance fund 
contributions and skills development levies. 

 

*Delete if not applicable 
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MBD 3.2 

 

NOTE: PRICE ADJUSTMENTS WILL BE ALLOWED AT THE PERIODS AND TIMES SPECIFIED IN THE 
BIDDING DOCUMENTS. 

IN CASES  WHERE DIFFERENT  DELIVERY  POINTS  INFLUENCE  THE PRICING,  A SEPARATE  PRICING 

SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY POINT 

 

 

 

 

 

 

 

 

 

 

ITEM QUANTITY DESCRIPTION BID PRICE IN RSA CURRENCY 

NO. **(ALL APPLICABLE TAXES INCUDED) 

 

 

 

 

- Required by: 

- At: 

 

 

-  Brand and model - 

- Country of origin 

 

- Does the offer comply with the specification(s)? *YES/NO 

- If not to specification, indicate deviation(s) 

- Period required for delivery 

 

- Delivery: *Firm/Not firm 

 

- added tax, pay as you earn, income tax, unemployment insurance fund 
contributions and skills development levies. 

 

*Delete if not applicable 
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MBD 3.2 

 

A NON-FIRM PRICES SUBJECT TO ESCALATION 

1 .  IN CASES OF PERIOD CONTRACTS, NON-FIRM PRICES WILL BE ADJUSTED (LOADED) WITH THE 
ASSESSED CONTRACT PRICE  ADJUSTMENTS IMPLICIT IN NON FIRM  PRICES  WHEN  CALCULATING THE 

COMPARATIVE PRICES 

2. IN THIS CATEGORY PRICE ESCALATIONS WILL ONLY BE CONSIDERED IN TERMS OF THE 
FOLLOWING FORMULA: 

 

 

 

 

Where: 

Pa = The new escalated price to be calculated. 
(1-V) Pt = 85% of the original bid price. Note that Pt must always be the original bid 

price and not an escalated price. 

D1, D2.. = Each factor of the bid price eg. labour, transport, clothing, footwear, etc. The total 

= Index figure obtained from new index (depends on the number of factors used). 
R1o, R2o = Index figure at time of bidding. 
VPt = 15% of the original bid price. This portion of the bid price remains firm i.e. it is 

not subject to any price escalations. 

3. The following index/indices must be used to calculate your bid price: 

 

 

 

 

4 .  FURNISH A BREAKDOWN OF YOUR PRICE IN TERMS OF ABOVE-MENTIONED FORMULA.  THE 
TOTAL OF THE VARIOUS FACTORS MUST ADD UP TO 100%. 

 

eg. Labour, transport etc.) 
 

ENTAGE OF BID PRICE 
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1 .  Please furnish full particulars of your financial institution, state the currencies used in the conversion of the 
prices  of the items  to South African  currency, which  portion  of the price is subject to rate of exchange 
variations and the amounts remitted abroad. 

 

PARTICULARS O F  FINANCIAL 
INSTITUTION 

ITEM NO PRICE CURRENCY RATE 

PORTION OF 
PRICE 
SUBJECT TO 
ROE 

AMOUNT IN 
FOREIGN 
CURRENCY 
REMITTED 
ABROAD 

    
ZAR= 

  

    
ZAR= 

  

    
ZAR= 

  

    
ZAR= 

  

    
ZAR= 

  

    
ZAR= 

  

 

 

2 .  Adjustments for rate of exchange variations during the contract period will be calculated by using the average 
monthly exchange rates as issued by your commercial bank for the periods indicated hereunder: (Proof from 
bank required) 

 
 

AVERAGE MONTHLY  EXCHANGE RATES  FOR THE 
PERIOD: 

DATE DOCUMENTATION 
MUST BE SUBMITTED TO 
THIS OFFICE 

DATE FROM WHICH NEW 
CALCULATED PRICES 
W I L L  BECOME 
EFFECTIVE 

DATE UNTIL WHICH NEW 
CALCULATED PRICE 
WILL BE EFFECTIVE 
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MBD 4 

DECLARATION OF INTEREST 

 

1. No bid will be accepted from persons in the service of the state . 

1. Any person, having a kinship with persons in the service of the state, including a blood relationship, may make 

an offer  or offers in terms of this invitation  to bid. In view  of possible  allegations of favouritism,  should  the 

resulting  bid, or part thereof,  be awarded to persons  connected  with  or related  to persons  in service  of the 

state,  it is required  that  the  bidder  or their  authorised  representative  declare  their  position  in relation  to the 

evaluating/adjudicating authority and/or take an oath declaring his/her interest. 

 

3 In order to give effect to the above, the following questionnaire must be completed and submitted 

with the bid. 

3.1 

3.2 

3.3 

3.4 

3.5 

 

3.6 Are you presently in the service of the state YES / NO 

3.6.1 If so, furnish particulars. 

 

 

 

 

3.7 Have you been in the service of the state for the past YES / NO 

twelve months? 

 

 

to be 

(a) a member of 

(i) any municipal council; 

( i) any provincial legislature; or 

( ii )  the national Assembly or the national Council of provinces; 

( b )  a member of the board of directors of any municipal entity; 

(c) an official of any municipality or municipal entity; 

(d) an employee of any national or provincial department, national or provincial public entity or constitutional institution within the meaning of the Public Finance 

Management Act, 1999 (Act No.1 of 1999); 

( e )  a member of the accounting authority of any national or provincial public entity; or 

( f )  an employee of Parliament or a provincial legislature. 
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3 . 8  Do you,  have any relationship  (family, friend, other)  with 

persons in the service of the state and who may be 

involved with the evaluation and or adjudication of this 

bid? 

3.8.1 If so, furnish particulars. YES / NO 

 

 

 

 

 

3 . 9  Are you, aware of any relationship (family, friend, other) 

between a bidder and any persons in the service of  the 

state who may be involved with the evaluation  and  or 

adjudication of this bid? 

3.9.1 If so, furnish particulars YES / NO 

 

 

 

 

3.10 YES / NO 

shareholders or stakeholders in service of the state? 

 

3.10.1 If so, furnish particulars. 

 

 

 

 

 

3.11 YES / NO 

managers, principal shareholders or stakeholders in service 

of the state? 

3.11.1 If so, furnish particulars. 
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CERTIFICATION 

 

I, THE UNDERSIGNED (NAME 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT. 

I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE 

FALSE. 

 

 

Signature Date 

 

 

 

Position Name of Bidder 
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MBD 5 

 

DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL APPLICABLE TAXES INCLUDED) 

 

 

For all procurement  expected to exceed  R10 million  (all applicable  taxes included),  bidders  must 
complete the following questionnaire: 

 

1 Are you by law required to prepare annual financial statements for auditing? 

 

1.1 If yes, submit audited  annual financial statements for the past three years or since the date of 
establishment if established during the past three years. 
 
 
 
 

2  Do you have  any outstanding  undisputed commitments for municipal services  towards  any 
municipality for more than three months or  any other service provider in respect of which payment  is 

overdue for more than 30 days? *YES / NO 

 

2.1 If no, this serves to certify that the bidder has no undisputed commitments for municipal services 
towards any municipality for more than three months or other service  provider  in respect of which 

payment is overdue for more than 30 days. *YES / NO 

 

2.2 If yes, provide particulars. 
 
 
 
 
 
 
 
 
 

* Delete if not applicable 

3 Has any contract been awarded to you by an organ of state during the past five years, including 
particulars of any material non-compliance or dispute concerning the execution of such contract? 

4 *YES / NO 

 

4.1 If yes, furnish particulars 
 
 
 
 

*YES / NO 
 
 

70 Agreement and Contract Data 



MAQUASSI HILLS LOCAL MUNICIPALITY 
UNDERGROUND RESOURCE MANAGEMENT, DESIGN, 
CONSTRUCTION, MONITORING OF THE EXPLORATION AND 
EQUIPPING OF BOREHOLES IN MHLM 

TENDER No. MHLM/MIG/09/2026/27 
Part T 2-Returnable Documents 

T2.2-Returnable Schedule 

4 .  Will any portion of goods or services be sourced from outside the Republic, and, if so, what 
portion and whether any portion of payment from the municipality / municipal entity is expected 
to betransferred out of the Republic? *YES / NO 

 

 

4.1 If yes, furnish particulars 

 
 
 
 
 
 
 
 
 
 

CERTIFICATION 

 

 

 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT. 

I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE 

FALSE. 

 

Signature Date 

 

 

 

 

 

Position Name of Bidder 
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MBD 6.1 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 
PROCUREMENT REGULATIONS 2022 

2 

This preference form must form part of all bids invited. It contains general information and serves as a claim 
form for preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status Level of 
Contribution 

 

NB:  BEFORE COMPLETING THIS FORM,  BIDDERS MUST STUDY THE GENERAL CONDITIONS, 
DEFINITIONS  AND DIRECTIVES  APPLICABLE  IN RESPECT  OF B-BBEE, AS PRESCRIBED IN 
THE PREFERENTIAL PROCUREMENT REGULATIONS, 2022. 

 

1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to all bids: 

- the 80/20 system for acquisition of goods or services for Rand value equal to or above R2 001 and 
up to R50 000 000 (all applicable taxes included); and 

- the 90/10 system for acquisition of goods or services with a Rand value above R50 000 000 (all 
applicable taxes included). 

1.2 The value of this bid is estimated to exceed/not exceed R50 000 000 (all applicable taxes included) and 

 

1.3 Preference points for this bid shall be awarded for: 

(a) Price; and 
(b) Specific Goals 

1.3.1 The maximum points for this bid are allocated as follows: 

 

POINTS 

1.3.1.1 PRICE 

1.3.1.2 SPECIFIC GOALS 

Total points for Price and B-BBEE must not exceed 100 

1.4 Failure on the part  of a bidder to fill in and/or  to sign this  form and submit a B-BBEE Verification 
Certificate from a Verification Agency accredited by the South African Accreditation System (SANAS) 
or a Registered Auditor approved  by the Independent Regulatory  Board of Auditors  (IRBA)  or an 
Accounting Officer as contemplated in the Close Corporation Act (CCA) together with the bid, will be 
interpreted to mean that preference points for B-BBEE status level of contribution are not claimed. 

1.5. The purchaser reserves  the right to require of a bidder, either before a bid  is adjudicated or at any  time 
subsequently, to substantiate  any  claim in regard to preferences, in any  manner required  by the 
purchaser. 

 

 

 

 

72 Agreement and Contract Data 



MAQUASSI HILLS LOCAL MUNICIPALITY 
UNDERGROUND RESOURCE MANAGEMENT, DESIGN, 
CONSTRUCTION, MONITORING OF THE EXPLORATION AND 
EQUIPPING OF BOREHOLES IN MHLM 

TENDER No. MHLM/MIG/09/2026/27 
Part T 2-Returnable Documents 

T2.2-Returnable Schedule 

 

 

2. DEFINITIONS 

2..1 includes value-added tax, pay as you earn, income tax, unemployment insurance 

fund contributions and skills development levies; 

2.2 B-BBEE -based black economic empowerment as defined in section 1 of the Broad 
Based Black Economic Empowerment Act; 

2.3 B-BBEE status level of contributor s the B-BBEE status received by a measured entity based 
on its overall performance using the relevant scorecard contained in the  Codes of Good Practice on 
Black  Economic  Empowerment,  issued in terms of section  9(1) of the Broad-Based  Black  Economic 
Empowerment Act; 

2.4 has meaning assigned to it in the codes of good practice issued in terms of 
section 9(1) of the Broad-Based Black Economic Empowerment Act; 

2.5 has the meaning assigned to it in section 1 of the Broad-Based Black Economic Empowerment 
Act; 

2.6 bid 
of state  for the provision  of services,  works  or goods,  through  price  quotations,  advertised 

competitive bidding processes or proposals; 

2.7 Broad-Based Black Economic Empowerment Act -Based Black Economic 
Empowerment Act, 2003 (Act No. 53 of 2003); 

2.8 means a co-operative registered in terms of section 7 of the Co-operatives Act, 2005 
(Act No. 14 of 2005); 

2.9 means- 

(a) black designated groups; 
(b) black people; 
(c) women; 
(d) people with disabilities; or 
(e) small enterprises, as defined in section 1 of the National Small Enterprise Act, 1996 (Act No. 102 of 

1996) 

2.10 means a sector, sub-sector or industry or product designated in terms of 
regulation 8(1)(a); 

2.11 means an exempted micro enterprise in terms of a code of good practice on black economic 
empowerment issued in terms of section 9(1) of the Broad-Based Black Economic Empowerment Act; 

2.12 means the ability of a tenderer to provide goods or services in accordance with 
specifications as set out in the tender documents; 

2.13 has the meaning assigned to it in section 1 of the Military Veterans Act, 2011 (Act No. 
18 of 2011); 

2.14 has the meaning assigned to it in section 1 of the Public Finance Management 
Act, 1999 (Act No. 1 of 1999); 

2.15 has the meaning assigned to it in section 1 of the Employment Equity Act, 

1998 (Act No. 55 of 1998); 
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2.16 means- 
(a) the B-BBEE status level certificate issued by an authorised body or person; 
(b) a sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; or 
(c) any other requirement prescribed in terms of the Broad-Based Black Economic Empowerment Act; 

2.17 means a qualifying small business enterprise in terms of code of good practice on black 
economic empowerment issued in terms of section 9(1) of the Broad-Based Black Economic 
Empowerment Act; 

2.18 means the total estimated value of a contract in Rand, calculated at the time of the 
tender invitation; 

2.19 means 

(a) a sparsely populated area in which people farm or depend on natural resources, including villages and 
small towns that are dispersed through the area; or 

(b) an area including a large settlement which depends on migratory labour and remittances and 
government social grants for survival, and may have a traditional land tenure system; 

2.20 means the minimum threshold stipulated in terms of regulation 
8(1)(b); 

2.21 means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000); 

2.22 means an urban living area that any time from the late 19th century until 27 April 1994 , 
was reserved for black people, including areas developed for historically disadvantaged individuals 
post 27 April 1994; 

2.23 has the meaning assigned to it in section 1 of the Public Finance Management Act, 1999 
(Act No. 1 of 1999); and 

2.24 has the meaning assigned to it in section 1 of the National Youth Development Agency Act, 2008 
(Act No. 54 of 2008) 

2.25 comparative price ns the price after the factors of a non-firm price and all unconditional 
discounts that can be utilized have been taken into consideration; 

2.26 consortium or joint venture 
expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract; 

2.27 contrac means the agreement that results from the acceptance of a bid by an organ of state; 

2.28 Firm price ubject to adjustments in accordance with the actual increase  
or decrease resulting from the change, imposition, or abolition of customs or excise duty and any other 
duty, levy, or tax, which, in terms of the law or regulation, is binding on the contractor and demonstrably 
has an influence on the price of any supplies, or the rendering costs of any service, for the execution of 
the contract; 

2.29 non-firm prices 

2.30 person 

2.31 sub-contract 

another person to support such primary contractor in the execution of part of a project in terms of the 
contract; 
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on Black Economic Empowerment, issued in terms of section 9(1) of the Broad-Based Black Economic 
Empowerment Act and promulgated in the Government Gazette on 9 February 2007; 

2.33 means the arrangement through which the property of one person is made over or bequeathed 
to a trustee to administer such property for the benefit of another person; and 

2.34 means any person, including the founder of a trust, to whom property is bequeathed in order 
for such property to be administered for the benefit of another person. 

3. ADJUDICATION USING A POINT SYSTEM 

3.1 The bidder obtaining the highest number of total points will be awarded the contract. 

3.2 Preference points shall be calculated after prices have been brought to a comparative basis taking into 
account all factors of non-firm prices and all unconditional discounts;. 

3.3 Points scored must be rounded off to the nearest 2 decimal places. 

3.4 In the event that two or more bids have scored equal total points, the successful bid must be the one 
scoring the highest number of preference points for B-BBEE. 

3.5 However, when functionality is part of the evaluation process and two or more bids have scored equal 
points including equal preference points for B-BBEE, the successful bid must be the one scoring 

the highest score for functionality. 

3.6 Should two or more bids be equal in all respects, the award shall be decided by the drawing of lots. 

 

4. POINTS AWARDED FOR PRICE 

4.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS 

A maximum of 80 or 90 points is allocated for price on the following basis: 

80/20 or 90/10 

 

 

or 

Where 

Ps = Points scored for comparative price of bid under consideration 

P t  =  Comparative price of bid under consideration 

P m i n  =  Comparative price of lowest acceptable bid 

5 .  Points awarded for Specific Goals 

5.1 

Specific Goals Number of points (80/20 

system) 

Female 5 

Youth 5 

Disability 5 

Locally 5 

Non-compliant contributor 0 
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8.1 Will any portion of the contract be sub-contracted? YES / NO (delete which is not applicable) 

8.1.1 If yes, indicate: 
( i )  what percentage of the contract will be subcontracted? 
( i i )  the name of the sub-contractor? 
(iii) whether the sub-contractor is an EME? YES / NO (delete which is not applicable) 

 

9 DECLARATION WITH REGARD TO COMPANY/FIRM 

9.1 Name of firm : ............................................................................................. 

9.2 VAT registration number : ............................................................................................. 

9.3 Company registration number 

: 

9.4 TYPE OF COMPANY/ FIRM 

Partnership/Joint Venture / Consortium 

One person business/sole propriety 

Close corporation 

Company 

(Pty) Limited 
[TICK APPLICABLE BOX] 

9.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 

.................................................................................................................................................. 

............................................................................................................................................. 

............................................................................................................................................... 

9.6 COMPANY CLASSIFICATION 

Manufacturer 

Supplier 

Professional service provider 

Other service providers, e.g. transporter, etc. 
[TICK APPLICABLE BOX] 

9.7 MUNICIPAL INFORMATION 

Municipality where business is situated 

Registered Account Number 

Stand Number 

9.8 TOTAL NUMBER OF YEARS THE COMPANY/FIRM HAS BEEN IN BUSINESS? 
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(i) The information furnished is true and correct; 

(ii) The preference points claimed are in accordance with the General Conditions as 
indicated in paragraph 1 of this form. 

( i i i )  In the event  of a contract being  awarded as a result of points  claimed as shown in 
paragraph  7, the contractor may  be required  to furnish documentary  proof to the 
satisfaction of the purchaser that the claims are correct; 

 

 

WITNESSES: 

 

 

1. 

 

SIGNATURE(S)OF BIDDER(S) 

 

 

 

2. 
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MBD 7.1 
 

CONTRACT FORM - PURCHASE OF GOODS/WORKS 

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SUCCESSFUL BIDDER (PART 1) AND THE 
PURCHASER (PART 2). BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SUCCESSFUL 
BIDDER AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED CONTRACTS FOR 
THEIR RESPECTIVE RECORDS. 

PART 1 (TO BE FILLED IN BY THE BIDDER) 

1. I hereby undertake to supply all or any of the goods and/or works described in the attached bidding 

 

binding  upon  me and open  for acceptance  by the purchaser  during  the validity  period  indicated  and 
calculated from the closing time of bid. 

2. The following documents shall be deemed to form and be read and construed as part of this agreement: 

(i) Bidding documents, viz 
- Invitation to bid; 
- Tax clearance certificate; 
- Pricing schedule(s); 
- Technical Specification(s); 
- Declaration of interest; 
- Declarat 
- Certificate of Independent Bid Determination; 
- Special Conditions of Contract; 

( i i )  General Conditions of Contract; and 
( i i i )  Other (specify) 

3 .  I confirm that I have satisfied myself as to the correctness and validity of my bid; that the price(s) and 
rate(s) quoted cover all the goods and/or works specified in the bidding documents; that the price(s) and 
rate(s)  cover all  my obligations  and I  accept that any  mistakes  regarding price(s)  and rate(s)  and 
calculations will be at my own risk. 

4. I accept full responsibility for the proper execution and fulfilment of all obligations and conditions devolving 
on me under this agreement as the principal liable for the due fulfilment of this contract. 

5. I  declare that I have no participation in any collusive practices with any bidder or any other person 
regarding this or any other bid. 

6. I confirm that I am duly authorised to sign this contract. 

NAME (PRINT) 

CAPACITY 

SIGNATURE 

NAME OF FIRM 

DATE 

WITNESSES 

1 

2. 

DATE: 
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MBD 7.1 

CONTRACT FORM - PURCHASE OF GOODS/WORKS 

PART 2 (TO BE FILLED IN BY THE PURCHASER) 
 

1. 

goods/works indicated hereunder and/or further specified in the annexure(s). 

2. An official order indicating delivery instructions is forthcoming. 

3. I undertake to make payment for the goods/works delivered in accordance with the terms and conditions 
of the contract, within 30 (thirty) days after receipt of an invoice accompanied by the delivery note. 

 

 

1. ITEM 
NO. 

PRICE (ALL 
APPLICABLE 
TAXES 
INCLUDED) 

1. BRAND 
DELIVERY 
PERIOD 

B-BBEE STATUS 
L E V E L  OF 
CONTRIBUTION 

MINIMUM 
THRESHOLD 
F O R  LOCAL 
PRODUCTION 
AND 
CONTENT (if 
applicable) 

      

 

4. I confirm that I am duly authorized to sign this contract. 

 

 

 

 

NAME (PRINT) 

SIGNATURE 

OFFICIAL STAMP WITNESSES 

1. 

2. 

DATE 
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MBD 7.2 

CONTRACT FORM - RENDERING OF SERVICES 

 

THIS FORM MUST  BE FILLED IN DUPLICATE  BY BOTH THE SERVICE  PROVIDER (PART 1) AND THE 
PURCHASER (PART 2). BOTH FORMS MUST  BE SIGNED IN THE ORIGINAL  SO THAT THE SERVICE 
PROVIDER AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED CONTRACTS 
FOR THEIR RESPECTIVE RECORDS. 

PART 1 (TO BE FILLED IN BY THE SERVICE PROVIDER) 

 

1. I hereby undertake to render services described in the attached bidding documents to (name of the 
nce with the requirements and task directives / 

remain binding upon me and open for acceptance by the Purchaser during the validity period indicated 
and calculated from the closing date of the bid. 

2. The following documents shall be deemed to form and be read and construed as part of this agreement: 

(iv) Bidding documents, viz 
- Invitation to bid; 
- Tax clearance certificate; 
- Pricing schedule(s); 
- Filled in task directive/proposal; 
- Preference claims for Broad Based Black Economic Empowerment Status Level of 

Contribution in terms of the Preferential Procurement Regulations 2011; 
-  Declaration of interest; - 
- Certificate of Independent Bid Determination; 
- Special Conditions of Contract; 

( v )  General Conditions of Contract; and 
( v i )  Other (specify) 

3 .  I confirm that I have satisfied myself as to the correctness and validity of my bid; that the price(s) and 
rate(s) quoted cover all the services specified in the bidding documents; that the price(s) and rate(s) cover 
all my obligations and I accept that any mistakes regarding price(s) and rate(s) and calculations will be at 
my own risk. 

4. I accept full responsibility for the proper execution and fulfilment of all obligations and conditions devolving 
on me under this agreement as the principal liable for the due fulfillment of this contract. 

5. I  declare that I have no participation in any collusive practices with any bidder or any other person 
regarding this or any other bid. 

6. I confirm that I am duly authorised to sign this contract. 

NAME (PRINT) 
WITNESSES 

CAPACITY 

SIGNATURE 

NAME OF FIRM 

DATE 

1 

2 

DATE: 
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MBD 7.2 

 

CONTRACT FORM - RENDERING OF SERVICES 

PART 2 (TO BE FILLED IN BY THE PURCHASER) 

 

1. 

services indicated hereunder and/or further specified in the annexure(s). 

2. An official order indicating service delivery instructions is forthcoming. 

3. I undertake to make payment for the services rendered in accordance with the terms and conditions of 
the contract, within 30 (thirty) days after receipt of an invoice. 

 
 

 

3.1 DESCRIPTION OF 
 

3.2 SERVICE 

P R I C E  (ALL 
APPLICABLE 
TAXES 
INCLUDED) 

COMPLETION 
DATE 

B-BBEE STATUS 
LEVEL OF 
CONTRIBUTION 

MINIMUM 
THRESHOLD 
F O R  LOCAL 
PRODUCTION 
AND CONTENT 
(if applicable) 

     

 

 

4. I confirm that I am duly authorised to sign this contract. 

 

SI 

 

NAME (PRINT) 

SIGNATURE 

OFFICIAL STAMP WITNESSES 

1 

2 

DATE: 
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PRACTICES 

 

1 This Municipal Bidding Document must form part of all bids invited. 
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Item Question Yes No 
4.1 

companies or persons prohibited from doing business with the public 
sector? 

(Companies or persons who are listed on this Database were informed in writing of this 

restriction by the Accounting Officer/Authority of the institution that imposed the 

restriction after the audi alteram partem rule was applied). 

The Database of Restricted Suppliers now resides 
website(www.treasury.gov.za) and can be accessed by clicking on its link at the 
bottom of the home page. 

Yes No 

4.1.1 If so, furnish particulars: 

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters in terms 

of section 29 of the Prevention and Combating of Corrupt Activities  Act (No 12 of 

2004)? 
The Register for Tender Defaulters can be accessed on the Nat 

website (www.treasury.gov.za) by clicking on its link at the bottom of the 

home page. 

Yes No 

4.2.1 If so, furnish particulars: 

4.3 Was the bidder or any of its directors convicted by a court of law (including a court 

of law outside the Republic of South Africa) for fraud or corruption during the past 

five years? 

Yes No 

4.3.1 If so, furnish particulars: 

Item Question Yes No 
4.4 Does the bidder or any of its directors owe any municipal rates and taxes or municipal 

charges to the municipality / municipal entity, or to any other municipality / 

municipal entity, that is in arrears for more than three months? 

Yes No 

4.4.1 If so, furnish particulars: 



4.5 Was any contract between  the bidder  and the municipality / municipal entity or any 

other  organ of state terminated  during  the  past five  years  on account of failure to 

perform on or comply with the contract? 

Yes No 

4.7.1 If so, furnish particulars: 
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MBD 8 

 

 

 

 

 

 
2  It serves as a declaration to be used by municipalities and municipal entities in ensuring that when 

goods and services are being procured, all reasonable steps are taken to combat the abuse of the 
supply chain management system. 

3 The bid of any bidder may be rejected if that bidder, or any of its directors have: 

a. ystem or committed any 
improper conduct in relation to such system; 

b. been convicted for fraud or corruption during the past five years; 
c. willfully neglected, reneged on or failed to comply with any government, municipal or other public 

sector contract during the past five years; or 
d. been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and 

Combating of Corrupt Activities Act (No 12 of 2004). 

4 In order to give effect to the above, the following questionnaire must be completed and 
submitted with the bid. 

 

 

CERTIFICATION 

I, THE UNDERSIGNED (FULL NAME 
CERTIFY THAT THE INFORMATION FURNISHED ON THIS 
DECLARATION FORM TRUE AND CORRECT. 

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN 
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 
 

Signature Date 

 

 

 

Position Name of Bidder 
Js367bW 
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CERTIFICATE OF INDEPENDENT BID DETERMINATION 

TENDER No. MHLM/MIG/09/2026/27 
Part T 2-Returnable Documents 

T2.2-Returnable Schedule 

MBD 9 

 

1 This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 
 

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement 

between, or concerted practice by, firms, or a decision by an association of firms, if it is between parties 

in a horizontal relationship and if it involves collusive bidding (or bid rigging).² Collusive bidding is a pe 

se prohibition meaning that it cannot be justified under any grounds. 

 

3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide 
measures  for the combating of abuse  of the supply  chain management system,  and must enable the 
accounting officer, among others, to: 

a. take all reasonable steps to prevent such abuse; 

b .  reject the bid of any bidder  if that bidder  or any of its directors  has  abused the  supply  chain 
management  system of the municipality  or municipal  entity  or has  committed  any  improper 
conduct in relation to such system; and 

c. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act during the 

bidding process or the execution of the contract. 

 

4 This MBD serves as a certificate of declaration that would be used by institutions to ensure that, when 

bids are considered, reasonable steps are taken to prevent any form of bid-rigging. 

5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be 

completed and submitted with the bid: 

 

¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 

 

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise prices or lower the 

quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding process. Bid rigging is, therefore, an 

agreement between competitors not to compete. 

 

 

 

 

 

 

 

 

 

 

 

87 Agreement and Contract Data 



MAQUASSI HILLS LOCAL MUNICIPALITY 
UNDERGROUND RESOURCE MANAGEMENT, DESIGN, 
CONSTRUCTION, MONITORING OF THE EXPLORATION AND 
EQUIPPING OF BOREHOLES IN MHLM 

 

 

 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 

I, the undersigned, in submitting the accompanying bid: 

TENDER No. MHLM/MIG/09/2026/27 
Part T 2-Returnable Documents 

T2.2-Returnable Schedule 

MBD 9 

 

(Bid Number and Description) 

 

in response to the invitation for the bid made by: 

 

(Name of Municipality / Municipal Entity) 

 

do hereby make the following statements that I certify to be true and complete in every respect: 

 

I certify, on behalf of: that: 

(Name of Bidder) 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be true and 

complete in every respect; 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of 

the bidder; 

4. Each person whose signature appears on the accompanying bid has been authorized by the bidder to 

determine the terms of, and to sign, the bid, on behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understan 

shall include any individual or organization, other than the bidder, whether or not affiliated with the bidder, 

who: 

 

(a) has been requested to submit a bid in response to this bid invitation; 

(b) could potentially submit a bid in response to this bid invitation, based on their 

qualifications, abilities or experience; and 

(c) provides the same goods and services as the bidder and/or is in the same line of business 

as the bidder 
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6. The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication,  agreement  or arrangement  with  any competitor. However  communication  between 

partners in a joint venture or consortium will not be construed as collusive bidding. 

7. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, 

communication, agreement or arrangement with any competitor regarding: 

(a) prices; 

(b) geographical area where product or service will be rendered (market allocation) 

(c) methods, factors or formulas used to calculate prices; 

(d) the intention or decision to submit or not to submit, a bid; 

(e) the submission of a bid which does not meet the specifications and conditions of the bid; 

or 

(f) bidding with the intention not to win the bid. 

8 .  In addition, there have been no consultations, communications, agreements  or arrangements with any 

competitor  regarding the quality, quantity, specifications  and conditions  or delivery  particulars  of the 

products or services to which this bid invitation relates. 

9 .  The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or 

indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of the 

contract. 

 

 

³ Joint venture or Consortium means  an association of persons for the  purpose of combining  their expertise, property, capital,  efforts, skill  and 
knowledge in an activity for the execution of a contract. 
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1 0 .  I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive 

practices  related  to bids  and contracts, bids  that are suspicious  will  be reported to the Competition 

Commission for investigation and possible imposition of administrative penalties in terms of section 59 

of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) 

for criminal investigation and or may be restricted from conducting business with the public sector for a 

period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act 

No 12 of 2004 or any other applicable legislation. 

 

 

Signature Date 

 

 

Position Name of Bidder 

Js9141w 4 
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C1.1: FORM OF OFFER AND ACCEPTANCE 
 

1. OFFER 

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the 
procurement of: 

UNDERGROUND,  RESOURCE  MANAGEMENT,  DESIGN,  CONSTRUCTION,  MONITORING O F  THE 
EXPLORATION AND EQUIPPING OF BOREHOLES IN MAQUASSI HILLS LOCAL MUNICIPALITY 

The tenderer, identified in the offer signature block, has examined the documents listed in the tender data and 
addenda thereto as listed in the tender schedules, and by submitting this offer has accepted the conditions of 
tender. 

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and 
acceptance, the tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract 
including compliance with all its terms and conditions according to their true intent and meaning for an amount 
to be determined in accordance with the Conditions of Contract identified in the Contract Data. 

The offered total of the prices inclusive of Value-Added Tax is 
................................................................................................................................................................................ 

................................................................................................................................................................................ 

............................................................................... Rand (in words); R ................................................(in figures) 

This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance 
and returning one copy of this document to the tenderer before the end of the period of validity stated in the 
tender data, whereupon the tenderer becomes the party named as the contractor in terms of the conditions of 
contract identified in the contract data. 

Signature(s) ..................................................... ............................................................ 

Name(s) ..................................................... ............................................................ 

Capacity ..................................................... ............................................................ 

for the Tenderer .................................................................................................................................................... 
(Name and address of organization) 

Name and signature 

 

of witness ..................................................... Date ................................................ 

2. ACCEPTANCE 

 

offer. In consideration thereof, the employer shall pay the contractor the amount due in accordance with the 
conditions of contract identified in the contract data.  Acceptance of the tendere 
between the employer and the tenderer upon the terms and conditions contained in this agreement and in the 
contract that is the subject of this agreement. 
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EQUIPPING OF BOREHOLES IN MHLM C1.2-Form of Offer and Acceptance 

 

 

The terms of the contract are contained in 

Part C1 : Agreements and contract data (which includes this agreement) 

Part C2 : Pricing data 

Part C3 : Scope of work 

Part C4 : Site Information 

and drawings and documents  or parts thereof, which may be incorporated by reference into Parts C1 to C4 
above. 

Deviations from and amendments to the documents listed in the tender data and any addenda thereto, as listed 
in the tender schedules as well as any changes to the terms of the offer agreed by the tenderer and the employer 

during this process of offer and acceptance, are contained in the schedule of deviations attached to and forming 
part of this agreement.  No amendments to or deviations from said documents are valid unless contained in this 
schedule. 

The tenderer shall, within two weeks after receiving a completed copy of this agreement including the schedule 

delivery of any bonds, guarantees, proof insurance and any other documentation to be provided in terms of the 

conditions of contract identified in the contract data. Failure to fulfil any of the obligations in accordance with 
those terms shall constitute a repudiation of this agreement. 

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed original copy of this document, including the schedule of deviations (if any). Unless the 

tenderer (now contractor), within five (5) working days of the date of such receipt, notifies the employer in writing 
of any reason why he cannot accept the contents of this agreement, this agreement shall constitute a binding 
contract between the parties.1 

Signature(s) .................................................. ............................................................ 

Name(s) .................................................. ............................................................ 

Capacity .................................................. ............................................................ 

for the Employer .................................................. 
(Name and address of organization) 

Name and signature 

 

of witness .................................................. Date .................................................. 

 

1 As an alternative the following wording may be used: 

Notwithstanding  anything  contained herein, this  agreement  comes  into effect  two (2) working  days  after the 
submission by the Employer of one fully completed original copy of this document, including the schedule of 
deviations (if any), to a courier-to-counter  delivery / counter-to-counter delivery / door-to-counter delivery / door- 
to-door delivery / courier service (delete that which is not applicable), provided that the Employer notifies the 
Tenderer of the tracking number within 24 hours of such submission. Unless the tenderer (now contractor) within 
seven (7) working days  of the date of such submission notifies the Employer in writing of any reason whyhe 
cannot accept the contents of this agreement, this agreement shall constitute a binding contract between the 
parties. 
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3 .  SCHEDULE OF DEVIATIONS 

Notes: 

1. The extent of deviations from the tender documents issued by the employer before the tender closing 
date is limited to those permitted in terms of the conditions of tender. 

2. 

such letter, which constitutes a deviation as aforesaid, be the subject of agreements reached during the 
process of offer and acceptance, the outcome of such agreement shall be recorded here. 

3 .  Any other matter arising from the process of offer and acceptance either as a confirmation, clarification 
or change to the tender documents, and which it is agreed by the Parties becomes an obligation of the 
contract, shall also be recorded here. 

4. Any change or addition to the tender documents arising from the above agreements and recorded here, 
shall also be incorporated into the final draft of the contract. 

1.    Subject ......................................................................................................................................................... 

Details .......................................................................................................................................................... 

2.    Subject ......................................................................................................................................................... 

Details .......................................................................................................................................................... 

3.    Subject ......................................................................................................................................................... 

Details .......................................................................................................................................................... 

4.    Subject ......................................................................................................................................................... 

Details .......................................................................................................................................................... 

5.    Subject ......................................................................................................................................................... 

Details .......................................................................................................................................................... 

By the duly authorized representatives signing this schedule of deviations, the employer and the tenderer agree 
to and accept the foregoing  schedule of deviations  as the only  deviations  from  and amendments  to the 
documents  listed in the tender data and addenda thereto as listed in the tender schedules, as well  as any 
confirmation, clarification or changes to the terms of the offer agreed by the tenderer and the employer during 
this process of offer and acceptance. 

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this 
Agreement shall have any meaning or effect in the contract between the parties arising from this agreement. 
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C1.2: CONTRACT DATA (PART 1) 
 

The Conditions of Contract are the General Conditions of Contract for Construction Works (2015) published by 
the South African  Institution of Civil Engineering  (SAICE). Copies  of these  conditions  of contract  may  be 
obtained from the SAICE Tel no.: (0)11 805 5947. 

The General Conditions of Contract for Construction Works make several references to the Contract Data.  The 
Contract Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and the 
General Conditions of Contract. 

Each item of data given below is cross-referenced  to the clause in the General  Conditions  of Contract for 
Construction Works to which it mainly applies. 

PART 1: DATA PROVIDED BY THE EMPLOYER 

 

Clause Description 

1.1.14 

1.2.2 

The Employer is the Maquassi Hills Local Municipality 

 

Telephone: (018)-596-3925 Facsimile: (018)-596-1555 

Address (Postal): Private Bag X3 (Physical): 19 Kruger Street 

Wolmaransstad Wolmaransstad 

2630 

1.1.15 

1.2.2 

The Engineer is NEP Consulting Engineers (PTY) Ltd 

Engineer’s address for receipt of communications and notices is: 

N12 between Klerksdorp & Wolmaransstad 
at Bona Bona Game Lodge 2630 

Tel: 018 451 1005 Fax: 018 451 1012 

E-mail: info@nepgroup.co.za / avt@nepgroup.co.za 

1.1.13 The time for completing the works is 6 months. 

1.6 and 38 The special non-working days are public holidays, Sundays and the year-end break. 
These days will be excluded from time calculations. 

1.6 The year-end break commences on 11 December 2026 and ends 11 January 2027. 

2.3 The Engineer is required to obtain the specific approval of the Employer before executing 
any of the following functions or duties: 

a )  The issuing of a variation order in terms of Clause 36.2. 

b )  Approval of extension of time in terms of Clause 42.2. 

c )  Approval of penalties in terms of Clause 43.1. 

d )  Approval to utilize the contingencies 

4.5.2  
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Clause Description 

7 
The time to deliver the Deed of Guarantee is 14 days of the Commencement Date 

The Form of Guarantee is to contain the wording of the document included in C1.3. 

The liability of the Guarantee shall be for 10 % of the Tender Price. 

10 The Contractor  shall commence executing  the Works within 14 d a y s  o f  the 
Commencement Date. 

12.2 The Contractor shall deliver his programme o f  work within 14 days o f  the 
Commencement Date. 

35.1.1.2.2 The value of the materials supplied by the Employer to be included in the insurance sum is 
R0-00 (Nil). 

35.1.1.2.3 The amount to cover professional fees for repairing damage and loss to be included in 
the insurance sum is 14%. 

35.1.3 The limit of indemnity for the liability insurance required is R10 million. 

37.2.2.3 The percentage allowance to cover overhead charges for work executed on a day-work 
basis is 25% 

43.1 The penalty for failing to complete the Works is 0,05% of the total Tender Sum per day, 
up to a maximum limit of twenty-five thousand rand per day (R25000,00 per day). 

46.2 
The Contract is a Fixed Price Contract: 

Contract Price Adjustment will not apply to this contract 

46.3 Price adjustments for variations  in the costs  of special materials  will not apply to  this 
contract. Refer Contract Data (Part 2). 

49.1.5 The percentage advance on materials not yet built into the Permanent Works is 80 %. 

49.3 The percentage retention on the amounts due to the Contractor is 10 %. 

49.3 T h e  l i m i t  o f  retention m o n e y  i s  10 %  o f  t h e  Contract Price. No 
interest will be paid on retention money 

49.6 nk or 

51.5.3 Delete Clause 51.5.3 as retention monies shall not be halved at completion. 

53.1 The Defects Liability Period is 12 months measured from the date of the Certificate of 
Completion. 

55.1.8 Replace subclause with: 

The Contractor  or anyone on his  behalf  or in his employ  would  pay,  offer or offer as 
payment to any person in the employ of the Employer, or in the employ of the Engineer, 
a gratuity or reward or commission. 

Additional 

Conditions of 
Contract 

EXTENSION OF TIME FOR ABNORMAL RAINFALL 

Extensions  of time  in respect  of clause  42 in respect  of abnormal  rainfall  shall be 
calculated using the following formula for each calendar month or part thereof: 

V  = 

Where: 
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Clause Description 

 V = Extension of time in calendar days in respect of the calendar month under 
consideration. 

Nw = Actual number of days during the calendar month on which a rainfall of 10 mm or 
more has been recorded. 

Nn =  Average number of days in the relevant calendar month, as derived from existing 
rainfall records, as stated in the Scope of Work, on which a rainfall of 10mm or 
more has been recorded for the calendar month. 

Rw = Actual average rainfall in mm recorded for the calendar month under consideration. 
Rn = Average  rainfall  in mm for the calendar  month  as derived  from existing  rainfall 

records as stated in the Scope of Work. 

For purposes of the Contract Nn, Rn, X and Y shall have those values assigned to them 
in the Scope of Work. 

If V is negative and its absolute value exceeds Nn, then V shall be taken as equal to 
minus Nn. 

The total extension of time shall be the algebraic sum of all monthly totals for the period 
under  consideration, but if the total  is negative the time for completion shall  not be 
reduced due to subnormal rainfall. 

Extensions of time for part of a month shall be calculated using pro rata values of Nn 
and Rn. 

This formula does not take account flood damage which could cause further or 
concurrent delays and will be treated separately as far as extension of time is concerned. 

The factor (Nw Nn) shall be considered to represent a fair allowance for variations from 
the average in the number of days during which rainfall exceeds 10 mm. The factor (Rw- 
Rn) shall be considered to represent a fair allowance for variations from the average in 
the number of days during which the rainfall did not exceed 10 mm but wet conditions 
prevented or disrupted work. 

For the purpose of applying  the formula,  accurate rain  gauging  shall  be taken at a 
suitable point on the Site and the Contractor shall at his own expense, take all necessary 
precautions to ensure that rain gauges cannot be interfered with by unauthorized 
persons. 

Additional Clause Description 

 Payment for the labour-intensive component of the works 

Payment for works identified in the Scope of Work as being labour-intensive shall only 
be made in accordance with the provisions of the Contract if the works are constructed 
strictly in accordance with the provisions of the scope of work. Any non-payment for such 
works shall not relieve the Contractor in any way from his obligations either in contract 
or in delict. 

Applicable labour laws 

The Ministerial Determination, Special Public Works Programmes, issued in terms of the 
Basic Conditions of Employment Act of 1997by the Minister of Labour in Government 
Notice N° R63 of 25 January 2002, as reproduced below, shall apply to works described 
in the scope of work as being labour intensive and which are undertaken by unskilled or 
semi-skilled workers. 
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 1. Introduction 

1.1 This document contains the standard terms and conditions for workers employed 

in elementary  occupations  on a Expanded  Public  Works  Programme  (EPWP). 

These terms and conditions do NOT apply to persons employed in the supervision 

and management of a EPWP. 

1.2 In this document 

(a) means any department of the State, implementing agent 

or contractor; 

(b) 

hires workers to work in elementary occupations on a EPWP; 

(c) E LE M T A R Y occupation on a EPWP; 

(d) - 

skilled work; 

(e) 

agency to administer or execute an EPWP; 

(f) f work; 

(g) - 

performing a task; 

(h) - 

completed; 

(i) - th of time worked. 

 2. Terms of Work 

2.1 Workers on a EPWP are employed on a temporary basis. 

2.2 A worker may NOT be employed for longer than 24 months in any five-year cycle 
on a EPWP. 

2.3 Employment on a EPWP does not qualify as employment as a contributor for the 
purposes of the Unemployment Insurance Act 30 of 1966. 
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Clause Description 

 3. Normal Hours of Work 

3.1 An employer may not set tasks or hours of work that require a worker to work 

(a) more than forty hours in any week 

(b) on more than five days in any week; and 

(c) for more than eight hours on any day. 

3.2 An employer and worker may agree that a worker will work four days per week. 
The worker may then work up to ten hours per day. 

 4. Meal Breaks 

4.1 A worker may not work for more than five hours without taking a meal break of at 
least thirty minutes duration. 

4.2 An employer and worker may agree on longer meal breaks. 

4.3 A worker may not work during a meal break. However, an employer may require 
a worker to perform duties  during  a meal  break  if those duties  cannot be left 
unattended and cannot be performed by another worker. An employer must take 
reasonable steps to ensure that a worker is relieved of his or her duties during the 
meal break. 

4.4 A worker is not entitled to payment for the period of a meal break. However, a 
worker who is paid  on the basis  of time  worked  must be paid  if the worker is 
required to work or to be available for work during the meal break. 

 5. Special Conditions for Security Guards 

5.1 A security guard may work up to 55 hours per week and up to eleven hours per 
day. 

5.2 A security guard who works more than ten hours per day must have a meal break 
of at least one hour or two breaks of at least 30 minutes each. 

 6. Daily Rest Period 

Every worker is entitled to a daily rest period of at least eight consecutive hours. The 
daily rest period is measured from the time the worker ends work on one day until the 
time the worker starts work on the next day. 

 7. Weekly Rest Period 

Every worker must have two days off every week. A worker may only work on their day 
off to perform  work  which  must  be done  without  delay  and cannot  be performed  by 

 8. Work on Sundays and Public Holidays 

8.1 A worker may only work on a Sunday or public holiday to perform emergency or 
security work. 

8.2 Work on Sundays is paid at the ordinary rate of pay. 

8.3 A task-rated worker who works on a public holiday must be paid 

(a) less than four 

hours; 

(b) 

hours. 

8.4 A time-rated worker who works on a public holiday must be paid 

99 



MAQUASSI HILLS LOCAL MUNICIPALITY 
UNDERGROUND RESOURCE MANAGEMENT, DESIGN, 
CONSTRUCTION, MONITORING OF THE EXPLORATION AND 
EQUIPPING OF BOREHOLES IN MHLM 

TENDER No. MHLM/MIG/09/2026/27 
Part C1-Agreement and Contract Data 

C1.2-Contract Data (Part 1) 

 

Clause Description 

 (a) s on 

the public holiday; 

(b) 
hours on the public holiday. 

 9. Sick Leave 

9.1 Only workers who work four or more days per week have the right to claim sick- 
pay in terms of this clause. 

9.2 A worker who is unable to work on account of illness or injury is entitled to claim 

of a contract. 

9.3 leave in a year. 

9.4 Accumulated sick-leave may not be transferred from one contract to another 
contract. 

9.5 An employer must pay a task- 
sick leave. 

9.6 An employer must pay a time-rated worker t 
 

9.7 

9.8 Before paying sick-pay, an employer may require a worker to produce a certificate 
stating that the worker was unable to work on account of sickness or injury if the 
worker is 

(a) absent from work for more than two consecutive days; or 

(b) absent from work on more than two occasions in any eight-week period. 

9.9 A medical  certificate must  be issued and  signed  by a medical  practitioner, a 
qualified nurse or a clinic  staff member authorised to issue medical certificates 
indicating the duration and reason for incapacity. 

9.10 A worker is not entitled to paid sick-leave for a work-related injury or occupational 
disease for which the worker can claim compensation under the Compensation 
for Occupational Injuries and Diseases Act. 

 1 0 .  Maternity Leave 

10.1 

10.2 A worker is not entitled to any payment or employment-related benefits during 
maternity leave. 

10.3 A worker must give her employer reasonable notice of when she will start 

maternity leave and when she will return to work. 

10.4 A worker is not required  to take  the full  period  of maternity  leave.  However, a 

worker may not work for four weeks before the expected date of birth of her child 

or for six weeks after the birth of her child, unless a medical practitioner, midwife 

or qualified nurse certifies that she is fit to do so. 

10.5 A worker may begin maternity leave : 

(a) four weeks before the expected date of birth;  or 

(b) on an earlier date : 
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Clause Description 

 (i) if a medical practitioner, midwife or certified nurse certifies that it is 
necessary for the health of the worker or that of her unborn child; or 

(c) on a later date, if a medical practitioner, midwife or certified nurse has certified 
that the worker is able to continue to work without endangering her health. 

10.6 A worker who has a miscarriage during the third trimester of pregnancy or bears 
a stillborn child may take maternity leave for up to six weeks after the miscarriage 
or stillbirth. 

10.7 A worker who returns to work after maternity leave, has the right to start a new 
cycle of twenty-four  months  employment, unless  the SPWP on which she was 
employed has ended. 

 11. Family responsibility leave 

11.1 Workers, who work for at least four days per week, are entitled to three days paid 

family responsibility leave each year in the following circumstances :- 

(a) 

(b) when the emp 

(c) in the event of a death of 

(i) 

(ii) 
child, grandchild or sibling. 

 12. Statement of Conditions 

12.1 An employer must give a worker a statement containing the following details at 
the start of employment : 

(a) 

(b) the tasks or job that the worker is to perform; and 

(c) the period for which the worker is hired or, if this is not certain, the expected 

duration of the contract; 

(d) 

(e) the training that the worker will receive during the SPWP 

12.2 An employer must ensure that these terms are explained in a suitable language 
to any employee who is unable to read the statement. 

12.3. An employer must supply each worker with a copy of these conditions of 
employment. 

 13. Keeping Records 

13.1 Every employer must keep a written record of at least the following : 

(a) the worke 

(b) in the case of a task-rated worker, the number of tasks completed by the 
worker; 

( c )  in the case of a time-rated worker, the time worked by the worker; 

(d) payments made to each worker. 
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Clause Description 

 13.2 The employer must keep this record for a period of at least three years after the 
completion of the SPWP. 

 14. Payment 

14.1 An employer must pay all wages at least monthly in cash or by cheque or into a 
bank account. 

14.2 A task-rated worker will only be paid for tasks that have been completed. 

14.3 An employer must pay a task-rated worker within five weeks of the work being 
completed and the work having been approved by the manager or the contractor 
having submitted an invoice to the employer. 

14.4 A time-rated worker will be paid at the end of each month. 

14.5 Payment must be made in cash, by cheque or by direct deposit into a bank 
account designated by the worker. 

14.6 Payment in cash or by cheque must take place : 

(a) at the workplace or at a place agreed to by the worker; 

(b) during t 

finish of work; 

( c )  in a sealed envelope which becomes the property of the worker. 

14.7 An employer must give a worker the following information in writing : 

(a) the period for which payment is made; 

(b) the numbers of tasks completed or hours worked; 

(c) 

(d) any money deducted from the payment; 

(e) the actual amount paid to the worker. 

14.8 If the worker is paid in cash or by cheque, this information must be recorded on the 

envelope and the worker must acknowledge receipt of payment by signing forit 

14.9 

to that worker within one month of the termination of employment. 

 1 5 .  Deductions 

15.1 A 

deduction is required in terms of a law. 

15.2 An employer must deduct and pay to the SA Revenue Services any income tax 

that the worker is required to pay. 

15.3 An employer  who deducts 

person  must pay the money  to that person  within the time period  and other 
requirements  specified  in the agreement law, court order  or arbitration  award 
concerned. 

15.4 An employer may not require or allow a worker to : 

(a) repay any payment except an overpayment previously made by the employer 
by mistake; 
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Clause Description 

 (b) state that the worker received a greater amount of money than the employer 
actually paid to the worker; or 

(c) pay the employer or any other person for having been employed. 

 16. Health and Safety 

16.1 Employers must take all reasonable steps to ensure that the working environment 

is healthy and safe. 

16.2 A worker must  : 

(a) work in a way that does not endanger his/her health and safety or that of any 
other person; 

(b) obey any health and safety instruction; 

(c) obey all health and safety rules of the SPWP; 

(d) use any personal protective equipment or clothing issued by the employer; 

(e) report any accident, near-miss incident or dangerous behaviour by another 
person to their employer or manager. 

 17. Compensation for Injuries and Diseases 

17.1 It is the responsibility of the employers (other than a contractor) to arrange for all 
persons employed on a SPWP to be covered in terms of the Compensation for 
Occupational Injuries and Diseases Act, 130 of 1993. 

17.2 A worker must report any work-related injury or occupational disease to their 
employer or manager. 

17.3 The employer must report the accident or disease to the Compensation 
Commissioner. 

17.4 An employer must pay a worker who is unable to work because of an injury caused 
by an accident at work 75% of their earnings for up to three months. The employer will 

be refunded  this  amount by the Compensation Commissioner. This does  NOT 
apply to  injuries caused by accidents outside the workplace such as road 
accidents or accidents at home. 

 18. Termination 

18.1 The employer may terminate the employment of a worker for good cause after 
following a fair procedure. 

18.2 A worker will not receive severance pay on termination. 

18.3 A worker is not required  to give notice to terminate employment.  However, a 
worker who wishes to resign should advise the employer in advance to allow the 
employer to find a replacement. 

18.4 A worker who is absent for more than three consecutive days without informing 
the employer of an intention to return to work will have terminated the contract. 
However, the worker may be re-engaged if a position becomes available for the 
balance of the 24-month period. 

18.5 A worker who does not attend required training events, without good reason, will 
have terminated  the contract. However, the worker  may  be re-engaged  if a 
position becomes available for the balance of the 24-month period. 
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 19. Certificate of Service 

19.1 On termination of employment, a worker is entitled to a certificate stating 

(a) 

(b) the name and address of the employer; 

(c) the SPWP on which the worker worked; 

(d) the work performed by the worker; 

(e) any training received by the worker as part of the SPWP; (f) 

the period for which the worker worked on the SPWP; 

(g) any other information agreed on by the employer and worker. 
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C1.2 : CONTRACT DATA (PART 2) 

PART 2: DATA PROVIDED BY THE CONTRACTOR. 

 

Clause Description 

1.1.8 

1.2.2 

[Enter the Legal name of the Contractor]. 

 

Telephone: ................................... Facsimile: ............................................... 

E-mail : ................................... 

Address (Postal) : ........................... Address (Physical) : ................................... 

........................................................ .................................................................... 

........................................................ .................................................................... 

37.2.2.3 The percentage allowance to cover all overhead charges is ............................................. 
........................................... 

42.1 The Works shall be completed in ............................ days/weeks/months *(delete one). 

[State the total number of days, weeks, months or years which must include the special 
non-working days and the year end break]. 

 

The Works shall be completed for the portions as set out in the Scope of Works for : 

Portion 1 within ............................................................ (To be completed by the Compiler) 

Portion 2 within ................................................... 

The whole of the Works shall be complete within ............................................................ 

46.3 The variation in cost of special materials is : 

Type of Material Unit Rate or Price 

........................................... ........................................... ............................................ 

........................................... ........................................... ............................................ 

........................................... ........................................... ............................................ 
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C1.3 : PERFORMANCE GUARANTEE 
 
 

For use with the General Conditions of Contract for Construction Works, Third Edition, 2015. 

GUARANTOR DETAILS AND DEFINITIONS 

"Guarantor" means: ....................................................................................................................................... 

address:........................................................................................................................................ 

"Employer" means:........................................................................................................................................ 

..................................................................................................................................... 

........................................................................................................................... 

"Works" means: .......................................................................................................................................... 

"Site" means: ................................................................................................................................................ 

"Contract" means: The  Agreement  made in terms  of the  Form  of Offer  and Acceptance  and such 

amendments or additions to the Contract as may be agreed in writing between the parties. 

"Contract Sum" means: The accepted amount inclusive of tax of R ............................................................ 

Amount in words: ......................................................................................................................................... 

"Guaranteed Sum" means: The maximum aggregate amount of R ............................................................. 

Amount in words: ......................................................................................................................................... 

 

 

"Expiry Date" 

Contractor and/or Employer provided such instruction is received prior to the Expiry Date as indicated 

here 

CONTRACT DETAILS 

issues: Interim Payment Certificates, Final Payment Certificate and the Certificate 

of Completion of the Works as defined in the Contract. 
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1 .  VARIABLE PERFORMANCE GUARANTEE 

1.1 

limited during the following periods of diminishing amounts of the Guaranteed Sum as follows: 

1.1.1 From and including the date of signing the Performance Guarantee up to and including the date 

of the interim payment certificate certifying, for the first time, more than 50% of the 

Contract Sum: 

 

 

1.1.2 From the day following the date of the said interim payment certificate up to and including the 

 

Works, whichever occurs first: 

 

 

 

 

1.2 

which the interim payment certificate certifying, for the first time, more than 50% of the Contract 

Sum, has been issued and the date on which the Certificate of Completion of the Works has been 

issued. 

2 .  FIXED PERFORMANCE GUARANTEE 

2.1 

limited to the amount of the Guaranteed Sum. 

2.2 

 

Agent of the Certificate of Completion of the Works, or the date of payment in full of the 

Guaranteed Sum, whichever occurs first. 

2.3 

which the Certificate of Completion of the Works has been issued. 
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3 .  CONDITIONS APPLICABLE TO VARIABLE AND FIXED PERFORMANCE GUARANTEES 

3.1 The Guarantor  hereby  acknowledges that: 

3 . 1 . 1  Any reference in this Performance Guarantee to the Contract is made for the purpose of 

convenience and shall not be construed as any intention whatsoever to create an accessory 

obligation  or any intention  whatsoever  to create  a suretyship; 

3 . 1 . 2  Its obligation  under  this  Performance  Guarantee  is restricted  to the payment  of money. 3.2 

Subject to the Guarantor's maximum liability referred to in 1.1 or 2.1, the Guarantor hereby 

undertakes to pay the Employer the sum certified upon receipt of the documents identified in 

3.2.1 to 3.2.3: 

3.2.1 A copy of a first written demand issued by the Employer to the Contractor stating that payment of 

a sum certified by the in an Interim or Final Payment Certificate has not been 

made in terms of the Contract and failing such payment within seven (7) calendar days, the 

Employer  intends  to call  upon the Guarantor  to make  payment  in terms of 3.2.2; 

3 . 2 . 2  A first written demand issued by the Employer to the Guarantor at the Guarantor's physical address 

with  a copy  to the Contractor stating  that  a period  of seven  (7) days  has elapsed since the first 

written  demand  in terms of 3.2.1 and the sum  certified  has still not been paid; 

3.2.3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment in 

terms of the Contract of the sum certified in 3.2. 

3.3 Subject to the Guarantor's maximum liability referred to in 1.1 or 2.1, the Guarantor undertakes to 

pay to the Employer the Guaranteed Sum or the full outstanding balance upon receipt of a  first 

written demand from the Employer to the Guarantor at the Guarantor's physical address calling up 

this Performance  Guarantee, such demand  stating  that: 

3.3.1 the Contract has been terminated due to the Contractor's default and that this Performance 

Guarantee is called up in terms of 3.3; or 

3.3.2 a provisional or final sequestration or liquidation court order has been granted against the Contractor 

and that the Performance Guarantee is called up in terms of 3.3; and 

3.3.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or the 

provisional/final sequestration and/or the provisional liquidation court order. 

3.4 It is recorded that the aggregate amount of payments required to be made by the Guarantor in 

terms of 3.2 and 3.3 shall not exceed the Guarantor's maximum liability in terms of 1.1 or 2.1 

3.5 Where the Guarantor has made payment in terms of 3.3, the Employer shall upon the date of issue 

of the Final Payment Certificate submit an expense account to the Guarantor showing how all 

monies received in terms of this Performance Guarantee have been expended and shall refund to the 

Guarantor any resulting surplus. All monies refunded to the Guarantor in terms of this Performance 

Guarantee  shall bear  interest  at the prime  overdraft rate of the Employer's bank 
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compounded monthly and calculated from the date payment was made by the Guarantor to the 

Employer until the date of refund. 

3.6 Payment by the Guarantor in terms of 3.2 or 3.3 shall be made within seven (7) calendar days 

upon receipt of the first written demand to the Guarantor. 

3.7 Payment by the Guarantor in terms of 3.3 will only be made against the return of the original 

Performance Guarantee by the Employer. 

3.8 The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner 

which the Employer may deem fit and the Guarantor shall not have the right to claim his release 

from this Performance Guarantee on account of any conduct alleged to be prejudicial to the 

Guarantor. 

3.9 The Guarantor chooses the physical address as stated above for the service of all notices for all 

purposes in connection herewith. 

3.10 This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 1.1.2 

or 2.2, where after no claims will be considered by the Guarantor. The original of this Guarantee shall 

be returned to the Guarantor after it has expired. 

3.11 This Performance Guarantee, with the required demand notices in terms of 3.2 or 3.3, shall be 

regarded as a liquid document for the purposes of obtaining a court order. 

3.12 Where this Performance Guarantee is issued in  the Republic of South  Africa the Guarantor hereby 

consents in terms of Section 45 of the Magistrate's Courts Act No 32 of 1944, as amended, to 

the jurisdiction of the Magistrate's Court of any district having jurisdiction in terms of Section 28 of 

the said Act, notwithstanding that the amount of the claim may exceed the jurisdiction of the 

Magistrate's Court. 

 

 

 

 

Signed at  ................................................................................................................... 

 

 

Date ..........................................................................................................................  
 
 

Guarantor's signatory (1)  ................................................................................................ 

 

 

Capacity...................................................................................................................... 
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Guarantor's signatory (2) ................................................................................................ 

 

 

Capacity .......................................................................................................... 

 

Witness signatory (  1  )  ................................................................................................  .. 

 

Witness  signatory  (2)   .................................................................................................. 
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C1.4: OCCUPATIONAL HEALTH AND SAFETY AGREEMENT 

 

MEMORANDUM OF AGREEMENT CONCLUDED BY AND BETWEEN:MAQUASSI 

HILLS LOCAL MUNICIPALITY 

(HEREINAFTER REFERRED TO AS THE MUNICIPALITY) 

herein represented by 

in his capacity as 

of the Municipality, he being duly authorised thereto 

and 

(hereinafter referred to as the Mandatory) 

herein represented by 

in his capacity as 

of the Mandatory, he being duly authorised thereto 
 

WHEREAS: 
1. The Municipality and the mandatory 

Mandatory undertook to carry out the 
following work for the Municipality , viz. (give a short description of the type of contract work to be done as 
well as the address where work will be done) 

 

(The said contract work is hereinafter referred to as the Work) 

2 .  The Occupational Health and Safety Act, Act 85 of 1993 as amended (hereinafter referred to as  the Act) 
contains amongst others certain provisions with regard to the health and safety of people at work and in 
connection with the usage of plant and machinery, as well as the protection of other persons than persons 
at work  against hazards  to health  and safety  that originates  from or in connection  with the activities  of 
persons at work. 

3. Section 37(2) of the Act makes provision for the exclusion by the parties, by way of a written agreement, of 
supposition and accompanying liability of the Municipality as stipulated in section 37(1) of the Act. 

4. The parties have reached consensus with regard to the terms and conditions to which they agree in terms 
of the provisions of section 37(2) of the Act. 
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The parties herewith agree in terms of section 37(2) of the Act on the arrangements and procedures 
that must be followed to ensure compliance with the provisions of the Act by the Mandatory. 

2. ACKNOWLEDGEMENT BY THE MANDATARY 

The mandatory acknowledge herewith that he is fully acquainted with the contents of the Act, as well 
as with all regulations and SABS codes of practice that have been made in terms of section 43 of the 
Act. 

3. UNDERTAKING BY MANDATARY 

(a) The Mandatory hereby undertakes and binds himself to the Municipality to ensure prompt and 
strict compliance with the provisions  of the Act and the said regulations  as well  as with the 
provisions included in this Safety Agreement at all times during the execution of the Works 

( b )  It is hereby recorded that the provisions of this Safety Agreement as set out hereinafter are in no 
way intended  to restrict the duties  of the Mandatory,  nor  to exempt the Mandatory  from  his 
obligation in accordance with the Act and the said regulations 

4. PERSONAL PROTECTIVE EQUIPMENT 

(a) It is compulsory to wear equipment for eye protection when working in an eye protection zone or 
where the Work requires eye protection. 

(b) It is compulsory to wear safety helmets when working in a safety helmet zone or where the Work 
requires safety helmets. 

(c) It is compulsory to wear hearing protection when working in a noise zone or where the Work 
requires hearing protection. 

(d) The wearing of other protective clothing and equipment as prescribed by the Occupational Health and 
Safety Officer of Maquassi Hills Local Municipality is compulsory. 

(e) The Mandatory shall ensure that the statutory requirements are complied with at all times. 

 

5. FENCING AND GENERAL MACHINERY PROTECTION 

No shield or fencing may be removed from or be moved at any machinery or installation without written 
permission. 

6. SCAFFOLDING, LADDERS, TOOLS, ETCETERA 

The Mandatory without the written permission of the Municipality may use no equipment or tools that 
belong to the Municipality. 

Except where agreed beforehand the Mandatory shall provide enough tools and equipment to enable 
him to complete the Works and the Mandatory shall provide all storerooms, offices and eating halls that 
he may need. The Mandatory will be responsible for all his material on site. 

In special case where the Municipality may lend equipment, tools or materials to the Mandatory, the 
Mandatory will use such equipment, tools and/or materials at his own risk and the Mandatory herewith 
indemnifies  the Municipality  against any liability  of whichever nature or from  any  cause whatsoever, 
whether direct or indirect, that may arise from such usage. 
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The written permission of the Chief Executive/Municipal Manager of the Municipality shall be obtained 
where any work  which must be undertaken by the Mandatory is connected with a working process or 
machinery or any other service in connection therewith, or may possibly affect it, before he commences 
with such work. 

Approval shall be obtained from the City Electrical Engineer of the Municipality before any equipment 
is connected  to the electrical  supply  of the Municipality  All equipment shall  be isolated  before any 
equipment is connected to the electrical supply of the Municipality. It shall be isolated and be provided 
with earth leakage protection. Electrical  machinery, portable electrical tools  and portable lights  must 
comply with the requirements of the applicable regulations. 

Work permits must be issued in terms of the Occupational Health and Safety Act and Regulations when 
the nature of the work requires it. Permits must be issued by the relevant departmental head where 
necessary. 

8. EXCAVATIONS 

Written permission for excavations shall be obtained from the City Engineer of the Municipality and the 
Mandatory shall make sure of the existence and position of electrical cables, discharge pipes, gas lines, 
water conduits, et cetera before he commences with any excavation work. 

All excavations and obstructions and/or any openings in platforms or floors shall be enclosed in a 
safe way and warning notices shall be erected to ensure absolute safety. An adequate number of  
red or orange caution lights shall be provided when it is dark or should bad light prevail. 

The area surrounding excavations shall be kept in a safe, orderly and tidy condition. No loose material 
of whatever nature may be left in walkways  or workplaces  or be allowed  to block  walkways  or 
workplaces. 

Nobody may enter into any restricted area in which hazardous fumes or a shortage of oxygen exists 
without a permit giving  permission  to do so, issued by the head of the relevant  department of the 
Municipality  and until  it has  been  certified  safe for entrance by the Occupational  Health and Safety 
Officer and the Health Inspector of the Municipality. 

9. RESTRICTION TO WORKPLACE 

Employees of the Mandatory shall be restricted to their workplaces except when they have to leave their 
area for work purposes or when they visit toilets. 

10. SUBCONTRACTORS 

The Mandatory shall ensure that all subcontractors receive a copy of this safety agreement and must 
ensure they comply with it. 

11. OCCUPATIONAL HEALTH AND SAFETY OFFICER AND THE REPORTING OF ALL ACCIDENTS 

The Occupational Health and Safety Officer of the Municipality is available for consultation, and he will 
make periodical visits to the workplace of the Mandatory. Any hazardous occurrence or incident to the 
employees of the Mandatory that results in absence from work for a period longer than three days shall 
be reported in writing to the Occupational Health and Safety Officer of the Municipality within forty eight 
hours as well as to the Department of Labour as specified by the Act. Every user, employer, occupier, 
builder or excavator must, under this Act, keep record of all accidents that occur. 

In the case of an accident that results in loss of life, nobody may disturb the scene of the accident or 
any articles involved in the accident prior to the arrival of the Occupational Health and Safety Officer 
and the Inspector, unless it is to prevent another accident from happening or the prevention of loss of 
life or to remove corpses. 
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The Occupational Health and Safety Officer will issue contravention notices to the Mandatory or a sub- 
contractor when there is a non-compliance and will specify the time in which it must be rectified. 

The Occupational  Health and Safety  Officer will issue work  stop notices  to the Mandatory  or sub- 
contractor whenever he is of the opinion that the health and safety of any person at work is threatened 
or that the contravention notices are not adhered to. 

12. FIRST AID 

Where five or more persons are employed at a workplace, the Mandatory shall provide and maintain an 
adequately equipped first-aid box that meets the following requirements. 

(a) Every first-aid box shall contain the minimum contents as prescribed by the Occupational Health 
and Safety Act. 

(b) Nothing except articles and equipment required for first-aid purposes may be kept in the first-aid 
box. 

(c) Each first-aid box shall be kept in a place readily accessible in case of an accident. 
All first-aid boxes shall be placed under control of a responsible person except where five or less 
persons  are at work. The responsible person  must be in the possession  of a valid  first-aid 
certificate issued by one of the following organisations: 

A  South-African Red Cross Society B 
C South-African First-Aid League 

A notice indicating where the first-aid box is kept as well as the name of the person in charge, shall be 
affixed in a  conspicuous place. The first-aid facilities of  the Municipality may be used during 
emergencies. 

13. FIRE PREVENTION MEASURES AND STORAGE OF FLAMMABLE MATERIAL 

The Fire department of the Municipality  shall  be notified  before  any  welding,  oxyacetylene  welding, 
cutting, burning of paint or tar from floors or roofs is undertaken so that the necessary fire prevention 

notices shall be adhered to. The Mandatory and his senior employee shall acquaint themselves and 
their fellow workers  with the fire prevention measures of the Municipality, which will also include fire 
alarm notices and exits in case of fire, and they shall ensure that these rules are strictly complied with. 

14. COMPLETION OF WORK 

Before the mandatory or his sub-contractors leaves the site they shall inform the Head of the relevant 
Department of the Municipality and obtain his/her written approval that the work has been completed 
satisfactory and that the site of the work is left in a good condition. 

15. SALVAGED MATERIAL AND EQUIPMENT 

Any building demolished or equipment or materials that are salvaged whilst carrying out the work shall 
remain the property of the Municipality, unless the contract specifically provides otherwise. 

16. BREAKING OF THESE RULES AND POOR CONDUCT 

The Mandatory is warned that no behavior that causes danger to their own employees, to the employees 
of the Municipality or general public will be tolerated. The Occupational Health and Safety Officer of the 
Municipality reserves the right of the withdrawal of any employees of the Mandatory or Municipality from 
the premises in the case of any default or breach of the agreement and to order that the completion of 
the work  be stayed, pending  compliance with this  agreement;  alternatively  to cancel  the agreement 
referred to in par.2 in which event the Municipality will be entitled to appoint an alternative contractor to 
complete the work and recover the costs thereof from the mandatory, without prejudice to any alternative 
or additional right or action or remedy to the Municipality, to recover from the mandatory damages for 
the default or breach and the cancellation. 
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The senior employees of the Mandatory shall sign a note of acknowledgement of this safety agreement 
to certify  that they  have received  the regulations  as included  herein and  that they  understand  the 
regulations 

17. INTOXICATION 

Nobody that is in a state of intoxication or that is in any other condition that causes or may cause his/her 
incapability to control him/herself or persons under his control may and shall not be permitted on the 
premises of the Municipality. The Occupational Health and Safety Officer of the Municipality reserves 
the right to the withdrawal of any employees of the Mandatory or Municipality from the premises in the 
case of any transgression of this nature. 

18. CONFIDENTIALLY 

The Mandatory shall at all times treat data and information that have been made known to him or that 
he requires  in connection  with his work  from  the Municipality  as confidential  and he may not make 
unauthorized use thereof. He must also ensure that such data and information are not communicated 
to anybody else that is not an employee of the Mandatory without obtaining prior written approval from 
the Municipality and he must further ensure that such persons do in fact know that the said information is 
confidential and that they are obliged to treat it as such. 

The Mandatory shall provide for adequate physical protection for any confidential documents, sketches, 
et cetera that he receives from the Municipality in connection with the work as well as for any copies 
thereof that he makes. He shall hand back all documents sketches and copies thereof to  the Municipality 

upon completion of the work, or earlier, if so requested by the Municipality. The Mandatory shall inform 
the Municipality immediately should any such documents or sketches become lost. 

19. INDEMNIFICATION BY THE MANDATORY 

The following conditions will be applicable to the Mandatory: 

(a) The Mandatory is liable and herewith indemnifies the Municipality irrevocably and in full against any 
claim for loss or damage to property or arising from death or injury of any person and any associated 
loss or damage suffered, and against all lawsuits, claims, demands, costs, expenses, and charges 
that may  arise when the said occurrences  are caused  on purpose  or through  the negligence, 
violation of legal obligations or failure by the Mandatory or its employees. 

(b) Whenever any of the employees  of the Municipality  is busy  with work to, or with the supply  of 
material that will be used during the execution of the work by the Mandatory, or otherwise busy with 
work under the instruction and supervision of the Mandatory, in as far as they may be negligent or 
fail to do there duty, they will be regarded as employees of the mandatory 

(c) Al l  installations, equipment, hoisting-apparatus and other implements, scaffolding, ladders, 
material, et cetera that are borrowed from the Municipality by the Mandatory for usage during the 
execution of the work, will be used entirely  at the risk of the Mandatory  or employees  of the 
Mandatory and the Mandatory herewith indemnifies the Municipality irrevocably and in full against 
any liability that may arise from such usage. 

20. AMENDMENTS MUST BE IN WRITING 

The parties agree herewith that this safety agreement is the only safety agreement between them and 
that no amendment thereof will be valid unless it is in writing and signed by both parties. 

21. JURISDICTION AND LEGAL COSTS 

In the event of any legal action being instituted pertaining to this agreement the party in default or 
Employer 

and the par 
instituted. 
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Name (Mandatory) 

C.E.O. (Section 16(1)) 

ID NO 

Designation 

Name of Business 

Address of Business 

Tel number (h) (w) e-mail 

Number of employees employed 
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C1.5-Safety Agreement 

Registration number as allocated to the Mandatory 

Date allocated 

Thus done and signed on this day of _ 20 

As witnesses: 

(Signature) _ (Name in print) 

(Signature) _ (Name in print) 

_ (Signature) _ (Name in print) 

THE MANDATORY 

Thus done and signed on this day of 20 

As witnesses: 

(Signature) _   (Name in print) 

(Signature) _   (Name in print) 

(Signature) __ (Name in print) 
THE MUNICIPALITY 

Acknowledgement of receipt of the agreement: 
 
 
 

THE MANDATARY 
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C2.1 Pricing Instructions 122 
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C2.1: PRICING INSTRUCTIONS 

C2.1.1 Measurement and payment shall be in accordance with Clause 8 of the SANS 1200 
Standardised Specifications for Civil Engineering Construction referred to in the Scope of Works, 

subject to the variations and amend NS 1200 

C2.1.2 Descriptions in the Bills of Quantities are abbreviated and comply generally with those in the 

Standardised Specifications. Clause 8 of each Standardised  Specification, read together with 
the relevant  clauses of the Scope of Work, set  out what ancillary  or associated  activities  are 
included in the rates for the operations specified.  Should any requirements of the measurement 
and payment clause of the applicable Standardised Specification, or the Scope of Work, conflict 
with the terms of the Bill, the requirements of the Standardised or Scope of Work, as applicable, 
shall prevail. 

C2.1.3 The clauses in a specification in which further information regarding the Bill item can be obtained 

not necessarily the only sources of information in respect of schedule items. Further information and 

set  specifications may be  found elsewhere  in  the  contract  documents. Standardised 
Specifications are identified by the letter or letters which follow SANS in the SANS 1200 series 
of specifications, e.g. G for SANS 1200 G. 

C2.1.4 Unless otherwise stated, items are measured net in accordance with the drawings, and no 
allowance is made for waste. 

C2.1.5 The quantities set out in these Bills of Quantities are approximate and do not necessarily 
represent the actual amount of work to be done. The quantities of work accepted and certified 
for payment will be used for determining payments due and not the quantities given in the Bills 
of Quantities. 

C2.1.6 The prices and rates to be inserted in the Bills of Quantities are to be the full inclusive prices for 
the work described  under  the several  items.  Such prices  and rates  shall  cover all  costs  and 
expenses that may be required in and for the execution of the work described, and shall cover 
the cost of all general risks, liabilities, and obligations set forth or implied in the documents on 
which the tender is based, as well as overhead charges and profit. The prices will be used as a 
basis for assessment of payment for additional work that may have to be carried out. 

C2.1.7 It will be assumed that prices included in these Bills of Quantities are based on Acts, Ordinances, 
Regulations,  By-laws, International  Standards  and National Standards  that were published 28 
days before the closing date for  tenders. (Refer to  www.stanza.org or  www.iso.org for 
information on standards). 

C2.1.8 Where the Scope of Work requires detailed drawings and designs or other information to be 
provided, all costs associated therewith are deemed to have been provided for and included in 
the unit rates and sum amount tendered such items. 

C2.1.9 A price or rate is to be entered against each item in the Schedule/Bills of Quantities, whether the 
quantities are stated or not. An item against which no price is entered will be considered to be 
covered by the other prices or rates in the Bills of Quantities.  A single lump sum will apply should a 
number of items be grouped together for pricing purposes. 

C2.1.10 Except where rates only are required, the Tenderer shall insert all amounts to be included in his 
al tendered price. 

C2.1.11 The units of measurement described in the Bills of Quantities are metric units. Abbreviations 
used in the Bills of Quantities are as follows: 
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ha = hectare h = hour 
kl = kilolitre kg = kilogram 
km = kilometre kW = kilowatt 
Km-pass = kilometre pass MN = Mega Newton 
kPa = kilopascal MN.m = Mega Newton-metre 
l = litre % = per cent 
m = metre PC sum = Prime Cost sum 
mm = millimetre Prov sum = Provisional sum 

m2 = square metre No. = number 
m2.pass = square metre-pass R/only = Rate only 
m3 = cubic metre sum = lump sum 
m3.km = cubic metre-kilometre t = ton (1 000 kg) 
MPa = Megapascal W/day = Work day 

C2.1.12 Those parts of the contract to be constructed using labour-intensive methods have been marked in 
the Bills of Quantities with the letters LI in a separate column filled in against every item so 
designated. The works, or parts of the works so designated are to be constructed using labour- 
intensive methods  only. The use of plant to provide  such works, other  than  plant specifically 
provided for in the scope of work, is a variation to the contract. The items marked with the letters 
LI are not necessarily an exhaustive list of all the activities which must be done by hand, and 
this clause does not over-ride any o f  the requirements in  the generic labour intensive 
specification in the Scope of Works. 

C2.1.13 Payment for items  which are designated to be constructed  labour-intensively  (either in this 
schedule or in the Scope of Works) will not be made unless they are constructed using labour- 
intensive methods.  Any unauthorised use of plant to carry out work which was to be done labour- 
intensively will not be condoned and any works so constructed will not be certified for payment. 
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C3.1 DESCRIPTION OF WORKS 

Note that dimensions and quantities stated in this description are approximate and for demonstration 
of order size purposes only. 

C3.1.1 Employ 

The Municipality is embarking on a project to upgrade gravel roads to block paving within the Maquassi 
Hills Local Municipality. Wolmaransstad is a town located within Maquassi Hills Local Municipality. The 
purpose of this project is to upgrade the existing internal gravel roads around Tselelang township to block 
pavers. The access is currently served by a combination of arterial and access roads. The overall project 
involves  the construction of approximately one thousand  metres of urban  access roads  and  twenty 
metres of open channel storm water drainage facilities. The roads are to be constructed in accordance 
with SABS standards and will have a pavement layer consisting of a roadbed, sub-base, stabilized base 
and interlocking block paving surface, channel drains. 

Objectives during construction are to provide black economic enterprise contractors with a substantial 
portion of the work, provide work and training to local and other labourers and to execute the work with a 
high degree of safety. 

 

 

C3.1.2 General Description of the Project Route 

The project site is located in Maquassi Hills Local Municipality, in Kgakala township. The location of the 

road is shown on the Locality Plan bound into this document. 

 

C3.1.3 Extent of Works 

The main work items to be undertaken involves the following: 

Under this Contract, the Maquassi Hills Local Municipality intends to upgrade about one thousand metres 
internal roads within Kgakala township. Under this contract, the successful Contractor will be required 
to undertake the following works: 

 

Construction of block paved roads 5 wide with kerbs on either side 

V-drain open channel drains 

Relocation of services (water pipeline, sewers and other services, etc) 

Setting out of the road works 

Bulk earthworks. 

Construction of layer works 

Trench excavations for services (Stormwater drainage, culvert etc). 
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Site clearing, and rehabilitation of areas affected by construction activities 

Construction of temporary road deviations to cater for existing traffic and reinstatement thereof 
on  completion o f  the contract i n  accordance with the requirements stipulated i n  the 
Environmental Management Programme (EMP). 

Labour based construction methods will be used along relevant portions of the project 
considered to be safe and/or appropriate to undertake such works. 

Construction  of a formalised  surplus  material  stockpile (for future use  on extensions  to the 
project), site landscaping, top soiling and rehabilitation of all disturbed areas in accordance with 
the requirements of the Environmental Management Plan. 

Construct stormwater pipes / and culverts, inlet and outlet structures. 

Erect road signs. 

Clean road reserve and cut the grass. 

Construct drainage structures and side drains. 

 

Layer works shall include the following: 

 

 

The following designs are applicable for this contract: 

Surfacing:  60 mm interlocking grey block pavers 

Base: 150mm thick stabilized gravel base layer (G6) compacted to 98% of  modified 

AASHTO 

Sub Base: 150mm thick  gravel  subbase layer (G6) compacted to 95% of modified  AASHTO 

Subgrade: In-Situ roadbed: Ripped, shaped and compacted to 93% Modified AASHTO density 
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C3.1.4 Temporary Works Temporary works 

under this project will specifically include inter alia; 

Construction of temporary by-passes to deal with traffic during construction. 

Provision of trench coverings for minor tracts and residential accesses. 

Traffic control during construction operations. 

Barricading and signposting for the duration of the contract. 

C3.1.5 General Information 

C3.1.5.1 Accommodation of Traffic 

The accommodation of traffic during the construction of all the phases of the project forms an integral 
part of the project. 

The existing roads shall at all times be open to allow for access to and from adjacent properties. The 
required proposal by the Contractor for the accommodation of traffic must be submitted to the Engineer 
at least one week  before  the date  of the intended  implementation  to enable the Engineer  to obtain 
approval from Maquassi Hills local Municipality. 

nt items in the Schedule of Quantities shall include full 
compensation  for all additional  costs  which may arise from  this, and no claims for extra payment 
following  on inconvenience  caused  by or as a result of the modus  operandi  to be followed, will be 
considered. 

The travelling public shall have the right of way on public roads, and the Contractor shall apply suitable 
approved methods for controlling the movement of his equipment and vehicles in such a way that the 
latter will not constitute a hazard on the roads. 

Failure to maintain road signs, warning signs or flicker lights, etc., in a good condition shall constitute 
ample reason for the Engineer to bring the Works to a stop until the road signs, etc., have been repaired 
to his satisfaction. 

The Contractor shall submit proposals in connection with directional signs to the Engineer for approval 

C3.1.5.2 Services 

Due to the nature of the construction it is not anticipated that any services will be affected. However, 
the contractor shall do a reconnaissance of the route for possible services that may be affected. 

 

 

C3.1.5.3 Construction Materials 

Gravel materials required for construction work are not available on the site and shall be obtained from 
commercial sources.  Concrete and making-up material shall be obtained from commercial sources. 

 

 

C3.1.5.4 Drawings 

All drawings  necessary to complete the  works  are bound in Volume 4: Contract Drawings.  The  drawings 

indicating the extent of the works along the road are for tendering purpose only. The final extent of the 
work will be as instructed by the engineer. 
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Any information  in the possession  of the contractor  which is required by the resident  engineer to 
complete his as-built drawings shall  be supplied to the resident engineer before a certificate of 
completion will be issued. 

Only figured dimensions shall be used and drawings shall not be scaled unless so instructed by the 
engineer. The Engineer  will  supply  any figured dimensions  which may have been  omitted  from the 
drawings. 

The levels given on the structural drawings are subject to confirmation on site, and the contractor shall 
submit all levels to the engineer for confirmation before commencing any structural work. The contractor shall 

check all clearances given on the drawings and shall inform the engineer of any discrepancies. 

 

 

C3.1.5.5 Power Supply and other Services 

The contractor shall make his own arrangements regarding the supply of electrical power and all other 
services. No direct payment will be made for the provision of electrical and other services. The cost 

thereof shall be deemed to be included in the rates and amounts tendered for the various items of work 

for which these services are required. 

C3.1.5.6 Water for Construction Purposes 

The contractor shall make his own arrangements regarding a suitable supply of water for the project 
and he must make adequate provision in his tender for all negotiations and procurement of water for 
construction activities and all related costs will be deemed to be included in his tendered rates. 

C3.1.5.7 Construction in Confined Areas 

It may be necessary for the Contractor to work within confined areas. No additional payment will be 
made  for work done  in restricted  areas, except in the case of structures  as described in Subclause 
6108(d) of the Standard Specifications.  In certain places the width of the fill material  and pavement 
layers may decrease to zero and the working space may be confined. The method of construction in 
these confined areas largely depends on the Contract 

However, the Contractor must note that measurement and payment will be in accordance with the 
specified cross-sections and dimensions only, irrespective of the method used for achieving these cross- 
sections  and dimensions and that  the tendered  rates  and amounts shall include full  compensation for all 

special  equipment and construction  methods  and for  all  difficulties  encountered when working  in 
confined areas and narrow widths, and at or around obstructions, and that no extra payment will be 
made nor will any claim for additional payment be considered in such cases. 

C3.1.5.8 

The contractor shall  make  his  own arrangements  regarding  the establishment of a camp site and 
housing for his construction personnel. The choice of all sites for the establishment of camps is subject to 
the approval of the engineer. Camp sites within the road reserve will not be permitted. 

The establishment of all labour, plant and materials on site is the responsibility of the Contractor and all 

 

Provision  has been  made  in the  Schedule  of Quantities  for the Contractor  to tender  for his 

independent establishment on site; 

Base camp(s)  established by the Contractor for his use must be approved by the Engineer 

before the Contract begins and this approval must be obtained in writing but must also meet 

the approval of the local authorities, headmen or residents associations, as well as the 

Environmental Management Programme with regard to batching plants, bitumen storage areas 

and plant maintenance areas. 
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The Contractor shall provide and maintain a continuous means of on-site communication between his 
site supervision staff (i.e. the people responsible for the day to day running of the Contract) and the 

cell 
phones which will be paid for under Item specified in schedule of quantities. The provision and use of 
cellular phones for the Contractor's personnel will be for his own cost. 

C3.1.5.9 Security 

The contractor shall be responsible for the security of his personnel and constructional plant on and 
around the site of the works  and for the security  of his  camp, and no claims  in this  regard  shall  be 
considered by the employer.  The Contractor shall also be responsible for  the security of the areas 

 
 
 

C3.1.5.10 Programme of the Work 

The contractor shall  take  note of various  factors  contained  in these specifications  which will have a 
significant influence on the compilation of the programme of work. Detailed directives for compiling the 
programme of work are given in clause B1204 of section 1200 of the project specifications. 

It shall be noted that the specified contract period is six months. 

C3.1.5.11 Environmental Requirements 

The Contractor shall be responsible for implementing and managing an Environmental Management 
C3.5.2. 

The Contractor's authorised agent shall report to the Engineer regarding compliance with the conditions 
as stipulated in the Environmental Management Plan. 

The Contractor shall  take the utmost care to minimise the impact of his establishment and other 
construction activities on the environment and shall adhere to the requirements as set out in C3.5.2. 
The Contractor shall prepare a detailed Method Statement to the Engineer detailing his construction 
activities  and what measures  will  be implemented  to prevent the pollution  of streams, rivers and 
countryside  through the spilling of fuels, bituminous  binders, sewage from  the temporary  toilets  and 
other deleterious materials. Where in the opinion of the Engineer, the Contractor has not adhered to 
these requirements; the Contractor shall rectify the damage at his own cost and to the satisfaction of 
the Engineer. 

(Refer C3.5.2: Environmental Management Plan). 

C3.1.5.12 Minimum requirements for sub-contractors, females, local labour and training 

Refer to Clause C3.3 relating to procurement and training. 

C3.1.5.13 Labour Enhanced Construction 

(Refer C3.3.3: Labour Enhanced Construction). 

C3.1.5.14 Training 

(Refer C3.3.5: Training). 

C3.1.5.15 Occupational Health and Safety (OHS) 

(Refer C3.5.1: Occupational Health and Safety Act 1993: Health and Safety Specification. 

(a) General statement 
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It is a requirement  of this  contract  that the Contractor shall  provide  a safe and healthy  working 
environment and to direct all his activities in such a manner that his employees and any other persons, 
who may be directly affected by his activities, are not exposed to hazards to their health and safety.  To 
this end the Contractor shall assume full responsibility to conform to all the provisions of  the 
Occupational  Health and Safety  (OHS)  Act (Act 85 and Amendment Act 181)  of 1993, and  the 
Construction Regulations 2014 issued in February 2014 by the Department of Labour. Contractor to 
complete Schedules T2.1 K: Occupational Health and Safety. 

The additional specification regarding health and safety issues on this contract have been included in 
Part C3.5: Management. 

For the purpose of this contract the Contractor is required to confirm his status as mandatory to the 
Employer (Client) and employer in his own right for the execution of the contract, and he shall enter into 
an agreement in respect of the Occupational Health and Safety Act in the schedule as included in Part 
T2.4: Other Schedules and Documents that will be Incorporated in the Contract (Schedule T2.4 B). 

 

 

(b) Health and Safety Specifications and Plans to be submitted at tender stage 

(i) 

The Employer's Health and Safety Specification will be included in the tender documents 
as part of the Project Specifications. 

(ii) Tendere 

The Tenderer shall submit with his tender sufficient proof that he has a Health and 
Safety Plan in place. The Contractor will, however, have to submit his Health and 
Safety Plan on request by the Employer during the tender evaluation stage. 

In terms of the OHS Act the tender will be disqualified if the tenderer has no Health 
and Safety Plan. 

The Contractor's Health and Safety Plan will be subject to approval by the Employer, 
or amendment if  necessary, before commencement of construction work. The 
Contractor will not be allowed to commence work, or his work will be suspended if 
he had already commenced  work, before he has obtained the Employer's written 
approval of his Health and Safety Plan. 

The Contractor shall not be entitled to claim for extension of time or standing time and the 
related costs  for any delays  due to delayed commencement or suspension  of the work 
arising from the lack of approval of an approved Health and Safety Plan. 

C3.1.5.14 Temporary latrines 

The Contractor shall  provide  sufficient portable chemical  latrine  units  for the use of his employees. 
Furthermore, the Contractor shall also provide a portable chemical latrine unit at each temporary traffic 
control facility. He shall be entirely responsible for enforcing their use and for maintaining such latrines 
in a clean, orderly and sanitary condition to the satisfaction of the Engineer and the Employer.  Latrines 
shall be positioned within walking distance from wherever employees or labourers are employed on the 
Works. 

Where required, latrines shall be provided at the rate of one for ten persons and where applicable, the 
Contractor shall make his own arrangements and pay all charges for the removal of sewage. 

No separate payment shall be made for this requirement and the costs thereof shall be deemed to be 
included in the rates tendered for the Contractor's time-related obligations. 
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C3.2.1 Design 

– The employer is responsible for the design of the permanent Works as reflected in these 
Contract Documents unless otherwise stated. 

– The contractor is responsible for the design of the temporary Works and their compatibility 
with the permanent Works. 

– The contractor shall supply all details necessary to assist the engineer in the compilationof the 
as-built drawings. 

C3.2.2 

C3.2.2.1 Detail description of Works 

• Wolmaransstad Borehole Supply 

– Drilling of boreholes x 4 (Ext BH H1, WT 02, WT 04 & Ext 13 BhH1) 

– Testing of boreholes x 4 

– Electrification of Boreholes by Solar Panels. 

– Construction of the Pump house and fencing. 

– Construction of rising mains, DN75 x 1600m long uPVC pipe, from the borehole to the storage  
reservoirs. 

– Construction of 6 x 10kl elevated storage tanks. 

– Construction of DN75 uPVC mains to connect into the existing reticulation network. 

– Construction of 6 x Standpipes.   

• Lebaleng Borehole Supply 

– Drilling of boreholes x 3 (LT4, LT3 & LT2)   

– Testing of boreholes x 3 

– Electrification of Boreholes by Solar Panels. 

– Construction of the Pump house and fencing. 

– Construction of rising mains, DN75 x 3000m long uPVC pipe, from the borehole to the storage  
reservoirs. 

– Construction of 8 x 10kl elevated storage tanks. 

– Construction of DN75 uPVC gravity mains supply to standpipes. 

– Construction of 8 x Standpipes.   

• Kgakala  

– Drilling of boreholes x 3 (K1, K2 & K3)   

– Testing of boreholes x 3 

– Electrification of Boreholes by Solar Panels. 

– Construction of the Pump house and fencing. 

– Construction of rising mains, DN75 x 3400m long uPVC pipe, from the borehole to the storage  
reservoirs. 

– Construction of 2 x 10kl elevated storage tanks. 

– Construction of DN75 uPVC gravity mains supply to standpipes. 

– Construction of 12 x Standpipes.   

 

C3.2.3   Drawings 

The drawings for the design of the permanent Works are supplied during the contact. Contractor and 
engineer to maintain master lists indicating the supply and revision of such documents. The contractor 
will be supplied with one set of A1 plans and a CD containing all the plans. He can have copies made 
as required at his own cost. 

 

 

C3.2.4 Design Procedures 

All designs and modifications thereto shall be communicated in writing and the contractor and engineer 
shall maintain master lists to record and track all transactions. 
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C3.3 PROCUREMENT, LOCAL LABOUR AND TRAINING 

C3.3.1 Procurement 

C3.3.1.1 Minimum Preferential Procurement Requirements 

The following minimum preferential procurement requirements apply: 

(a) Empowerment of Subcontractors and Females 

Contract Participation Goal 

It is required that: 

A Contract Participation Goal of at  least  30% of the  Contract  Price excluding  VAT and contingencies 

be achieved by the Contractor to benefit local black emerging contractor(s) which is 51% owned by youth 

or women(black). 

 

 

 

The Contractor shall be required to participate in job creation (employment of local labour) by 
executing various portions of the Works using local labour (unskilled or semi-skilled), recruited from 
the local community, who are South African Citizens or foreigners in possession of a work visa 
issued by the Department of Home Affairs (only one such foreigner may be employed on any 
project). Proof of citizenship or work visa may be audited during the contract period. 

The creation of one job shall mean the employment, for any period of time, of one such unskilled or 
semi-skilled labourer from the local community. 

The Tenderer shall note the requirements for Job Creation Reporting for EPWP as set out in Part F: 
Requirements of the Expanded Public Works Programme (EPWP) of the project specifications. 

The number of jobs to be created using such local labour is inclusive of the local labour employed to 
execute various portions of the Works by both the main Contractor and any subcontractors, including 
the small development subcontractors in terms of Part G: Small Contractor Development of the 
project specifications. 

The number of jobs to be created using such local labour shall include for a minimum percentage 
allocation to the following individual targeted groups: 

 

 

 

The minimum required content of such local labour for this project shall be calculated as follows: 
Minimum required content of such local labour (%) 

= (100 x amount spent on wages for such local labour (excluding VAT)) 
(Total value of the project (excluding VAT)) 

The minimum required content of such local labour for this project shall be 10 %. 

respect to participation in job creation using local labour, the total value of the project shall be the 
amount of the Tender Offer. 

C3.3.1.2 Definitions 

Percentages stated in clause C3.3.1.1 (a) 
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Percentages of the Contract Value (Excluding VAT) are calculated from the agreed financial values of the 

work  performed  by the various  types  of sub-contractors  excluding  VAT, based  on the appropriate 

Conditions of Contract), including the applicable proportional values of general  costs  derived from 

sections 1200, 1300, 1400 and 1500 of the Bill of Quantities. In the event that agreement cannot be 

 

B-BBEE Status Level 

The certified status level in-terms of the Preferential Procurement Regulations promulgated on 6 June 2011. 

Qualify 

-BBEE Code of Good Practice and the Preferential 

Procurement Policy Framework Act, 05 of 2000 and Regulations of 2011. 

d to have the status of a level 4 contributor and in instances where black ownership is 

greater than 50%, the status of a level 3 contributor. 

Average weighted equivalent B-BBEE Status level 

The Average Weighted B-BBEE Status level = 

 

 

 

= The sum of the values in parenthesis ( ) 

S = status level of each individual, QSE or EME sub-contractor 

V = Value of the work performed, including the proportion of General costs incurred, by each individual QSE 

or EME Sub-contractor. 

Female Owned 

Female owned enterprises are enterprises that can provide proof of more the ant 50% female ownership, in 

the form of written certification by a registered professional auditor. 

Worker 

As defined in Part C of the project specifications. 

Salaries and Wages 

The total gross remuneration of the workforce, (as defined in Part C of the Project Specification) as reported 

regularly to the engineer in an acceptable format. 

The gross remuneration shall exclude the proportions of salaries and wages of labourers when such workers 

are not performing work directly related to the contract. 

The gross remuneration shall only include the remuneration or proportional remuneration of : 

160 Scope of Works 

Key Personnel* 

The Workforce* 

Local Labour* 

Sub-contractors 

The Community Liaison Officer* 

Other labour specifically approved by the engineer. 



MAQUASSI HILLS LOCAL MUNICIPALITY 
UNDERGROUND RESOURCE MANAGEMENT, DESIGN, 
CONSTRUCTION, MONITORING OF THE EXPLORATION AND 
EQUIPPING OF BOREHOLES IN MHLM 

TENDER No. MHLM/MIG/09/2026/27 

Part C3-Scope of Work 

Contents 

* As defined in Part C of the Project Specifications 

The engineer may require certification by a registered professional auditor of the values reported. 

Local Labour 

ned in Part C of the Project Specifications. 

Youths 

Youths are Local Labour between the ages of 15 and 35. 

C3.3.1.3 QSE and EME Subcontractor work. 

The contractor is expected to demonstrate to what extent he can meet the minimum requirements 

(See C3.3.1.5 hereafter). 

In order to further assist the contractor to attain and exceed the minimum  requirements  stated in 

Clause C3.3.1.1 (a) above, the CLO and the employer’s social facilitator (as defined in Part C of the 

Project Specifications) will provide the contractor with a list of local QSEs and ESEs. 

Examples of some of the construction activities included in the works which are considered suitable to be 

undertaken by QSE and EME sub-contractors include: 

Supply of construction materials, 

Provision of traffic control facilities, 

Management of traffic control facilities and traffic safety as part of the accommodation of 

traffic, 

Removal of trees, 

Construction of concrete paving, kerbs and channels, 

Manufacture of pre-cast concrete elements, 

Construction of concrete walkways, 

Finishing off cut and fill slopes, 

Construction of minor concrete drainage elements such as side drains, catchpits, 

manholes, etc. 

Construction of side drains, 

Installation of stormwater pipes, 

Relocation/protection of services, 

Installation of subsoil drains, 

Cartage of materials, 

Cleaning out of pipe culvert inlet and outlet structures, 

Erection of temporary and permanent road signs, 

Erection of guardrails, 

Finishing of the road and road reserve, 

Construction of service roads. 

Stone pitching 

Landscaping 

The contractor is encouraged to innovate and add additional activities. 

 
 
 
 
 
 
 

161 Scope of Works 



MAQUASSI HILLS LOCAL MUNICIPALITY 
UNDERGROUND RESOURCE MANAGEMENT, DESIGN, 
CONSTRUCTION, MONITORING OF THE EXPLORATION AND 
EQUIPPING OF BOREHOLES IN MHLM 

C.3.3.1.4 Examples of Employment Creation 

Key objectives of this contract are: 

TENDER No. MHLM/MIG/09/2026/27 

Part C3-Scope of Work 

Contents 

 

That Local Labourers that are employed during the course of the contract (as specified 

in Part C of the  Project Specification), be permanently employed (i.e., for at least 230 

person days). 

That work on the project be performed in a way which will maximize employment through 

the utilization of labour intensive instead of mechanical intensive construction methods. 

The following activities included in the works are examples of work considered as suitable for labour 

enhanced construction: 

Site establishment 

Clearing and grubbing in areas without trees 

Accommodation of Traffic 

Mixing of concrete/soilcrete for minor concrete works 

Laying of concrete block paving, kerbs and channels 

Excavations for minor concrete drainage structures and kerbing 

Construction of variable depth side drains (normal side drains are part of bulk earthworks) 

Excavation and backfilling of pipes and culverts 

Finishing of the road and  road reserve 

Construction of subsoil drains 

Excavations for road signs 

Clearing the fence line and erection of fencing 

Brooming of slush on crushed stone bases 

Spreading of topsoil and application of fertilizers on areas for grassing 

Grass sodding. 

The contractor is encouraged innovate and add additional activities. 

Labour enhanced construction activities, shall be clearly identified by the contractor and approved by 

the engineer. 

No variation in payment shall be made for labour enhanced work identified by the contractor. 

C3.3.1.5 Demonstrating how the minimum Preferential Procurement requirements are  to be 

achieved. 

The contractor shall  take  cognisance of the minimum criteria and  their  contribution  to the utilisation  of 

employment creation.  Within six (6) weeks  after the  commencement  date he will  be required  to 

demonstrate  how  he proposes  to achieve the minimum requirements  in Clause C3.3.1 (a) and (b) 

above. 

C3.3.1.6 Penalties for failure to comply with the minimum requirements of Clause 3.3 Failure 

or refusal on the part of the contractor to take the necessary steps to ensure that the required  

Minimum Empowerment of Subcontractors and Females (MESF) is achieved, shall be sufficient cause 

for the engineer to deduct penalties as follows: 

MESF Penalty = Tender sum (excluding CPA & VAT) x (required MESF% -actual MESF %) 

Failure, or refusal  on the part of the contractor to take the necessary  steps  to ensure that the required 

percentages  of Minimum Employment Creation  (MEC)  are met, shall  be sufficient cause for the 

Engineer to deduct penalties as follows: 
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MEC Penalty = Tender sum (excluding CPA & VAT) x (required MEC % - actual MEC %) 

The penalty amounts shall be agreed between the contractor and the engineer. In the event that agreement 

 

The contractor agrees that the penalty amounts maybe deducted from the contractor’s payment certificates 

No additional  payment  (negative  discounts)  will be applicable  if the contractor  exceeds  the minimum 

requirements. 

C3.3.2 Compulsory training 

Compulsory training shall be implemented for local Lab 

in Part D of the Project Specifications. 

Provisional sums are included in Section 1200 of the Bill of Quantities for accredited training providers. This 

sum will be spent at the sole discretion of the engineer in consultation with the employer. 

The contractor will, inter alia be responsible for: 

Arranging  Construction  Education  and Training Authority  (CETA)  approved  courses 

(Payment being by way of the Provisional Sum allowances in the Bill of Quantities). 

Payment of trainees’ wages during training (the contractor will be reimbursed for these 

wages by way of the Provisional Sum allowances in the Bill of Quantities) 

Provision of training facilities and, if required, transport to the training, venue; (Payment 

section 1300 of the Project Specifications). 

The attendance and completion of each course by selected individuals must be CETA certified, and 

copies of such certificates must be submitted to the engineer. 

No additional payment shall be made for informal training. 

 

C3.3.2 SUBCONTRACTING 

C3.3.2.1 Scope of mandatory subcontract works 

The following portions of the works shall be subcontracted to CIDB registered 
Contractors in accordance with the subcontracting procedures described hereunder. 

Competitive  tenders  shall  be invited  in each of the above portions  of the works  in 
accordance with the relevant provisions of the latest edition of the CIDB Standard for 
Uniformity in  Construction Procurement. The Contract Data in  the associated 
procurement documents shall be based on the use o f  BIFSA Non-Nominated 
Subcontract for use with the JBCC Series 2000 Nominated / Selected Subcontract 
Agreement /  SAFCEC General conditions of subcontract (2003 edition) (Select 
appropriate option) /  NEC Engineering and Construction Subcontract /  NEC 
Engineering and Construction Short Subcontract with minimal project specific 
variations and amendments that do not change their intended usage. 

C.3.3.2.2 Preferred subcontractors / suppliers 

Preference should be granted to the employment of local competent subcontractors 
in order to encourage local  skills development and  experience. The resource of 
materials or supplies should be preferably  sourced locally unless  the items are 
specialized. 
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Portions of the works shall be subcontracted to CIDB registered contractors in 
Accordance with the subcontracting procedures described hereunder. 

Competitive tenders shall be invited in respect of each of the above portions of the 
works  in accordance with the relevant provisions  of the latest edition  of the CIDB 
Standard for Uniformity in Construction Procurement. The Contract Data in the 
associated procurement documents shall be based on the use of BIFSA Non- 
Nominated Subcontract for  use with the JBCC Series 2000 Principal Building 
Agreement / CIDB Standard subcontract (labour only) / JBCC Series 2000 Nominated 
/ Selected  Subcontract  Agreement  / SAFCEC General  Conditions  of subcontract  ( 
2003 edition  )  (  select appropriate option)  /  NEC Engineering and Construction 
Subcontract / NEC Engineering and Construction Short Subcontract with minimal 
project specific variations and amendments that do not change their intended usage. 

The Employer together  with the Contractor shall  evaluate  the tenders  received  in 
accordance with the provisions  of the Standard Conditions  of Tender  contained in 
Annex F of standard for Uniformity  in Construction  Procurement.  The  evaluation panel 

shall comprise equal representatives from the Employer and from the Contractor. 

The Contractor shall  immediately  enter  into contract with the successful  tendering 
subcontractor based on their accepted tender submission. The Contractor shall 
remain responsible for providing the subcontracted portion of the works as if the work 
had not been subcontracted. 
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C3.4 CONSTRUCTION 

C3.4.1 STANDARD SPECIFICATIONS The following 

specifications shall apply for the construction of the Works. 

TENDER No.MHLM/MIG/09/2026/27 
Part C3-Scope of Work 

C3.6 Annexure A 

(a) The COLTO Standard Specifications for Road and Bridge Works for State Road Authorities 

(1998). 

The contractor may purchase copies from the South African Institution of Civil Engineers. 

SAICE Tel : (011) 805-5947 

SAICE House / Postnet Suite 81 Fax : (011) 805-5971 

Block 19 / Private Bag X65 

Thornhill Office Park / Halfwayhouse Contact Person : Angeline Aylward 

Becker Street / 1685 

Vorna Valley X21 

MIDRAND 

(b) SABS or BS Specifications and Codes of Practice 

Wherever any reference is made to the South African Bureau of Standards (SABS) and the British Standards 

Specification (BSS) in either these Bill of Quantities or the Specification of Materials and Methods to be Used 

(OOG-001E), this reference shall be deemed to read 

 

(c) Various other specifications specified in the COLTO Standard Specifications or the Project 

Specifications. 

C3.4.2 PROJECT SPECIFICATIONS: GENERAL 

These specifications shall address project specific matters such as: 

Restrictions on construction 

Site usage 

Permits and wayleaves 

Confined areas 

Services 

Materials 

Traffic Volumes 

Drawings 

Site Establishment 

Contractor and engineers camp 

Security, etc 

Water for construction 

Power supply 

Telkom Service 

Other Services 

Survey control 

Notices, signs and advertisements 
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C3.6 Annexure A 

C3.4.3 PROJECT SPECIFICATIONS RELATING TO STANDARD SPECIFICATIONS 

C3.4.3.1 General Conditions of Contract Referred to in the Standard Specifications 

The references to the General Conditions of Contract appearing in the COLTO Standard Specifications refer 

to the COLTO General Conditions of Contract which is superseded in this contract by the General Conditions 

of Contract for Construction Works 2015. The corresponding clauses in the latter document pertaining to the 

reference in the COLTO Standard Specifications are listed in the table in Section 1100: Definitions and Terms 

C3.4.3.2 Particular Project Specifications 

The following specifications, in addition to the standard specification, apply: 

Part B Matters relating to the COLTO Standard Specification 

Part C Employment of Local Labour 

Part D Provision of Compulsory Training 

Part E Health and Safety Specification 

Part F HIV AIDS Specification 

 

C3.4.4 SPECIFIED MANAGEMENT REQUIREMENTS 

The requirements  stated  in the Management part of the contract shall  be considered  as further  specified 

requirements of the contract. 
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PROJECT SPECIFICATIONS 

MATTERS RELATING TO THE STANDARD SPECIFICATIONS 

TENDER No.MHLM/MIG/09/2026/27 
Part C3-Scope of Work 

C3.6 Annexure A 

 
 

PROJECT  SPECIFICATIONS  REFERRING  TO THE STANDARD  SPECIFICATIONS  AND ADDITIONAL 

SPECIFICATIONS 

The Standard Specifications  for Road and Bridge Works for State Road  Authorities  1998, prepared by the 

Committee of Land Transport Officials (COLTO), as amended, shall apply to this Contract. The amendments 

are those issued by COLTO and reproduced below, together with additional amendments as set out herein. 

1 STANDARD AMENDMENTS TO THE STANDARD SPECIFICATIONS ISSUED BY COLTO 

No amendments have been issued. 

2 PROJECT SPECIFICATIONS REFERRING TO THE STANDARD SPECIFICATIONS AND 

ADDITIONAL SPECIFICATIONS 

In certain clauses  the Standard Specifications  allow  a choice to be specified  in the project 

specifications between alternative materials or methods of  construction and for additional 

requirements to be specified to suit a particular contract.  Details of such alternatives or additional 

requirements applicable to this Contract are contained in this part of the Project Specifications.  It 

also contains some additional specifications required for this particular Contract. 

The number  of each clause and each  payment  item in this  part  of the Project Specifications 

consists of the prefix B followed by a number corresponding to the number of the relevant clause 

or payment item in the Standard Specifications. The number of a new clause or a new payment 

item which does not form part of a clause or a payment item in the Standard Specifications and 

which is included here, is also prefixed by B followed by a new number.  The new numbers follow 

on the last clause or item number used in the relevant section of the Standard Specifications. 
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C3.6 Annexure A 

PROJECT  SPECIFICATION  REFERRING  TO THE STANDARD  SPECIFICATIONS  AND ADDITIONAL 

SPECIFICATIONS 

 

SECTION 1100: DEFINITIONS AND TERMS 169 

SECTION 1200: general requirements and provisions 170 

SECTION 1400: HOUSING, OFFICES AND LABORATORIES FOR THE ENGINEER'S SITE 

PERSONNEL 177 

SECTION B1800: DAYWORKS AND HIRE OF CONSTRUCTION EQUIPMENT 187 

SECTION 2300: CONCRETE KERBING, CONCRETE CHANNELLING, CHUTES AND 

DOWNPIPES, AND CONCRETE LINING FOR OPEN DRAINS 190 

SECTION 3400: PAVEMENT LAYERS OF GRAVEL MATERIAL 191 

SECTION 5600: ROAD SIGNS 195 

SECTION 5900: FINISHING THE ROAD AND ROAD RESERVE AND TREATING OLD ROADS 

196 

SECTION 8100: testing materials and workmanship 197 

SECTION B8200: QUALITY CONTROL (Scheme 1) 201 
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SECTION 1100: DEFINITIONS AND TERMS 

B1115 GENERAL CONDITIONS OF CONTRACT 

Replace Clause 1115 with the following: 

TENDER No.MHLM/MIG/09/2026/27 
Part C3-Scope of Work 

C3.6 Annexure A 

The General Conditions applicable to this Contract are the General Conditions  of Contract for Construction 
Works, 2015, Third Edition, (GCC 2015). 

Accordingly, all reference in the Standard Specifications to any other General Conditions of Contract (GCC) 
has to be amended. The Standard Specifications have been scrutinised and clauses, which refer to another 
GCC, identified.  These are tabulated  below  together with  the relevant equivalent clause  in the GCC 2015 
Conditions of Contract. The context of the reference to the GCC is also noted. 

Whereas every effort has been made to include all of the affected clauses in the table, there may be some 
omissions. In every case, however, the GCC 2015 Conditions of Contract for Construction, as amended by 
the Special  Conditions  of Contract in Section C1.2 of this  Volume,  shall  apply  and the contractor  shall  be 
responsible for interpretation of the equivalent clause. 

CHANGES TO ALL REFERENCES BY THE COLTO STANDARD SPECIFICATIONS TO THE COLTO 
GENERAL CONDITIONS OF CONTRACT AND 2015 GENERAL CONDITIONS (GCC2015*) 

COLTO 

Standard Specification 

COLTO 

General Conditions of Contract 1998 (GCC) 

GCC2015 

General Conditions of Contract for 

Construction Works, 2015 

Clause 

No 

Page 

No 

Cl. 

No 

Description or Reference Cl. 

No 

Description or Reference 

1115 1100-2  Definition  of applicable GCC and special 

conditions of contract 

 GCC2015 together with project 

documents 

1204 1200-2 15 Construction programme 5.6.1 Construction programme 

1204 1200-2  General reference to GCC  GCC 2015, as applicable 

1206 1200-3 14 Setting out of works 5.4  

1209(a) 1200-4  General references to GCC  GCC 2015, as applicable 

1209(e) 1200-5 52(2) Valuation of material brought onto site 6.10.2 Valuation of material brought onto site 

1210 1200-5 54 Certificate of practical completion 5.14.4 Certificate of practical completion 

1212(1) 1200-7 49(2) Cost of checking alternative designs   

1215 1200-9 45 Extension of time for completion due to abnormal 

rainfall. 
5.12 Extension of time for completion 

1217 1200-10 35 Care of the works 8.2 Care of the works 

1303(ii) 1300-1  General reference to GCC  GCC 2015, as applicable 

1303(iii) 1300-1 49 Price adjustment Item 13.01 (a) 6.11 Variations exceeding 15% 

1303 (iii) 1300-2 49 Price adjustment Item 13.01 (b) 6.11 Variations exceeding 15% 

1303 (iii) 

1303 (iii) 

1300-1 

1300-2 

53 

53 

Variations exceeding 20% 

Variations exceeding 20% 

6.11 

6.11 

Variations exceeding 15% 

Variations exceeding 15% 

1303 1300-2 12 Payment Item 13.01 (c) 1.5.2 Commencement Date 

1303 1300-2 49 Payment of Item 13.01 (c) Time Related 

Obligations 

6.11 Variations exceeding 15% 

1403(c) (ii) 1400-4 40 Variation for rented accommodation 6.4 Valuations of Variations 
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COLTO 

Standard Specification 

COLTO 

General Conditions of Contract 1998 (GCC) 

GCC2015 

General Conditions of Contract for 

Construction Works, 2015 

Clause 

No 

Page 

No 

Cl. 

No 

Description or Reference Cl. 

No 

Description or Reference 

1505 1500-3 40 Payment for damage caused by temporary 

drainage 

6.4 Valuations of Variations 

Item 15.08 1500-8 48 Payment of Provisional Sum 6.6 Provisional and Prime Cost Sums 

Item 15.09 1500/8 48 Payment of Provisional Sum 6.6 Provisional and Prime Cost Sums 

Item 15.11 1500-8 48 Payment of Provisional Sum 6.6 Provisional and Prime Cost Sums 

Note (2) 3100-4 40 Payment for prospecting for materials 6.4 Valuations of Variations 

3204(b) (iii) 3200-2 40 Determining Compensation for varied methods 

and equipment 
6.4 Valuations of Variations 

3303(b) 3300-2 2 

classification 
 

3 

Representative 
 

Item 44.06 4400-3  General reference to GCC, PC Sums 6.6 Provisional and Prime Cost Sums 

Item 45.06 4500-3  General reference to GCC, PC Sums 6.6 Provisional and Prime Cost Sums 

5803 (c) 5800-3 40 Variation, for landscaping 6.4 Valuations of Variations 

5805 (d) 5800-4 40 Variation, for grassing 6.4 Valuations of Variations 

Item 58.10 5800-10 48 Payment for Extra Work 6.6 Provisional and Prime Cost Sums 

8103 (c ) 8100-1 40 
Testing materials 

Valuation of Variations 

6.9 

6.4 

Materials, Workmanship and 

Construction Equipment 

Valuations of Variations 

Item 81.02 8100-26  General reference to GCC, Provisional Sums 6.6 Provisional and Prime Cost Sums 

Item 81.03 8100-26 22 Removal of Test Equipment and Clearance of 

Site on Completion 

5.15 Clearance of Site 

SECTION 1200: GENERAL REQUIREMENTS AND PROVISIONS 

B1204 PROGRAMME OF WORK 

(a) General requirements 

Add the following as a continuation of the first paragraph: 

 

 

(i) All special non-working days defined in C1.4 Contract Data. 

( i i )  The expected delays defined in B1215: Extension of time resulting from inclement weather. 

( i i i )  The construction sequences and accommodation of traffic. 

(iv) Lengthening and repair of drainage structures. 

( v )  Traffic constraints through the bridge structure on the single carriageway section. 

( v i )  Survey of the road centre line levels. 
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Add the following subclause: 

Programme revisions 

The programme will be reviewed at the scheduled site meetings at which the contractor shall provide sufficient 
detail that will allow the comparison of completed work per activity against the original approved programme. 
The contractor shall  indicate what resources  and programme  changes  he intends  to implement in order to 
remedy any activity that  may have fallen behind. The engineer may request from  the contractor a  major revision of 
the programme. Such a revision shall be submitted for approval within fourteen (14) days of the request 

B1205 WORKMANSHIP AND QUALITY CONTROL 

Add the following after the title: 

 

manager who shall ensure that member 
system. The quality system and the methods used to implement it shall be described in a quality plan produced 
by the contractor. 

The quality manager shall be resident on site full time. No construction activities shall take place on site before 

 

Delete the second, third and fourth paragraphs and replace with the following: 

g to the engineer, for his approval, 
within two weeks of the site handover. Once accepted by the engineer the contractor shall not deviate from it 
unless written notification of proposed changes have similarly been submitted and approved.  The system shall 
record  the lines and levels  of responsibility  and  indicate  the method  by which  testing  procedures  will  be 

 

B1206 THE SETTING-OUT OF WORK AND PROTECTION OF BEACONS 

The paragraph shall start 

 

Delete in the sixth paragraph 

Add the following paragraphs: 

etrical survey beacons or setting-out beacons 
are not displaced or destroyed  without  the consent  of the engineer.  Property  beacons  and trigonometrical 
survey beacons that have been displaced or destroyed shall be replaced by a registered land surveyor, who 
shall certify such replacement. 

The cost of replacing all beacons displaced or destroyed during the course of the contract without the consent 

 

ll use appropriate methods for setting out the works to be constructed by labour-based 
methods. This may include the use of special templates and sight rails and other suitable implements, which 
will assist the labourers in constructing the works to the required lines, levels and standards. The cost of these 
implements and additional setting-out procedures shall be included in the rates for the works items and no 

 

B1207 NOTICES, SIGNS AND ADVERTISEMENTS 

Add the following to this clause: 
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B1208 MEASUREMENTS 

(a) Measurement of Completed Work 

Add the following: 

TENDER No.MHLM/MIG/09/2026/27 
Part C3-Scope of Work 

C3.6 Annexure A 

The actual authorised quantities of application or mix proportion of materials such as bituminous 

binders, aggregates, mineral  fillers, paint,  etc., shall  be measured and paid for irrespective of 

allowed variations from nominal mix proportions or prescribed, portions. Any unauthorised 

increase in rates of application or mix proportions above those specified, shall however not be 

paid for. 

The Engineer may also reject any work outright where the actual rate of application of the 

aforementioned is not within the specified limits and this work shall be rectified or reconstructed 

 

B1209 PAYMENT 

(e) Materials on the site 

Add the following: 

"The engineer  may at his  sole  discretion  allow payments  under  "Materials  on the site" in respect  of any 
construction materials, if stored off-site, providing that: 

the site selected for this purpose is approved by the engineer; 

such land is physically separated from any production plant or operation; 

only materials for use under this contract are stockpiled on such land, and 

the contractor has provided proof of an agreement with the owner of such land that the owner has 

no objection to using the land for these purposes and has no claim whatsoever on any materials 

stockpiled on such land." 

Add the following subclause: 

"(g) Value Added Tax (VAT) 

No value added tax shall be included in the contractor's tendered rates or amounts." 

B1211 TRAFFIC OVER COMPLETED PAVEMENT LAYERS 

Add the following: 

"It is a requirement of the contract that at least one traffic lane per direction of the road shall be open to traffic 
at all times, and it will be necessary to traffic completed sections of work as soon as practicable. The contractor 
shall take due account of this in his programme of work and daily programming. Any repairs to damage arising 
from this action will be to the contractor's account." 

B1215 EXTENSION OF TIME RESULTING FROM ABNORMAL RAINFALL 

Add the following: 

"Extension of time  resulting from  abnormal rainfall  or other forms of inclement weather shall  be calculated 
according to the requirements of Method ii (critical-path method). The value of "n" as specified in this clause 
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shall be taken as three (3) working days per calendar month from November to March and two (2) working 
days per calendar month for the remainder of the year, of the specified time for completion of the contract. If 
no abnormal rainfall or other inclement weather periods occur during a specific calendar month (or months), 
the n-value of these days, as allowed for in the programme of works shall not be taken as accumulating over 
the cont 

B1216 INFORMATION FURNISHED BY THE EMPLOYER 

Add the following after the second paragraph: 

"Drawings and quantities regarding the distribution and extent of work items were compiled and calculated to 
the best of the engineer's knowledge and available information at the time of the design and could be subject 
to variations at the construction stage. Such variations shall, however, not form grounds for a claim by the 
contractor in terms of subclause 6.3: Variations of the General Conditions of Contract." 

B1217 PROTECTION OF THE WORKS AND REQUIREMENTS TO BE MET BEFORE CONSTRUCTION 
OF NEW WORK ON TOP OF COMPLETED WORK IS COMMENCED 

Add the following: 

"(h) Prior to the start of any excavation on any part of the works, the contractor shall submit to the 
engineer for approval a method statement for the execution of that part of the work. The contractor 
is responsible for the protection  of the underlying  pavement layers  and the drying  out and/or 
keeping dry of such excavations. The  contractor's  programme  shall make provision  for the  speedy 

backfilling of the excavations and the drainage thereof if inundation cannot be prevented. 

The contractor shall, at his own cost, be responsible for the repair of pavement layers which have 
been damaged due to his own  works or his neglect to submit his  planning to the engineer for 

 

B1224 THE HANDING-OVER OF THE ROAD RESERVE 

Add the following: 

"The total length of the road reserve will be handed over to the contractor at the start of the contract period." 

Add the following new Sections: 

B1230 TRAINING (PART D: PROVISION OF COMPULSORY TRAINING) 

Add the following to D06: Measurement and Payment: 

Training Programme 

The contractor shall submit a training programme and training content to the engineer for approval as soon 
as possible after commencement of the project. The training shall include relevant content based on 
the three categories of: 

Entrepreneurial training 

Engineering training 

Generic training 

The contractor shall also submit a proposed venue for approval by the engineer. 

The contractor shall also provide for the required stationary, transport and compensation to the labourers 
for the duration of the training. 
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All Aspects of Training, including the contractor’s cost, shall be paid for under item B12.01 

Contractor’s Obligation in respect of Training 

 

Add the following clause: 

SECURITY 

 

 

The tenderer shall note that, notwithstanding the insurances effected by the contractor, the contractor shall be 

responsible for the effecting of safety and security of plant and personnel on and around the site of the works, 

 

Contractors are expected to use common sense and good judgment in assessing their security requirements. 

Under no circumstances will additional payment be made for items such as security fencing, e.g. razor coil 

wire, mobile radios, control of persons entering the site camp(s), day and night watchmen, armed guards on 

pay  days, control  on stockpiles  of materials  and fuel,  or any  other  measures  normally  associated with the 

provision and maintenance of security on site. 

Security  arrangements  will be deemed  to be included in the amount tendered  for in Items  13.01(a) and 

13.01(c). 

B1232   DRAWINGS 

The drawings shall remain in the sole custody of the Engineer, but one electronic copy shall be  furnished to 

the Contractor free of charge. The Contractor shall, at his own expense, produce therefrom all further prints 

required for the Construction of the Works. At the completion of the Contract, the Contractor shall return to the 

Engineer all prints provided and produced during the Contract period. 

One full size set of prints of the drawings shall be kept by the Contractor on the Site and these shall at all 

reasonable times be available for inspection and use by the Engineer and his representative, or by any other 

persons so authorised by the Engineer in writing. 

The drawings shall not be used by the Contractor for any purpose other than the execution of the works. 

- 

certificate is issued. 

Only figured dimensions on the drawings shall be used, and drawings shall not be scaled. The Engineer shall 

supply and figured dimensions which have been omitted from the drawings. 

Additional drawings may be issued as necessary to the Contractor by the Engineer from time to time during 
the progress of the works. The Contractor shall timeously notify the Engineer of the priority in which drawings 
and details are required. 

B1233 MEASUREMENT AND PAYMENT 

I t e m  Unit 
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also include for a venue, transport, stationary, wages and all other incidentals required to provide the training 
as approved by the engineer. 

Add the following pay items: 

Unit 

B12.02 Other Payments 

(a) Miscellaneous payments 

(i) Topographical surveys Provisional sum 

(b) Handling cost in respect of subitem B12.02 (a) Percentage (%) 

The provisional sum allowed for miscellaneous payments which shall be expended in accordance with Clause 

 

Unit 

B12.03 Excavation for the exposing of, or searching of services: 

Excavation of material in the following depth ranges below ground level 

( a )  0m up to 2m 

(i) Soft material cubic metre (m³) 

(ii) Hard material cubic metre (m³) 

Measurement and payment shall be in accordance with Item 22.01. Classification of excavation material shall 

 

Backfilling will be measured under Item 22.02. 

Item Unit 

B12.04   Level survey of road centre line kilometre (km) 

The unit of measure shall be the kilometre of road centre line which is surveyed and for which the levels on 

the left and right hand side have been determined in accordance with Section B1234. The tendered rate shall 

include for all calculations and incidentals necessary to provide the engineer with the existing centre line levels 

at 20m intervals a well as the levels along the road edge. 

Add the following clause: 

ROAD LEVELS 

Where the existing road levels will be retained, raised or lowered slightly, the contractor shall establish the 

existing centre line levels of the road carriageway at 20m intervals within 4 weeks of commencement of the 

project. He shall then determine the road edge levels using the existing camber, existing cross-fall or super 

elevation, whichever is applicable.  The centre line and road edge levels shall be forwarded to the engineer for 

assessment adjustment to compensate reworking/reconstruction of the pavement layers and provision of final 

road levels prior to any milling or reconstruction of the road or carriageway. 
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Payment for the survey shall be made under Section 1200 and shall include the determination of the levels on 

 
 
 
 

1 3 0 0 :  CONTRACTOR'S ESTABLISHMENT O N  SITE A N D  GENERAL 

OBLIGATIONS 

B1302 GENERAL REQUIREMENTS 

(a) Camps, construction plant and testing facilities 

Add the following to this clause: 

 

his construction personnel. No personnel will be allowed to reside on the site. Only night-watchmen may be 
on the site after hours. 

The contractor shall be responsible for the security of his personnel, construction plant on and around the site of 
the works, and of his camp.  The cost of this will be deemed to be included in item 13.01. 

The contractor's offices, laboratory and stores shall, unless otherwise agreed, be erected in close proximity to 
the engineer's offices and laboratory. The entire area shall be fenced with a minimum of 1,8m height razor 
taped mesh.  The contractor's  offices, laboratory  and  stores and engineer's  offices  and laboratory  shall  be 
provided with sufficient perimeter lighting. 

The contractor shall provide security guards from a reputable security company for protection of the engineer's 
offices and laboratory. The security guards must be provided with a two way radio and be in constant contact 
with the control room of the security company and an armed response unit. The security guards must be armed 
and accompanied by trained guard dogs. Payment for the above shall be included in item 13.01. 

The contractor shall provide at each work site at least one portable chemical latrine unit per 10 workers for use 
by construction workers employed on the project. The latrine units shall be serviced daily and kept in a hygienic 
and orderly state to the satisfaction of the engineer.  The contractor shall move them to the required positions, 
and finally remove them, on completion of the works, all to the satisfaction of the Health Department of the 
relevant authority. Toilets must be screened from public view and their use shall be enforced. No separate 
payment shall be made for this requirement and payment shall be deemed to be included in the rates tendered 
for the contractor's time- 

B1303 PAYMENT Add the following sub 

item: 

Unit 

(d) Time related obligations for approved extension 
of time due to inclement weather. Days (d) 

The tendered rate shall be as specified for sub 

In subsubsection (iii)(3) paragraph 8 change to 

 

 

Add the following to pay item B13.01: 
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"The combined total tendered for sub items B13.01 (a), (b) and (c) shall not exceed 15% of the tendered sum, 
excluding VAT. The rate tendered for sub item 13.01(d) shall not differ by more than 5% from the rate tendered 
for in sub 

1400: HOUSING, OFFICES AND LABORATORIES FOR THE ENGINEER'S SITE PERSONNEL 

B1402 OFFICES AND LABORATORIES 

(a) General Add the following: 

"It is a requirement of the contract that the offices for the engineer's supervisory staff shall be supplied with 
approved burglar proofing, the cost of which shall be included in the relevant tendered rates. 

Add the following new paragraph at the end of this clause: 

 

rea shall be fenced with security fencing and provided with 
a gate. The contractor shall take all reasonable precautions to prevent unauthorised entry to the offices and 

 

( b )  Offices 

Replace sub-subclause (xii) with the following: 

"A complete telephone service together with fax equipment shall be provided. The cost of telephone calls and 
fax transmissions are included in the prime cost sum for the provision of the telephone service". 

Add the following: 

Steel plan cabinets which are able to accommodate AO plans hung from the narrow side. 

(xviii) Microwave oven with a minimum capacity of 30 litres. 

(xxii) Computers and printers 

The computers  shall have,  as a minimum,  Windows  7 installed  together  with  Microsoft  Office 
2015. 

The printers shall be a high speed colour printer capable of printing A3 size prints. It shall also 
have the ability to scan and copy. 

(c) Laboratories 

In the second paragraph, second line substitute with 

 

Delete (xvi) and replace with: 

 

 

(g) Ablution units 

Add the following: 

quired on site. Each unit shall contain at least a wash-hand basin, flush 
toilet, urinal, shower unit and the necessary accessories. 

 

177 : Particular Specification 



MAQUASSI HILLS LOCAL MUNICIPALITY 
UNDERGROUND RESOURCE MANAGEMENT, DESIGN, 
CONSTRUCTION, MONITORING OF THE EXPLORATION AND 
EQUIPPING OF BOREHOLES IN MHLM 

Both ablution units shall be provided with hot and cold water. 

TENDER No.MHLM/MIG/09/2026/27 
Part C3-Scope of Work 

C3.6 Annexure A 

The towels shall be replaced with clean towels every second  day and soap and other toiletries supplied as 
necessary. 

One of the units shall contain a lockable clothing cupboard for at least eight employees. The other unit shall 
contain a lockable clothing cupboard for at least three employees. 

The ablution units shall each have an interior floor area of at least 10m2 and a 1,5m wide veranda on one side 
with a 100mm concrete floor. 

The tendered rate under Item B14.01(e) shall include full compensation for the supply, erection and 
maintenance of the complete units a 

Add the following subclauses: 

Kitchen units 

The contractor shall provide two kitchen units with minimum interior floor area of 12m², a 1,5m wide veranda 
on one side with a 100 mm thick concrete floor in the vicinity of the offices. 

The unit shall contain at least two opening windows, a lockable door, a three-plate electrical stove with oven, 
a steel  framed  formica topped table (0,6 m x 1,2 m), four  steel  framed bar  or kitchen stools, a lockable 
refrigerator of one hundred and fifty litres capacity, a kitchen sink supplied with clean hot and cold potable 
water, a drain board coupled to a suitable drainage system and a lockable steel grocery cupboard. 

B1403 HOUSING 

(c) Rented accommodation 

Add the following: 

"The engineer will arrange for the obtaining of rented accommodation for his supervisory personnel on site. 
Payment of rent shall be made under the Provisional Sum in subitem 14.07(a) and shall be expended on a 
monthly basis as ordered by the engineer." 

B1404 SERVICES 

(b) Water, electricity and gas 

Add the following: 

The power supply shall be regulated by suitable UPS units in order to maintain a constant current and voltage 
level at all times to prevent damage to the office and laboratory equipment and related electronic equipment 
during power surges. In the event of damage to the office and laboratory equipment and related electronic 
equipment because of a faulty voltage, the contractor shall be liable for payment of all repair or replacement 
costs of such damaged items. 

B1406 MEASUREMENT AND PAYMENT 

Change the unit of measurement of item 14.01(e) to number and renumber as follows: 

 

Unit 

B14.01 (e) Ablution units 

Add the following sub item to item 14.01: 

 

 

178 : Particular Specification 



MAQUASSI HILLS LOCAL MUNICIPALITY 
UNDERGROUND RESOURCE MANAGEMENT, DESIGN, 
CONSTRUCTION, MONITORING OF THE EXPLORATION AND 
EQUIPPING OF BOREHOLES IN MHLM 

TENDER No.MHLM/MIG/09/2026/27 
Part C3-Scope of Work 

C3.6 Annexure A 

"B14.01 (g) Kitchen units number (No.) 

The unit  of measurement  and payment  shall  be the  authorized  number  of units  erected,  complete  and in 
accordance with the specifications and together with all items as specified in Clause B1402. 

The tendered rate shall include full compensation for the supply and erection of units, accessories, furniture, 
etc. as specified and for the proper maintenance, cleaning and provision of daily requirements." 

B14.03 Office and laboratory fittings, installations and equipment 

( a )  Items measured by number 

Add the following new sub-items: 

Unit 

(xix) Steel plan cabinets Number (No) 

(xx) Microwave oven 30litre Number (No) 

(xxi) Supply of computer equipment 
(1) Computer Number (No) 
(2) Printer/fax/copier Number (No) 
(3) Supply of ink, paper and other consumables Month 

(xxii) Flood lights complete with poles and 500watt 

minimum globes Number (No) 

(xxiii) Uninterrupted power supply units Number (No) 

The tendered rate shall be full compensation for providing all the equipment specified and all  maintenance 
repairs to ensure that the  equipment is maintained in fully serviceable condition. In  addition the equipment 
shall be provided with ink/toner, paper and other consumables as required on a monthly basis. 

Prime-Cost items and items paid for in a lump sum 

Add to (b) (i) the following: 

 

 

 

1500: ACCOMMODATION OF TRAFFIC 

B1501 SCOPE 

Add the following: 

ation is in accordance with the provisions of the latest 
edition of the South African Road Traffic Signs Manual (SARTSM). The latest version for use in the 
accommodation  of traffic  is volume 2, chapter 13 of the June 1999 edition. Copies  of this  publication  are 
available from Government Printers Arma Steyn  Tel: (012) 334 4500 e-mail: asteyn@print.pwv.gov.za. 

This  section also  covers  the  provision  of additional  information  signs  for motorists  and the release  of any 
notices to the media a 
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B1502 GENERAL REQUIREMENTS 
Insert the following: 

hole of the site will be handed over to the contractor at the beginning of the contract. The sequence in 
which various parts of the site may be occupied by the contractor for the execution of the different items of 
work shall be subject to the requirements of the contract documents regarding, inter alia, working hours and 
the number, spacing and length of the work areas which may be occupied at any particular time. 

The contractor shall programme his work taking due cognizance of restrictive conditions indicated in Clause 
B1204. The contractor's tendered rates shall include full compensation for all possible additional costs which 
may arise from the above and no claims for extra payment as a result of this  modus operandi will be considered. 

The contractor shall in particular note that no additional compensation shall be made for work that could be 
considered as half-width construction." 

( a )  Safety 

Add the following: 

works area and 

 

(f) Approval of temporary deviations 

Add the following: 

considered necessary or desirable, 
the proposal shall be submitted to the engineer for his approval." 

(i) Traffic Safety Officer 

Add the following to the end of the second paragraph: 

pproval before the candidate is 

 

Insert the following as the opening phrase to sub-subclause (i) 

make himself available to discuss road safety and traffic accommodation matters whenever required by the 
engineer a 

Delete sub-subclauses (ii) and (iii) and replace with the following: 

Record on neat and dimensioned sketches and submit to the engineer the position and sign reference 
number, where applicable, of each sign, barricade, delineator, cone, amber flicker light, guardrail and 
permanent  or temporary  painted  road marking feature.  The position  of each shall  be adequately 
referenced from the marker boards or other surveyed points on the site of the works. 

These records shall also show the date and time at which the recorded traffic accommodation features 
are certified correct by the traffic safety officer, and shall be signed by the traffic safety officer before 
being submitted to the engineer. 

The records shall similarly account for whatever changes are made in the field. Such changes shall 
record the position of flagmen and stop/go control men and their associated traffic accommodation 
equipment wherever they are used. 

( i i i )  Personally inspect the position and condition of each traffic accommodation feature on the whole siteof 
works twice each day by 9h30 and by 16h30, to record all irregularities discovered and the remedial 
action taken, and to sign off as correct and submit to the engineer such record sheets by midday of 
the next working day. The traffic safety officer shall keep a duplicate book for this specific purpose. 
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Add the following sub-subclauses: 

The traffic safety officer shall be equipped with a cellular telephone and digital camera, and shall have a 
vehicle and sufficient labour at  his disposal  24 hours  a day, including all  prescribed non-working 
days, and shall not 
agent. The traffic safety vehicle shall be a truck with a capacity of 3 tons and shall be equipped with 
a high visibility rear panel in accordance with the requirements of the SARTSM. The words TRAFFIC 
CONTROL shall be written on a warning sign in highly legible letters, not less than 150 mm high, and 
the sign shall be mounted on the vehicle at least 1,5 m above ground level. The proposed sign and 
letter dimensions shall be submitted to the engineer for his approval. 

The vehicle shall  also be equipped  with an amber-coloured flashing  light of the rotating  parabolic 
reflector type with a minimum intensity of 100 W. The warning light shall be switched on at all times 
and the sign shall be displayed when the vehicle is used on site. 

The traffic safety officer shall have a direct line of communication at all times with the police and traffic 
officers responsible for the area within limits of the contract. The provision of the road safety vehicle, 
driver, labourers and the cost of the cellular telephone shall be deemed to be included in the rates 
tendered for the contractor's establishment on site. 

(x) emoved before nightfall where 
applicable as instructed by the engineer and that the roads are safe for night traffic. 

(xi) The traffic safety officer shall, in addition to the duties listed in paragraph 1502 (i), also be responsible 
for the removal of broken down vehicles off the roadway and implementing actions requested by the 
traffic  authorities  with regard to the work  to be carried  out, be responsible for the erection  and 
maintenance of all traffic signs necessary for the accommodation of traffic. 

(xii) In the advent of an accident the traffic officer shall record in a written report the details of the accident, 
record the position of all temporary road signs, barricades, delineators, flagmen and any other devices 
used  for traffic accommodation.  In addition  the report  shall  include  a neat  dimensional  sketch, 

 

Add the following subclauses: 

Site Personnel 

The contractor shall  ensure that all his  personnel, excluding  those who are permanently  office bound, are 
equipped with reflective safety jackets and that these are worn at all times when working on or near to the 
travelled way. Any person found not wearing a reflective jacket under these circumstances shall be removed 
from the site until such time as he is in possession of and wearing a reflective jacket.  Reflective safety jackets 
shall be kept in good condition and any jackets that are, in the opinion of the engineer, ineffective shall be 
immediately replaced by the contractor. 

(k) Failure to comply with provisions 

Failure or refusal on the part of the contractor to take the necessary steps to ensure the safety and convenience 

of the travelling public, accommodation of traffic, plant and personnel in accordance with these specifications 
or as required by statutory authorities or ordered by the engineer, shall be sufficient cause for the engineer to 
apply penalties as follows: 

A fixed penalty  of R20, 000.00 per occurrence shall  be deducted for each and every  occurrence of non- 
compliance with any of the requirements of section 1500 of the standard specifications and section B1500 of 
the project specifications. 

In addition a time-related penalty of R1, 500.00 per hour over and above the fixed penalty shall be deducted 
for non-compliance to rectify any defects in the accommodation of traffic within the allowable time after the 
engineer has given an instruction to this effect.  The engineer's instruction shall state the allowable time, which 
shall be the time in hours for reinstatement of the defects. Should the contractor fail to adhere to this instruction, 
the time- 
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-control devices, road signs, 
channelisation devices, barricades, warning  devices  and road markings  (hereinafter referred to as traffic- 
control devices) in accordance with these special provisions and as shown on the drawings and in the SARTSM 
and remove them when no longer required.  It shall  be incumbent upon the contractor to see to it that the 
abovementioned traffic-control devices are present where require 

Replace the third paragraph with the following: 

-control devices shall be in accordance with the 
SARTSM. The recommended arrangements of the traffic control devices illustrated and/or drawings issued by 
the engineer shall not be departed from without prior approval of the engineer. The arrangements expected 
to be most commonly used in the contract are given on the tender drawings. 

The details  shown for spacing  and  placement  of traffic-control  facilities  may however,  be revised  at the 
discretion of the engineer where deemed necessary to accommodate local site geometry and traffic 

 

(b) Road signs and barricades 

Add the following: 

r shall be responsible for the protection and maintenance of all signs, and shall at his own cost 
replace any that have been damaged, lost, or stolen. 

All temporary road signs required to remain in position for some time shall be pole mounted as shown on the 
drawings. All temporary road signs required to be moved more often shall be mounted on portable supports 
for the easy moving of signs to temporary positions.  The only permitted method of ballasting the sign supports 
shall consist of durable sandbags filled with sand of adequate mass to prevent signs from being blown over by 
wind.  The cost of the sandbags shall be included in the tendered rates for the various types of temporary road 
signs. 

The covering of permanent road signs, if applicable, shall be by utilizing a hessian bag that shall be pulled over 
the sign in the form of a hood and fastened to the signposts. Plastic bags or other materials and fastened by 
means of adhesive tape shall not be permitted.  The cost of covering of permanent road signs shall be 

 

( c )  Channelisation devices and barricades 

Add the following: 

 

barriers as provided for in sub clause 1503(d). 

Delineators shall: 

(i) comply with the manufacturing and reflective requirements of the SARTSM and the blades shall be 
reversible with dimensions as indicated on the drawings; 

(ii) have smooth and round edges and be mounted on a post and base. All components shall be of durable 
plastic material; 

(iii) have the lower edge of the reflective part of the delineator mounted not lower than 250mm above the 
road surface; 

( i v )  be capable  of withstanding  the movement of passing  vehicles  and gusting  winds  up to 60 km/h in 
typical working conditions without falling over. To achieve this, the base shall be at least 0,18 m2 and 
ballasted by sandbags with sand; 
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( v )  together with its mounting be designed such that it will collapse in a safe manner under traffic impact. 

Traffic cones manufactured in a fluorescent red-orange or red plastic material may be used only at short term 

lane deviations during daylight. Cones shall not be used on their own, but shall be interspersed with delineators at 
a ratio not exceeding 3:1. Cones used on all deviations shall be 750 mm high. Lane closures which continue 

 

(e) Warning devices 

Add the following: 

works shall be equipped with rotating amber flashing lights 
and warning  boards  as specified.  All vehicles  and  plant  before  being allowed onto  the site shall  obtain  a 
clearance permit from the engineer. 

(i) Vehicle mounted flashing lights 

Rotating lights shall have an amber lens of minimum height of 200 mm and shall be mounted in such a way as 
to be highly  visible from  all  directions.  The lights  on construction  vehicles  shall  not be switched on while 
vehicles are being operated on unrestricted sections of  a  public road, but shall be switched on while 
construction  vehicles  are operating  within the accommodation of traffic  area, as the vehicles  decelerate to 
enter a construction area, and as the vehicles accelerate to the general speed when entering the road from a 
construction area. Lights on plant shall operate continuously while the plant is working alongside sections of 
road open to public traffic 

All LDV's and cars operating on site shall also be equipped with rotating amber flashing lights which shall be 
placed so as to be highly visible and operated continuously while the vehicles are manoeuvring in or out of 
traffic or are travelling or parked alongside roads open to public traffic. 

Rotating lights and the "construction vehicle" signs on the contractor's vehicles and plant shall not be paid for 
separately but shall be included in the rates covering the use of the vehicles. 

The contractor shall apply and maintain lights together with temporary mounting brackets, to the approval of 
the engineer.  Vehicles and plant that do not comply with these requirements shall be removed from the site. 

(ii) Sign mounted flashing lights 

Two amber flashing  lights shall  be vertically mounted on top of the traffic signs  at each end of each traffic 
accommodation section as 

Add the following sub clauses: 

) Other traffic control measures ordered by the engineer 

tive tape, etc not measured in 
standard pay  items.  Such road signs shall  conform to the requirements  of the SARTSM, or specification 
provided by the engineer. Similarly, in order to ensure that the travelling public is kept fully informed and warned 
on matters relating to the accommodation of traffic, construction sign posting and the effect of the construction 
on the free flow of traffic through the site, the engineer may arrange for advertising in the press and/or for other 
forms of publicity. 

(g) Flagmen 

During the daytime, at least two flagmen shall  be provided at each traffic  control  point in addition  to the 
STOP/GO sign operator, one flagman at the 80 km/h sign and a second roving flagman to indicate to the traffic 
at the end of the queue to stop. At night time, if required, only one roving flagman equipped with a Stromberg 
Lightman xenon strobe, or similar approved, and a torch is required at each traffic control point as well as the 
traffic light operator.  Where the shoulder of the road is closed to traffic, a flagman shall be  provided at the 
leading end of the closure during daytime. This flagman shall be provided at the 80-km/h sign to warn the traffic 
about the closure. No flagman shall be on duty for a period of more than 10 hours per day. 

183 : Particular Specification 



MAQUASSI HILLS LOCAL MUNICIPALITY 
UNDERGROUND RESOURCE MANAGEMENT, DESIGN, 
CONSTRUCTION, MONITORING OF THE EXPLORATION AND 
EQUIPPING OF BOREHOLES IN MHLM 

TENDER No.MHLM/MIG/09/2026/27 
Part C3-Scope of Work 

C3.6 Annexure A 

Flagmen shall be adequately trained in the standard flagging techniques as described in the SARTSM (refer 
to figure 13.23 of detail 13.23.1) and be provided with conspicuous clothing such as safety jackets utilizing 
retro-reflective and / or fluorescent panels in red, yellow and / or white. 

Flagmen shall  have in their  possession, at all times, certification that they  have attended  and passed  an 
accredited course in flagging techniques before being allowed onto the construction site. Flags shall be made 
from bright red or red-orange material and shall be square with a minimum side length of 600 mm. The flag 
shall be attached to a staff at least 1,0 m in length. 

In terms of lateral clearance and safety, flagmen shall stand on the shoulder of the lane of traffic that is being 
controlled and under no circumstances shall flagmen be permitted to stand within the traffic lane. In order to 
obtain maximum visual impact for the travelling public, flagmen shall stand-alone. 

The payment of flagmen shall be deemed to be included in the respective pay items where they are required 
as shown on the drawings, specified or shown in the SARTSM Manual.  Only flagmen specifically ordered by 
the engineer shall be paid for separately. 

B1504 WIDTH AND LENGTH OF TEMPORARY DEVIATIONS 

Traffic accommodation shall be by means of half width.  At least one lane of traffic shall be permitted at all 
times through closures and dual carriageway sections and at least one direction of traffic on single carriageway 
sections. 

Closures for work on the traffic lanes shall not exceed 4 kms in length. At most 3 closures will be permitted, 
provided there is a 6 km interval.  Adjacent closures on carriageways will be allowed but only on instruction by 
the engineer. Unlimited shoulder closures are permitted, provided that bi-directional or two lanes of traffic is 
guaranteed. 

B1517 MEASUREMENT AND PAYMENT 

Amend item 15.01 to read as follows: 

Unit 

B15.01 Accommodating traffic and maintaining temporary deviations: 

(a) Dual carriageway kilometre (km) 

(b) Single carriageway kilometre (km) 

Replace the first paragraph with the following: 

and the number 
of cross roads where work is carried out. Accommodation of traffic shall be measured once only, that is no 
separate payments  shall  be made for lane and shoulder  rehabilitation, slurry, reseal, asphalt overlay, side 
drains, etc.  Only  the net distance of the road shall  be measured and  overlapping  distances  during staged 
rehabilitation or construction shall not be measured.  Accommodation of traffic at intersections shall be deemed 
to be included in the net distance measured. 

line with a full stop and 
delete  the remainder  of this  first sentence.  Also delete the whole of the second  sentence, which  refers  to 
compensation for the traffic safety officer. 

ete the remainder of the sentence." 

Unit 

B15.03 Temporary traffic control facilities 

Add the following: 
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Flagmen man-day 

as ordered by the engineer. A man- 
day shall be deemed to comprise of three eight hour shifts in a twenty four hour period.  Three shifts of eight 
hours per flagman equates to one man-day.  Shorter single portion shifts (6 to 10 hours) shall be measured as a 
half man-day.  Flagmen included as part of othe 

Add the following subitem: 

Other traffic control measures ordered by the engineer: 

(i) Provision of other traffic control measures Provisional (Prov Sum) 

(ii) Handling costs and profit in 
respect of subitem B15.03 (n) (i) Percentage (%) 

Expenditure under this item shall be made in accordance with the general conditions of contract,  Subclause 
13.5, for the supply  and installation  of any additional  signs  or other traffic  control  measure ordered  by the 
engineer in accordance with clause B1503(g). 

The tendered percentage is a percentage of the actual amount spent under subitem B15.03 (n)(i), which shall 
include full compensation for the handling costs of the contractor, and the profit in connection with providing 

 

B15.04 Relocation of traffic control facilities: 

Replace the first paragraph with the following: 

item shall be made under this contract. All costs 
related to relocation of traffic control facilities shall be deemed to be included in the other pay items in this 

 

Amend pay item 15.10 as follows: 

tem Unit 

B15.10 Accommodation of traffic where the road is constructed 
in half-widths 

(a) Single carriageway kilometre (km) 

(b) Dual carriageway kilometre (km) 

Amend item 15.11 to read as follows: 

B15.11   Traffic control devices 

(a) Providing signalised traffic control devices number (No) 

The unit of measurement shall be the number of signal sets provided where a set is deemed to be 2 (two) 
signalised facilities, one at each end of a closure. The tendered rate shall include full compensation for the 
provision of complete sets of signalised traffic control devices as specified. 

75% of the rate offered will be payable when the sets have been provided on site ready for use and 25% when 
finally removed from the site. 

(b) Operating signalised traffic control devices month sets 
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The unit of measurement shall  be the month  set or part thereof that  the signalised  traffic  control  device is 
operated. 

The tendered rate shall include full compensation for all costs necessary to operate and maintain the signalised 
traffic control devices in full working order for 24 hours per day in compliance with the specification and shall 
include for 2 (two) operators per shift. Also included in the tendered rate shall be the cost of operation the 

 

Add the following pay items: 

Unit 

Amber flashing lights mounted on signs number (No) 

The tendered lump sum  shall include full compensation to provide, erect, operate and maintain two amber 
flashing lights per sign at each end of the traffic accommodation sections.  It shall also include the provision of 
power to operate the lights, replacing bulbs as required and keeping the lenses clean and visible. 

B15.15 Provision of traffic safety equipment for use by the engineer 

(a) Safety jackets number (No) 

(b) Amber flashing lights with magnetic base number (No) 

The unit  of measurement  shall  be the number  of each item provided  as specified,  and approved  by the 
engineer. 

The tendered  rates  for the various  safety  items  shall  include  full  compensation  for provision  thereof  and 
maintenance in good working order. 

Unit 

B15.16   Traffic safety officer Month 

The unit of measurement shall be the period in months that the approved traffic safety office is employed. 

The tendered rate per month shall include full compensation for the cost of the traffic safety officer to conduct 
his duties as specified in subclauses B1502 (i). 

B15.17   Penalties 

(a) Fixed penalty per occurrence number (No) 

(b) Time related penalty hour (h) 

In sub  item B15.17(a) a fixed penalty of R20 000.00 per occurrence shall be deducted  for each and every 
occurrence of non-compliance with any of the requirements of section 1500 of the standard specifications and 
section B1500 of the project specifications. 

In addition  in sub item B15.17  (b), a time-related  penalty  of R1 500.00 per  hour over and  above  the fixed 
penalty in  sub-item B15.17 (a)  shall be  deducted for non-compliance to  rectify any defects in  the 
accommodation of traffic within reasonable time after the engineer has given an instruction to this effect.  The 

-instatement of the defects. Should the contractor fail 

to adhere to the instruction, the time- 

 

 

 

 

 

 

186 : Particular Specification 



MAQUASSI HILLS LOCAL MUNICIPALITY 
UNDERGROUND RESOURCE MANAGEMENT, DESIGN, 
CONSTRUCTION, MONITORING OF THE EXPLORATION AND 
EQUIPPING OF BOREHOLES IN MHLM 

TENDER No.MHLM/MIG/09/2026/27 
Part C3-Scope of Work 

C3.6 Annexure A 

1600: overhaul 

B1602 DEFINITIONS 

(a) Overhaul material 

Add the following sub-subclause: 

" ( v i i )  Any material, irrespective of the type of material, which is removed from the existing pavement 
layers and spoiled at designated spoil sites, or is re-used in other parts of the works or to approved 
stockpiles or from stockpiles to any part of the works". 

( b )  Overhaul 

Replace the sub-clause with the following: 

 

Payment shall only be made for material hauled in excess of 1 kilometre. Overhaul shall be measured as the 
product of the volume of material hauled and the overhauled distance . 

(d) Free-haul distance 

Replace the last sentence with: 

one (1) kilometre in th 

B1603 MEASUREMENT AND PAYMENT 

Amend item 16.02 as follows: 

Unit 

B16.02 Overhaul on material hauled in excess of 1 km m3km 

Delete the first paragraph of the first set of notes. 

 

 

B1800: DAYWORKs AND HIRE OF CONSTRUCTION EQUIPMENT 

Add the following section to the standard specifications: 

SECTION B1800: DAYWORKS AND HIRE OF CONSTRUCTION EQUIPMENT 

Contents 

B1801 SCOPE 

B1802 GENERAL REQUIREMENTS 

B1803 MEASUREMENT AND PAYMENT 
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This section covers the listing of daywork items in accordance with the general conditions of contract clause 

6.5, for the use in determining payment for work which cannot be quantified in specific units in the schedule of 

quantities, or work ordered by the engineer during the construction period which was not foreseen at tender 

stage and for which no applicable rate exists in the schedule of quantities. 

B1802 GENERAL REQUIREMENTS 

Work will  be classified  as daywork  only  if the Engineer considers  no other  rate in the Bill of Quantities 

appropriate for payment purposes. 

An instruction  regarding  all work  to be carried  out under  daywork  in terms of Clause 37(2)  of the General 
Conditions of Contract will be issued at the discretion of the Engineer.  Some or all of the items priced under 
daywork in the Bill of Quantities may possibly not be required for this Contract. 

The Contractor  and the Engineer will  agree on the method  of recording  the working  hours  prior  to the 

commencement of the work. Any long period of idling at any one time which in the opinion of the Engineer or 

his representative is beyond that required for normal operating conditions will not be paid for as working time. 

Non-working hours for any reason shall not be measured for payment. 

B1803 MEASUREMENT AND PAYMENT 

Item Unit 
B18.01 Personnel during project working hours 

(a) Unskilled labour hour (hr) 

(b) Semi-skilled labour (Charge hand) hour (hr) 

(c) Skilled labour (Artisan) hour (hr) 

(d) Foreman hour (hr) 

(e) Surveyor hour (hr) 
 

B18.02 Plant 

(a) Trucks 

(i) Tip Truck 6m3 hour (hr) 

(ii) Tip Truck 10m3 hour (hr) 

(b) TLB tractor fitted with backactor and loader 

(i) Model 55kW power hour (hr) 

(ii) Model 70kW power hour (hr) 

(c) Rollers (Self-propelled or tractor to be included): 

(i) Vibrating Roller (Min. 8t) hour (hr) 

(ii) Heavy grid roller (Min. 12t) hour (hr) 

(iii) 3 wheeled heavy steel static roller 
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(iv) Pneumatic Roller 

(d) Air compressor complete with all tools, drills, 
jackhammers, etc. (10m3/min) hour (hr) 

 

(e) Grader Cat 140G or equivalent hour (hr) 

(f) Water truck (9 000 litre) hour (hr) 
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(i) Min. 88 kW (Komatsu PC 200 or similar) hour (hr) 

(h) Flatbed truck with crane (10t) hour (hr) 

(i) Compactors 

(i) Pedestrian vibrating roller (Bomag 90 or similar) hour (hr) 

The unit of measurement for items B18.01 and B18.02 shall be the hour for the item of plant or personnel. 
Non-working hours for transport breakdown, lack of operator of any other reason shall not be measured. The 
time shall be taken from the time that the personnel and/or plant depart until return. 

Prior to the commencement of any work by the labourers described under items B18.01, the contractor must 
obtain written consent from the engineer regarding the classification of all labourers in terms of "unskilled", 
semi-skilled" and "skilled" labourers. 

The tendered rates for labour for items B18.01 shall include full compensation to cover overhead charges and 
profit, leave pay, bonuses, subsistence, allowances, employer's contributions, additional payment for overtime 
where applicable, insurances, housing, site supervision, use of small  hand  tools  and appliances, non - 
mechanical  plant and  equipment and  consumable  stores, for all administrative,  supervisory, operative  and 
contingent costs, relating to the supply of personnel. 

The tendered rates for plant for item B18.02 shall be an all-inclusive hire charge for the use of the 
vehicle and driver  or plant/equipment  and  operator  and shall  apply only to vehicles plant  and 
equipment  nominated  in writing by the engineer,  for all  administrative,  supervisory  operative  and 
contingent cost, and profit, relating to the running of the plant. 

The above-mentioned tendered rates  shall  be full  compensation  for the various  items  as specified and no 
further profit shall be paid. 

The rates shall be for the working hours of this contract. 

Item Unit 
B18.03 Materials 

(a) Materials Provisional Sum 

(b) Percentage on net cost of materials percentage (%) 

 

The prices for materials (excluding VAT) shall be based on the documented proof submitted to the Engineer 

in accordance with the General Conditions of Contract. The prices shall not be subject to the Contract Price 

Adjustment factor. 

The tendered percentage as an on-cost on the net cost price of materials shall include full compensation for 

handling, overheads, profit, liabilities, obligations, risks, incidentals, wastage andother on-cost for the supply, 

 

Item Unit 

B18.04 Transport 

(a) LDV kilometre (km) 

(b) Flatbed (8 ton) kilometre (km) 
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SECTION 2300: CONCRETE KERBING, CONCRETE CHANNELLING, CHUTES AND 

DOWNPIPES, AND CONCRETE LINING FOR OPEN DRAINS 

B2301 SCOPE 

Add the following to this clause 

 

 

B2304 CONSTRUCTION 

(b) Prefabricated concrete kerbing and channelling 

Add the following: 

All precast kerbs shall be provided with continuous in situ concrete backing (haunching), the cost of which 
shall be included in the tendered rate. Dimensions of the triangular-shaped (in cross-section) haunching shall 
be: if the difference in levels between the top of the kerb and the subbase on which the kerb is laid is h, then 
the height of the haunch is 2/3 h and the width of the haunch is h. 

(e) Cast in situ kerbs and channels 

Add the following: 

 

straight line with an angle grinder or similar approved means along the edge of the channel. The existing road 
foundation shall then be removed over the width and depth required to construct the new kerb and channel. 

During the construction of the in situ channel, the contractor shall take care not to stain or damage the existing 
road surface. 

Add the following sub-clauses: 

Shrinkage joints for cast in situ concrete work 

Cast in situ channels  shall  be provided with shrinkage joints spaced  a maximum  of 2m apart. 

Shrinkage joints shall be constructed so that shrinkage cracks are generated at the joints. Sections 

of channel  which  have  cracked  between  shrinkage  joints  shall  be removed  and replaced  by the 

 

Removal of existing kerb and channel 

Where indicated by the engineer, the existing kerb and channel shall be removed and transported to spoil as 

 

B2307 MEASUREMENT AND PAYMENT 

Edit pay Item B23.02 as follows: 

Item Unit 

Concrete kerbing-channelling combination 
(cast in-situ concrete class 25/19) 

The measurement and payment for item B23.02 (b) shall be as for item 23.04 (a) and shall also include the 
provision of shrinkage joints in cast in situ concrete work. 
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SECTION 3400: PAVEMENT LAYERS OF GRAVEL MATERIAL 

B3402 MATERIALS 

(a) Compaction requirements 

Add the following to this sub-clause: 

The compaction requirements for the layers to be constructed under this contract are: 

150mm Base layer 98% of mod AASHTO density 
150mm Subbase layer 95% of mod AASHTO density 
Gravel Shoulder 93% of mod AASHTO density 

Add the following sub-clause: 

) Excavations 

Excavations  in the pavement shall  be kept dry. In the event of water penetrating  the underlying  layers, 
construction  of the consecutive  layers  shall  be postponed until  the underlying  layers  are dry enough  to 
accommodate the construction plant without any deformation or distress. 

B3403 CONSTRUCTION 

(a) Requirements applying prior to the construction of the layer 

Unsuitable material for re-use shall be removed and spoiled. Payment for removal and spoil of the material 
shall  be made  under  pay  item 34/33.07. Suitable material  shall  be imported  and shall  be paid under  item 
B34.06. 

Where make-up material is required to construct the road to the correct lines and levels the additional material 
shall be spread, shaped and lightly compacted before the recycling operation commences. Payment for the 
addition of material shall be made under pay item B34.06. Additional imported material shall comply with the 
requirements for base material. 

Additional imported material from a commercial source, shall comply with the requirements for base material. 

(b) Placing and compacting 

Add the following: 

(iii) In situ reworking of pavement structure 

The material shall for tender purposes be stabilized with 3,0% Cem II:32,5N. The maximum dry density of the 
material to be stabilized shall be assumed to be 2100 kg/m³ for tender purposes. The actual density shall be 
determined on site. 

It is intended that the layers of 200mm thick, be compacted as one layer in order to minimize time loss and 
assist in traffic accommodation. Compaction shall be as per Section B3402(b). 

B3405 CONSTRUCTION TOLERANCES 

(g) Construction tolerances 

er of in-situ recycled material shall be classified as a base layer regarding compliance with the 
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s will be assessed in accordance with 

B3407 MEASUREMENT AND PAYMENT 

Amend the following pay item and renumber as follows: 

B34.01 Pavement layers constructed from gravel obtained from commercial 
and other sources including unlimited free h 

Add the following sub pay item to B34.01(f): 

Unit 

(iii) 98% of modified AASHTO density 

Amend pay item 34.04 sub item (f) as follows: 

Renumber 34.04 as B34.04. 

 

 

Add the following new pay items: 

em Unit 

 

 

B34.15 Removing unsuitable material cubic metre (m³) 

The unit of measure shall be the cubic metres of unsuitable or poor material and replaced with suitable (G4 
quality) material. 

The tendered rate shall include all excavation, loading, spoiling, obtaining suitable material, dumping, levelling 

 

 

3600: PAVEMENT LAYERS OF GRAVEL MATERIAL 

B3602 MATERIALS 

a) Requirements for crushed aggregate 

After the first sentence delete the remainder of the paragraph and replace with the following: 

 

organic material. 

Aggregates containing mica, such as granite, gneiss, mica schist, pegmatite, sandstone shall not contain more 
than 2% by mass of free mica, especially muscovite, when assessed by visually separating the particles, or 
more than 4% by volume when assessed  by means  of microscopic  slides. Aggregate  containing  easily 
detectable quantities  (more than 1%) of olivine, serpentine and sulphide minerals  such as pyrites  and 
marcasite, must be considered with caution, and may warrant additional evaluation to the satisfaction of the 
engineer. Argillaceous rocks may only be used if sp 

written approval. 
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Soft or weathered  particles  shall  be controlled  by the  Durability  Mill  Index  values  specified  in B3602(e) 
Durability. 

Provision  has been  made  in clause  B8108(b)(iii),  calculation,  for the determination  and  calculation  of the 
Apparent Density for aggregates with a total water absorption greater than 1,5%, when total water absorption 

 

 

(b) Compaction requirements 

Add the following to this sub-clause: 

The compaction requirements for the layers to be constructed under this contract are: 

150mm Base layer 98% of modified AASHTO density 

 

c )  Grading requirements 
Replace entire clause with the following: 

r compaction, shall be as near as possible to the mean of the specified grading 
envelope listed in table 3602/1 and shall be continuous with no marked gaps or excessive quantities of any 
particular size. The mean grading of each lot (minimum of 4 but preferably 6 test points per lot) shall conform 
to the approved target grading plus or minus  the tolerances  specified in table 3602/4.  However,  no target 
grading plus tolerance can be set such that the original grading envelope in table 3602/1 is exceeded." 

 

e) Durability 

The durability property of aggregates derived from the basic crystalline group shall be assessed by means of 
the Ethylene Glycol Durability Index. When tested in accordance with the method prescribed in B 8105(g) the 
Durability Index  shall not exceed four. In addition, the 10% FACT value obtained after soaking in ethylene 
glycol for four days shall not be less than 50% of that obtained on the unsoaked sample. Where any values 
are obtained that fall outside the above requirements, a detailed assessment of the quarry shall be undertaken 
together with a specialist mineralogical evaluation of both the coarse as well as fine fractions in order to assess 
the long-term durability properties of the material. 

For Basic  crystalline rocks, Arenaceous  rocks, Argillaceous  rocks  and Diamictites  the Durability  Mill  Index 
(DMI) shall be less than 125. For all other rock types the Durability Mill Index (DMI) shall not be more than 420, 
subject to the % passing the 0,425mm sieve not increasing by more than 8 percentage points during the 

 

 

B3604   CONSTRUCTION 

(a) Spreading and mixing 

The contractor may elect to mix and spread crushed-stone material by means of a mixing plant and paver unit 
respectively, in which event the requirements of subclauses 3704(a) and (b) shall apply mutatis mutandis. 

Crushed-stone material  complying  with the requirements  specified  above  shall  be dumped in quantities 
sufficient to ensure that the completed layer will comply with all the requirements in regard to layer thickness, 
level, cross- section and density. Allowance shall also be made for sufficient extra material to enable the layer 
to be properly formed. 

The maximum compacted thickness of any layer of crushed-stone base compacted in one process shall be 
150 mm. The dumps of material shall be spread out to a layer with a thickness which will be suitable for mixing. 
The required quantity of water shall then be added and the material mixed until a homogeneous mixture is 
obtained. 
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( b )  Compacting 

Add the following: 

After  mixing, the crushed-stone  material  shall  be placed  to the correct thickness  and level  and  thoroughly 
compacted by suitable equipment so that the specified density is obtained throughout the entire layer after 
slushing (except where the multi-stage process in subclause B 3604(c)(ii) is prescribed). When requiredby the 
engineer, the density of the layer shall be tested at each third of  the layer thickness  each third of  the layer 
thickness. 

The finally compacted layer shall be free from surface laminations, portions exhibiting segregation of the fine 
and coarse aggregate, corrugations, or other defects that may adversely affect the performance of the layer. 

 

c) Surfacing preparation of the base 

Replace the final paragraph in subsubclause 3604(c)(i) with: 

 

compaction. Even if the specified density is achieved without slushing or before completion of the slushing 
process, the full slushing process must st 

Delete sub-sub-clause (ii) Multi-stage process (water or slurry rolling). 

B3605 PROTECTION AND MAINTENANCE 

Replace in the first paragraph with 

 

Add the following to the end of the second sentence: 

 

 

B3606 CONSTRUCTION TOLERANCES 

(g) Construction tolerances 

-situ recycled material shall be classified as a base layer regarding compliance with the 
con 

 

 

B3606 QUALITY OF MATERIALS AND WORKMANSHIP 

Add the following: 

clause B 

 

B3608 MEASUREMENT AND PAYMENT 

Amend the following pay item and renumber as follows: 

. 0 1  Crushed stone base  obtained from commercial 

Add the following sub pay item to B36.01(f): 

Unit 
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SECTION 5600: ROAD SIGNS 

B5601 SCOPE 

Replace in the second paragraph with: 

 

 

B5603 MANUFACTURING OF ROAD SIGN BOARDS AND SUPPORTS 

(a) Road signboards 

Add the following: 

 

 

colour photograph of each sign face for approval of the correctness of the legend. Such approval will not imply 
final acceptance of the board. If the contractor is in any doubt as to the correctness of the sign detail, the sign 

 

(ii) Steel profile road signboards 

Add the following: 

 

and both ends folded around the radius. 

Retro-reflective material to adjoining Chromadek panels on a sign shall be practical visual match of the 

 

B5604 ROAD SIGN FACES AND PAINTING 

Add the following sub-clause: 

e) Application of retro-reflective material 

All sign faces shall be faced with retro-reflective material. Painted front sign faces shall not be used. 

Where applied to Chromadek sections, retro-reflective material shall be applied as specified for aluminium 

 

B5605 STORAGE AND HANDLING 

Add the following: 

all not be allowed on the sign face: 

Drilling of holes, except for the fastening of overlays 

Application of any form of adhesive 
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Cleaning with any chemicals that are not specifically approved by the manufacturer of the retro- 

reflective material. 

Covering t 

B5606 ERECTING ROAD SIGNS 

(c) Erection 

Add the following: 

-reflective 

 

All vegetation obstructing the new or replaced sign board shall be removed and disposed of as instructed by 

 

B5609 MEASUREMENT AND PAYMENT 

Item Unit 

B56.01 Road sign boards with painted or coloured 
semi-matt background. Symbols, lettering, 
and borders in semi-matt black or in Class I 
retroreflective material, where the sign board 
is constructed from: 

Amend the last two lines of the second paragraph to read: 

ard complete as specified, and the removal and disposal 

 

Add the following payment items: 

Unit 

B56.10 Danger plates at culverts/structures number (No) 

The unit of measurement shall be the number of danger plates provided and erected. 

The tendered  rate shall  include  full  compensation for all  labour  and  material,  painting,  posts, excavation, 
backfilling with soil etc., as may be necessary for completing the work in accordance with the details shown 
on the drawings. 

B56.11 Dismantling and disposing of road signs number (No) 

The unit of measurement shall be the number of road signs fully dismantled and disposed of. 

The tendered rate shall include full compensation for all labour, excavation, backfilling with soil and disposing 
of the road signs etc., as may be necessary for completing the work. 

 
 
 
 
 
 
 
 
 

197 : Particular Specification 



MAQUASSI HILLS LOCAL MUNICIPALITY 
UNDERGROUND RESOURCE MANAGEMENT, DESIGN, 
CONSTRUCTION, MONITORING OF THE EXPLORATION AND 
EQUIPPING OF BOREHOLES IN MHLM 

TENDER No.MHLM/MIG/09/2026/27 
Part C3-Scope of Work 

C3.6 Annexure A 

SECTION 5900: FINISHING THE ROAD AND ROAD RESERVE AND TREATING OLD 

ROADS 

B5901   SCOPE 

In the first line of the second paragraph, insert the following “this section”: 

 
 
 
 

B5902 FINISHING THE ROAD AND ROAD RESERVE 

Retain the existing paragraphs as new subclause: 

 

Replace the sixth paragraph with: 

 

 

Add the following: 

Renewal Construction 

After completing construction work within the site, the contractor shall ensure that all construction generated 
or related material that may have been swept, windrowed, stockpiled, stored or spread beyond the road surface is 
removed. This shall be done before any other rehabilitation work is undertaken, including shaping, top soiling 
and grassing. Should, during the removal of construction generated or related material, existing vegetation or 
topsoil be disturbed or destroyed, the contractor shall, at his own cost, re-instate the road reserve to its original 
state. This shall include ripping, should the construction material have compacted the existing surface. 

Culvert in lets and outlets, culvert barrels, and open drains shall be cleared of debris, soil, silt and other material 
generated from the construction activities. 

The surfacing shall be cleared of all dirt,  mud and foreign objects. Dragging, pushing or scraping  material 
across the finished surfacing shall not be permitted. 

All junctions, intersections, islands, kerbing and other elements making up the completed works shall be neatly 
finished off. 

The contractor shall ensure that all undesirable plants have been removed from the road reserve and borrow 
pit areas. 

All materials resulting from the fi 

 

SECTION 8100: TESTING MATERIALS AND WORKMANSHIP 

B8110 TESTS RELATING TO CHEMICAL STABILISATION 

Add the following sub-clause: 

(d) The Wet-Dry Durability Test for cement and/or lime-treated materials using the hand-brush 
method (SANRAL METHOD) 

1. Scope 

This method covers the procedure for determining the soil-cement losses obtained by repeated wetting, drying 
and hand brushing of hardened soil-cement specimens (see 5.4). 
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2. Apparatus 

2.1 A moisture curing room capable of maintaining a relative humidity of 95 to 100 percent and a 
temperature of 22 to 25°C, or suitable plastic bags capable of holding specimens and carriers in 
an air tight condition in a water bath as described in 2.2 below. 

2.2 A suitable water bath with thermostatic control capable of maintaining a temperature of 22 to 
25°C. 

2.3 A balance to weigh up to 10kg, accurate to 0.5g. 

2.4 A drying oven capable of maintaining temperatures of 71 ± 3°C and 110 ± 5°C. 

2.5 A wire scratch brush made of 50mm by 1.6mm flat 26 gauge wire bristles assembled in 50 groups 
of 10 bristles and mounted to form five longitudinal rows and 10 transverse rows on a 200 by 
65mm wooden block. 

3. Method 

3.1 Preparation of specimens 

Prepare specimens in accordance with the procedure described in the Appendix to method A19 
in the TMH 1 with the following exceptions: 

Use the material passing the 37.5mm sieve and discard the material remaining on the sieve. 

Use the apparatus and compaction method as described in TMH 1 method A7 (100% Modified 
AASHTO at predetermined OMC). 

3.2 Curing of specimens 

Rapid cure the specimens  (see 5.6). Alternatively, and where instructed by the engineer, the 
specimens may be cured for  seven days at a relative  humidity of 95% to 100% and a temperature 

of 22°C to 25°C in a suitable curing room or in plastic bags and a suitable water bath. 

3.3 Wetting, drying and brushing 

After  curing, remove the specimens  from the curing  room or plastic  bags, allow to cool  and 
submerge them in water at room temperature for a period of five hours. Remove the specimens 
from the water and place them in an oven at 71°C for 42 hours. 

Remove the specimens from the oven. Give each specimen two firm strokes over the full surface 
area with the wire scratch brush. The brush must be held parallel to the long axis of the specimen 
or parallel to the ends as required to cover all areas of the specimen. Apply these strokes to the 
full height and width of each specimen with a firm stroke corresponding to approximately 13.5 kN 
force (see note 5.5). 

3.4 Determination of soil-cement losses 

After 12 cycles, dry the specimens to constant mass at 100°C and determine the oven dry mass 
of the specimens. The data collected will permit the calculation of the soil-cement losses of the 
specimens after the prescribed 12-cycle test. 

4. Calculations 

4.1 Calculate the soil-cement loss of the specimens as a percentage of the original oven-dry mass of 
the specimens as follows: 

L = W - N x 100 

W 
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Where 

L = soil-cement loss (%) 

W = original calculated oven-dry mass (g) (calculated according to paragraph 3.5 in 
the Appendix to method A19 in the TMH 1). 

N = final oven-dry mass (g). 

4.2 The percentage loss shall be calculated and reported to the nearest 0.1 percent. The results are 
normally  required for stabilisation  design  purposes  and should be reported graphically  against 
relevant cement contents. 

5. Notes 

5.1 Mass determinations of the specimens before and after brushing are usually made at the end of 
each cycle during research or special investigations. 

5.2 Care is required when assessing results obtained on very coarse graded materials as "plucking" 
out of the aggregate  pieces  during  the brushing process  could  result in very high  losses  of 
material, which may however not be truly indicative of its potential erosion resistance. 

5.3 If it not possible to run the cycle continuously because of Sundays or holidays, or for any other 
reason, the specimens should be held in the oven during the layover period. 

5.4 The test was originally developed to determine wet-dry durability of cement-treated material. It 
can, however, be used with equal success on material tested with other chemical stabilizers, for 
example lime, or mixes of lime and milled blast furnace slag, or cement and milled blast furnace 
slag. 

5.5 The pressure of the brushing stroke is determined as follows: 

Clamp a specimen in a vertical position on the edge of a platform scale and zero the scale. Apply 
vertical brushing strokes to the specimen and note the force necessary to register approximately 
1.36kg. 

5.6 Rapid curing: 

Seal each specimen airtight in a suitable container or plastic bag. Carefully place the  briquettes 
on suitable holders or in pans and place in the oven at the relevant temperature and period given 
below: 

Stabilizing agent Temp (°C) Time (Hours) 

Cement 70 75 24 ±0.5 

PBFC 70 75 24 ±0.5 

Lime 60 ±2 45 ±1 

Lime / FA 60 ±2 45 ±1 

Lime / MBFS 60 ±2 45 ±1 
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C3.5: MANAGEMENT 

C3.5.1 MANAGEMENT OF THE WORKS 

C3.5.1.1 Applicable SANS and SANS standards 

a) The following SANS 1921 Construction Works standards and associated specification data are 
applicable: 

i) SANS 1921-1 : General 

ii) SANS 1921-2 : Accommodation of traffic on public roads occupied by the 
contractor 

iii) SANS 1921-3 : Structural steelwork 

iv) SANS 1921-4 : Third party management support 

v )  SANS 1921-5 :  Earthworks activities which are to be performed by hand 

vi) SANS 1921-6 :  HIV/AIDS Awareness 

b) The specification data applicable to the SANS 1921 standards referred to in a) are as 
follows: 

 

Standard Clause Specification Data 

SANS 1921-1 Essential Data: 

4.1.7 
There  are no requirements  for drawings,  information  and 
calculations for which the Contractor is responsible. 

4.2.1 
The responsibility  strategy  assigned to the  Contractor  for 
the works is A. 

4.9.3 
The trees  and  shrubs which  are not to be disturbed  are 
identified in the Scope of Works. 

4.14 The requirements  for the Facilities  for the  Engineer  are 
stipulated in the Scope of Works 

Variations: 

  

 

Standard Clause Specification Data 

SANS 1921-5 Essential Data: 

5.1 
The depth of trenches which are to be excavated by hand 
is 1.5 m. 

Variations: 

  

 

Standard Clause Specification Data 

SANS 1921-6 Essential Data: 

5.2.1(a) 

A qualified service provider is a service provider is one that is 
accredited or provisionally accredited training service provider 
in the HIV/AIDS field 

Variations:  
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It is a prerequisite of this  contract that minimal  disruption of the public  is ensured  during 
construction. 

The Employer accepts no responsibility for any work done outside the site boundaries without 
the Engineer's approval. The Contractor himself is responsible for liaison and arrangements 
with the Engineer in  connection with the finalisation and approval o f  the construction 
programme. 

The Contractor shall submit his programme of work to the Engineer not later than 14 days after 
the Contractor has been notified of the acceptance of his Tender and only 

Failure to comply with these requirements will entitle the Engineer to use a programme based 
on his own assumptions for the purpose of evaluating claims for extension of time or additional 
payments. 

If the programme submitted by the Contractor in terms of Clause 15 of the General Conditions 
of Contract, has to be revised because the Contractor is falling behind in his programme, he 
shall submit a revised programme of how he intends to regain lost time to ensure completion 
of the Works within the period defined in Clause 45 of the General Conditions of Contract or 
within a granted extension of time. A proposal to increase the tempo of work must incorporate 
positive steps to increase production either by more labour and plant on the site, or by using 
the available labour and plant in a more efficient manner. 

Failure on the part of the Contractor to submit or to work according to the programme or revised 

programmes shall be sufficient reason for the Engineer to take steps as set out in Clause 58 
of the General Conditions of Contract. 

The approval by the Engineer of a programme shall have no contractual significance other than 
the Engineer will be satisfied if the work is carried out according to the programme. The said 
approval shall not limit the right of the Engineer to instruct the Contractor to vary the programme if 
necessary.  The Contractor shall allow for the effect of normal rainfall and special non-working 
days in his programme. 

C3.5.1.3 Sequence of the works 

The sequence of the works shall be indicated on the construction programme as required above. 

C3.5.1.4 Software application for programming 

The format for programming shall be Microsoft Projects or Microsoft Excel and delivery shall be 
made by means of paper documentation and/or electronic form. 

C3.5.1.5 Methods and procedures 

The Contractor shall  deploy  the required methods  and procedures  during the phases  of this 
contract to keep the progress of the Works up to-date with the critical path on the construction 
programme. All construction methods and procedures will be monitored by the Engineer. 

C3.5.1.6 Quality plans and control 

The onus to produce work that conforms in quality and accuracy of detail to requirements of the 
Specifications  and Drawings  rests  with the Contractor, and the Contractor shall, at his own 
expense, institute a quality control system and provide suitably qualified and experienced 
personnel, together with all transport, equipment and tools to ensure adequate supervision and 
positive control of the Works at all times. 
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The cost of supervision and process control, including testing carried out by the Contractor, will 
be deemed to be included in the rates bid for the related items of work. 

 

regarding the minimum frequency of testing required. The Contractor shall, at his own discretion, 
increase this frequency where necessary to ensure adequate control. 

On completion  and submission  of every  part of the work to the Engineer for examination  and 
measurement, the Contractor shall  furnish  the Engineer  with the results  of the relevant  tests, 
measurements and levels to demonstrate the achievement of compliance with the Specifications. 

C3.5.1.7 Environment 

C3.5.1.7.1 Preamble 

The Contractor, and any person working in a construction area is to ensure that he and his 
employees are at all times fully aware of, and sensitive to the need to conserve the environment 
in which he is working, and to leave it, if possible, in a better state than that in which he found 
it. 

The environment  includes,  inter alia,  the quality  of soil, water,  air,  plant  life, animal  life and 
human life, including both the social and physical condition under which people live. 

C3.5.1.7.2 Site Management 

Maintenance  of plant  and vehicles  is to be carried  out on hard standings.  Any such  hard 
standing shall be removed on completion 

All waste, including oils, fuels, containers, and other used excess materials shall be placed in 
waste bins and removed from the site or taken to an approved disposal site. 

Any top soil removed shall be stacked in piles of heights less than 1m and is to be re-spread 
and seeded with appropriate varieties of plants on completion of the works. 

Fuel and lubricant stores should be on hard standing, preferable fenced. Spillage on the hard 
bare ground is not permissible. 

Water courses may not be interfered with or altered in any way. 

Toilet facilities are to be provided for use of all employees. The contractor is to ensure that 
they are correctly maintained and used 

Condoms shall be provided on site. 

C3.5.1.7.3 Erosion Control 

On roads with gradients greater than 10% drains, are to be provided at 10m intervals to 15m 
intervals on erodible soils. 

Adequate sedimentation control measures will be enforced where excavations or disturbance 
of drainage lines or wetlands may take place. 

During  infrastructure  development,  erosion  control measures  have  to be included  in 
construction plans. 

Roads are to have storm water drainage canals. 

C3.5.1.7.4 Solid Waste Management 

No on-site burying of dumping of any waste materials or litter shall occur. The contractor shall 
provide vermin and weather - proof bins with lids of sufficient number and capacity to store the 
solid waste produced on a daily basis. 

C3.5.1.7.5 
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naturally vegetated areas such as 
drainage and thicket lines, riverine areas, wetland etc. Such areas shall not be included in 
the layout for field cultivation and are to be left undisturbed. 

The contractor shall ensure that no person, machinery equipment of materials enter the 

 

C3.5.1.7.6 Protection of flora and fauna and community relations 

The contractor shall ensure that all flora species within the project that have marked, will 
not be removed, damaged or disturbed. 

Trapping, poisoning and/or shooting of animals is strictly forbidden. 
The contractor shall ensure that all unmarked trees removed from the field shall be moved 

to the edge of the field for collection by the community for use as fuel. Only shrubs may be 

burnt. 

C3.5.1.7.7 Water Contamination 

Potential pollutants of any kind and in any form shall be kept, stored and used in such a 
manner that any  escape can be contained and the water  table not endangered. Water 
containing such pollutants as cements, concrete, lime, chemicals and fuels shall be 
discharged into a conservancy tank for removal from the site. This particularly applies to 
water emanating from concrete batching plants and concrete swills, and to runoff from fuel 
depots/workshop/truck washing areas. 

C3.5.1.8 Accommodation of traffic on public roads occupied by the contractor 

The Contactor is responsible to incorporate all safety measures to ensure that the travelling public 
commutes with minimum inconvenience and maximum safety. The Contractor will also be 
responsible  to deploy  the necessary  personnel, road signs,  barricades  and any  other warning 
devices to establish the required traffic control facilities and to eliminate hazardous road 
conditions. 

C3.5.1.9 Testing, completion, commissioning, and correction of defects 

The Contractor must allow in his tender for all test and corresponding services that are required 
from  him. The Contractor must be able to provide  quality  results  to the Engineer  as proof 
compliance to the Specifications. 

C3.5.1.10 Recording of weather 

Daily  rainfall  and temperature records  are to be maintained  by the Contractor and this  data 
entered in the Daily Diary. 

C3.5.1.11 Format of communications 

A triplicate book for Site Instructions shall be supplied free of charge by the Contractor and shall 
at all times be kept on the Site and accessible to the Engineer during normal working hours. At 
the end of the Contract the Contractor shall hand the Site Instruction Book to the Engineer. 

C3.5.1.12 Key personnel 

d when required 
by the Engineer. 

C3.5.1.13 Management meeting 
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Site meetings will be held (normally at weekly intervals) to evaluate the progress of the Contract 
and to discuss matters pertaining to the Contract. . All parties will be informed of site meetings. 

The dates and times of the site meetings will be determined by the Employer. 

 

Employer. 

ng shall be 
considered a serious breach of Contract. 

C3.5.1.14 Forms of contract administration 

All quality control forms over and above those mentioned in C3.5.1.10 above may be provided by 
the Engineer  and/or requested  by the Engineer  from the Contractor.  The Contactor shall  then 
supply such forms with the relevant information at any set time. 

C3.5.1.15 Electronic payments 

The Contractor shall provide all banking details relevant to the tendering company as requested 
in the list of returnable documents. 

C3.5.1.16 Daily Records 

All daily records are to be according to C3.5.1.10 

C3.5.1.17 Bonds and guarantees 

The liability of the guarantee shall be for the percentage, as stipulated in C1.2: Contract Data of 
this document, of the contract amount that the tenderer will be appointed for. The guarantee must 
be submitted to the Engineer as stipulated in C1.2: Contract Data of this document. 

C3.5.1.18 Payment Certificates 

The Contractor shall be responsible for preparing his/her payment certificates on upon approval 
of the Engineer of the measured quantity of the work done. The engineer will validate the claim 
and submit it for payment by the Employer. 

Fixed-charge and Value-related Items 

The sum tendered for each relevant fixed-charged and value-related item will be paid as follows: 

50% with the first certificate but subject to a maximum initial payment of 5% of the nett accepted 
value of scheduled work excluding the preliminary and general section 

25% when the value of work completed reached 50% of the measured value 

25% with the final certificate shall be paid when the Contractor has met all his obligations in 
respect of the relevant items 

Time-related Items 

Payment for time-related items will be effected as follows only after payment for the relevant fixed- 

charge item has been made: Items will be scheduled as monthly rates and paid accordingly with 
every monthly certificate. 

NOTE: An approved extension of time will qualify the Contractor  to receive payment for each 

relevant time-related item for the extension in months, and part thereof, valued at the unit monthly 

rate tend 
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The Contractor is responsible to obtain any  necessary  permits  relevant to the location works 
and/or requirement of the Employer. 

 

 

C3.5.2 HEALTH AND SAFETY 

C3.5.2.1 Health and safety requirements and procedures 

C3.5.2.2 OCCUPATIONAL HEALTH AND SAFETY 

Both the "Factories, Machinery and Building Work Act (Act 22 of 1955) and the "Machinery and 
Occupational Safety Act (Act 6  of 1983)" must, wherever they appear in the SANS 1200 
standardised specifications, be substituted by the "Occupational Health and Safety Act (Act 85 of 
1993)  as amended and  the Construction Regulations  2003  published  in terms of the said act 
during 2003. 

C3.5.2.3 OCCUPATIONAL HEALTH AND SAFETY SPECIFICATION 

The works requires the Contractor to excavate in public areas, in residential as well as business 
and industrial areas where pedestrians and vehicular traffic will be encountered. The Contractor 
shall protect the site of works from the public for the duration of the activities at the various sites. 
Before the Contractor leaves  a site, the surface shall 

construction started. 

The Contractor shall apply suitable proven methods for construction so that his activities will not 
constitute a hazard to the public  or any  adjacent property.  All excavations  shall  be suitable 
safeguarded  and barricaded especially during night-time, weekends or  holidays  and any  other 
day of inactivity by the Contractor. The Contractor shall also ensure that excavations are shored 
or otherwise made safe. No additional payment will be made to the Contractor for complying to 
these requirements. 

The excavations  will  be in developed areas. The Engineer  submitted  the drawings  to various 
service authorities  to mark  their  services  on the drawings. The Contractor shall  take care in 
excavation and assume that there may be services such as high voltage cables even though it is 
not marked on the drawings. 

The Contractor shall take note of the possibility of overhead services and plan accordingly. 

Some excavations may in existing pipe trenches and there is a possibility of hazardous materials 
that were disposed of during backfilling. 

In the construction of the toilets, the height of the structures and the precast concrete roof slab 
will need power equipment to lift and position. 

 

C3.5.2.4 OCCUPATIONAL HEALTH AND SAFETY PLAN 

 

before any construction work may commence. In case of a variation order the Contractor shall 
do a  risk assessment of the work  involved  in the VO and i f  necessary,  must  adjust his 
Occupational Health and Safety Plan accordingly. Protection of the public is paramount. 

The Contractor shall at all times ensure that his operations do not endanger any member of 
the public. 
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C3.5.2.5 Barricades and lighting 

In terms of the Occupational Health and Safety Act, No 85 of 1993 every excavation that is 
accessible to the public or that is adjacent to a public road or thoroughfare, or by which the 
safety of persons may be endangered, shall be barricaded adequately as below: 

C3.5.2.5.1 Excavations Other Than Trenches: 

(a) Adequately protected by a barrier or fence at least one metre high erected as close 
to the excavation as is practicable; and 

( b )  Inspected  by watchmen employed  by the Contractor  to ensure that  barricades  are 
effective at all times. 

C3.5.2.5.2 Safeguarding of Excavations 

The Contractor or his agent or representative appointed in writing shall be deemed to be and 
shall be both the "employer" and "a person who is competent to pronounce on the safety" of all 
bracing and shoring as set out in Regulation 13 (Demolition and Excavation) of the General 
Safety Regulations of the Occupational Health and Safety Act, No 85 of 1993. 

C3.5.2.6 Finishing and Tidying 

Progressive and systematic  finishing  and tidying will  form an essential  part of this  contract. 
Under no circumstances shall spoil, rubble, materials, equipment or unfinished operations be 
allowed to accumulate unnecessarily and in the event of this occurring the Engineer shall have 
the right to withhold payment for as long as necessary in respect of the relevant works in the 
area(s) concerned. 

C3.5.2.7 Measures against disease and epidemics 

The Contractor  should  take  all  reasonable  steps  to safeguard  the  site against  the spread  of 
disease and epidemics. 

C3.5.2.8 Aids awareness 

The Contractor  should acquaint  himself  with local  HIV/AIDS  awareness  campaigns and in 
conjunction with the said awareness campaigns educate and inform all employees. 
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ANNEXURE A: HEALTH AND SAFETY SPEICIFICATIONS 
 
 

HEALTH AND SAFETY SPECIFICATION 

1. BACKGROUND 

In terms of the Construction Regulation 4 (1) (a) of the Occupational Health and Safety Act, No. 85 of 
1993, the Employer is required to compile a Health & Safety Specification for the intended project and 
provide such specification to any prospective tenderer. 

 

 

2. SCOPE 

This specification covers the health and safety requirements to be met by the Contractor to ensure a 
continued safe and healthy  environment for all workers, employees  and subcontractors  under  his 
control and for all other persons entering the site of works. 

This specification shall be read with the Occupational Health and Safety Act (Act No 85 and 
amendment Act No 181) 1993, and the corresponding Construction Regulations 2003, and all other 
safety codes and specifications referred to in the said Construction Regulations. 

In terms of the OHSA Agreement in Section  C1.5 of the Contract document,  the status  of the 
Contractor as mandatory to the Employer (client) is that of an employer in his own right, responsible 
to comply with all provisions of OHSA 1993 and the Construction Regulations 2003. 

 

2003, shall be displayed on site or made available for inspection by all workers, employees, inspectors 
and any other persons entering the site of works. 

The following are possible risks associated with this project: 

Potentially dangerous existing services, i.e. gas lines, water and sewerage mains, electrical 
high voltage cables, on the bridge, buried and overhead 

Deep excavations in soils requiring shoring or reducing of slopes 

Blasting of hard rock or demolition of concrete 

Potentially harmful gasses when tying into the existing sewer mains 

Movement of construction vehicles on site, taking into consideration steep slopes, other traffic 
and existing services 

Exposure to possible injuries due to mishandling or failure of power and hand tools 

Falling debris, tools and materials from bridge 

Non-conformance to specifications with regards to fasteners and materials 

Risks related to general safety and security on site 

Additional risks may arise from specific methods of construction selected by the Contractor, which are 
not necessary covered in the above. 
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The Employer  is to ensure  that the Principal  Contractor,  appointed  in terms of Construction 
Regulation 4(1)(c), implements and maintains the agreed and approved OH&S Plan. 

The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of the Act is to 
ensure that  the Employer  (as defined  in the Act) complies  with the  Act. Annexure 2  - 

Any OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in  his/her respective 
appointment forms. 

The Construction  Supervisor  and Assistant  Construction  Supervisor/s  appointed  in terms  of 
Construction Regulation 6. 

3.1.2. Further (Specific) Supervision Responsibilities for OH&S 

Appointments required by the Act and Regulations: 

OH&S Representatives (Sections 17/18 of the Act) 

OH&S Committees (Sections 19/20 of the Act) 

Risk Assessor (Construction Regulation. 7(1)) 

Accident/Incident Investigations coordinator (General Administrative Regulation 9 (2)) 

Form/Support work Supervisor (Construction Regulation 10(a)) 

Batch Plant Supervisor (Construction Regulation 18(1)) 

Stacking & Storage Supervisor (Construction Regulation 26(a)) 

Fire Equipment Inspector (Construction Regulation 27(h)) 

Electrical Installations, Machinery & Appliances Inspector (Construction Regulation 22) 

Excavations Supervisor (Construction Regulation 11(1)) 

Demolition Supervisor (Construction Regulation 12(1)) 

OH&S Officer (where necessary) (Construction Regulation 6(6)) 

Person Responsible for Machinery (General Machinery Regulation 2) 

Emergency, Security and Fire coordinator (Construction Regulation 27(h) & Environmental 
Regulation 9) 

Fire Equipment Inspector (Construction Regulation 27(h) Environmental Regulation 9) 

First Aider (General Safety Regulation 3(2)) 

Hazardous Chemical Substances Supervisor (HCS Regulations) 
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Ladders Inspector (General Safety Regulation 13A) 

Lifting Equipment Inspector (Construction Regulation 20) 
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Operators & Drivers of Construction Plant & Vehicles (Construction Regulation 21 (i)) 

Structures Supervisor (Construction Regulation 9) 

Users Operators of Construction Equipment (Construction Regulation 21(i)) 

Welding Supervisor (General Safety Regulation 9) 

3.2. Communication and Liaison 

OH&S liaison between the Employer, the Principal Contractor, the other Contractors, the 
Consulting Engineer and other concerned parties will be through the OH&S Committee as in 3.10. 

In addition to the above, communication may be directly to the Employer or his appointed Agent, 
verbally or in writing, as and when the need arises. 

Consultation  with  the workforce  on OH&S  matters  will  be through  their  Supervisors,  OH&S 
Representatives, the OH&S Committee and their elected Trade Union Representatives, if any. 

The Principal Contractor will be  responsible for  the dissemination o f  all relevant OH&S 
information  to the other  Contractors  e.g. design  changes  agreed with the Employer and the 
Consulting Engineer, instructions by the Employer and/or his/her agent, exchange of information 
between Contractors, t h e  reporting o f   hazardous/dangerous conditions/ situations etc. 

3.3. OH&S File 

The Principal Contractor must, in terms of Construction Regulation 5 (7), keep a health and safety file 
on site at all times that must include all documentation required in terms of the Act and Regulations 
and must also include a list of all Contractors on site that are accountable to the Principal Contractor 
and the agreements between the parties and details  of work being  done. The following  documents 
must be kept in the OH&S file: 

Notification of Construction Work (Construction Regulation 3.) 

Copy of OH&S Act (updated) (General Administrative Regulation 4.) 

Proof of Registration and good standing with a COID Insurer (Construction Regulation 4 (g)) 

Copy of health and safety plan (construction regulation 5 (1) 

OH&S  Programme  agreed with  Employer  including  the underpinning  Risk  Assessment  and 
Method Statements (Construction regulation 5 (1)) 

Designs/drawings (Construction Regulation 5 (8)) 

A list of Contractors (Subcontractors) including copies of the agreements between the parties 
and the type of work being done by each contractor (Construction Regulation 9) 

Appointment / Designation forms as per 3.1.1. and 3.1.2. above. 
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Registers as follows: 

* Accident/Incident Register (Annexure 1 of the General Administrative Regulations) 

* OH&S Representatives Inspection Register 

* Form/Support work Inspection 

* Excavations Inspection 

* Lifting Equipment 

*  Demolition Inspections * 

* Batch Plant Inspections 

* Arc & Gas Welding & Flame Cutting Equipment Inspections 

* Construction Vehicles & Mobile Plant Inspections 

* Electrical Installation and Machinery Inspections 

* Fire Equipment Inspection & Maintenance 

* First Aid 

* Hazardous Chemical Substances 

* Lifting Tackle and Equipment Inspections 

* Inspection of Cranes 

* Inspection of Ladders 

* Inspection of Vessels under Pressure 

* Machinery Inspections 

* Drivers/Operators of Mobile Plant/Construction Vehicles Daily Inspections 

 

The Principal  Contractor will  be required  to submit  the abovementioned  registers  monthly  to the 
chairperson of the OH&S Committee for endorsement. 

The Health & Safety File must be handed over to the Employer on completion of the contract. It must 
contain all the documentation handed to the Principal Contractor by any subcontractors together with 
a  record of all drawings, designs, materials used and other similar information concerning the 
completed project. 

3.4. OH&S Goals and Objectives and Arrangements for Monitoring and Review of OH&S 
Performance 

The Principal Contractor is required to maintain a Compensation Incidence Frequency Rate (CIFR) of 
at least 8 (Refer Annexure 3 - Employer 
on a monthly basis. 

3.5. Identification of Hazards and Development of Risk Assessments, Standard Working 
Procedures (SWP) and Method Statements 

The Principal  Contractor  is required  to develop  Risk  Assessments,  Standard  Working  Procedures 
(SWP) and Method Statements for each activity executed in the contract or project (Refer to Section  4. 
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The Employer will be conducting a Monthly Audit to comply with Construction Regulation 4 (1) (d) to 
ensure that the  Principal Contractor has implemented and is maintaining the agreed and approved 
OH&S Plan. 

3.6.2. Other Audits and Inspections by Employer 

The Employer reserves the right to conduct other ad hoc audits and inspections as deemed necessary. 

A  representative of the Principal Contractor must accompany the Employer on all Audits and 

Inspections and may conduct his/her own audit/inspection at the same time. Each party will, however, 
take responsibility for the results of his/her own audit/inspection results. 

3.6.3 Reports 

The Principal Contractor is required to provide the Employer with a monthly report. 
 

The Principal Contractor must report all incidents where an employee is injured on duty to the extent 
that he/she: 

dies 

becomes unconscious 

loses a limb or part of a limb 

is injured or becomes  ill to such a degree that  he/she  is likely either to die, or to suffer a 
permanent physical defect, or likely to be unable for a period of at least 14 days either to work 
or continue with the activity for which he/she was usually employed 

OR where: 

a major incident occurred 

the health or safety of any person was endangered 

where a dangerous substance was spilled 

the uncontrolled release of any substance under pressure took place 

machinery or any part of machinery fractured or failed resulting in flying, falling or uncontrolled 
moving objects 

machinery ran out of control 

to the Provincial Director of the Department of Labour within seven days. (Section 24 of the General 
Administrative Regulation 8.). The Principal Contractor is required to provide the Employer with copies 
of all statutory reports required in terms of the Act. 
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The Principal Contractor is required to provide the Employer with copies of all internal and external 
accident/incident investigation reports including the reports contemplated in 3.9. below. 

3.6.4 Review 

 

two weekly site inspection/meeting as the construction work develops and progresses and each time 
that changes are made to the designs, plans and construction methods and processes. 

The Principal Contractor must provide the Employer, other Contractors and all other concerned parties 
with copies of any changes, alterations or amendments. 

3.7 Site Rules and Other Restrictions 

3.7.1 Site OH&S Rules 

The Principal Contractor must develop a set of site-specific OH&S rules that will be applied to regulate 
the OH&S aspects of the construction. 

3.7.2. Security and Emergency Arrangements 

The Principal Contractor must establish site access rules and implement and maintain these 
throughout the construction period. 

Access control must include the rule that non-employees will not be allowed on site unaccompanied. 

The Principal  Contractor  must develop  a set of security  rules  and procedures  and maintain  these 

throughout the construction period. 

The Principal Contractor must appoint a  competent Emergency Controller who must develop 
emergency  contingency  plans  for any  emergency  that may  arise on site as indicated by the risk 
assessments. These must include a monthly practice/testing programme for the plans e.g. January: 
trench collapse, February: flooding  etc. and practiced/tested with all persons  on site at the time, 
participating. 

3.8 Training 

The contents and syllabi of all training required by the Act and Regulations must be included in the 

 

3.8.1 General Induction Training 

All employees of the Principal and other Contractors to be in possession of proof of General Induction 
Training 

3.8.2 Site Specific Induction Training 

All employees of the Principal and other Contractors to be in possession of Site Specific OH&S 
Induction Training. 

3.8.3 Other Training 

All operators, drivers and users of construction vehicles, mobile plant and other equipment to be in 
possession of valid proof of training. 

All employees in jobs requiring training in terms of the Act and Regulations to be in possession of valid 
proof of training. 
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OH&S Training Requirements: (as required by the Construction Regulations and as indicated by the 
OH&S Specification and the Risk Assessment/s): 

* General Induction (Section 8 of the Act) 

*  Site/Job Specific Induction (also visitors) (Sections 8 & 9 of the Act) 

*  Site/Project Manager 

* Construction Supervisor 

* OH&S Representatives (Section 18 (3) of the Act) 

*  Training of the Appointees indicated in 3.1.1. & 3.1.2. above 

*  Operation of Cranes (Driven Machinery Regulations 18 (11)) 

* Operators and Drivers of Construction Vehicles & Mobile Plant (Construction Regulation 21) 

*  Basic Fire Prevention & Protection (Environmental Regulations 9 and Construction regulation 27) 

*  Basic First Aid (General Safety Regulations 3) 

*  Storekeeping Methods & Safe Stacking (Construction Regulation 26) 

*  Emergency, Security and Fire Co-coordinator 

3.9. Accident and Incident Investigation 

The Principal Contractor is responsible for the investigation of all accidents/incidents where employees 
and non-employees were injured to the extent that he/she had to be referred for medical treatment by a 
doctor, hospital or clinic. (General Administrative Regulation 9). 

The results o f  the investigation t o  be  entered into the Accident/Incident Register. (General 
Administrative Regulation 9) 

The Principal Contractor is responsible for the investigation of all non-injury incidents as described in 
Section 24 (1) (b) & (c) of the Act and keeping a record of the results of such investigations including 
the steps taken to prevent similar accidents in future. 

The Principal Contractor is responsible for the investigation of all road traffic accidents and keeping a 
record of the results of such investigations including the steps taken to prevent similar accidents in 
future. 

3.10 OH&S Representatives and Committees 

3.10.1. Designation of OH&S Representatives 

Where  the Principal  Contractor employs  more  than  20 persons  (including  the employees  of other 
contractors (sub-contractors) he has to appoint one OH&S Representative for every 50 employees or 
part thereof.  General  Administrative Regulation  6  requires  that the appointment or election  and 
subsequent designation  of the OH&S Representative is executed  in consultation  with Employee 
Representatives or Employees. (Section 17 of the Act and General Administrative Regulation 6. & 7.) 

OH&S Representatives have to be designated in writing and the designation must include the area of 
responsibility of the person and term of the designation. 
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The Principal Contractor must ensure that the designated OH&S Representatives conduct a minimum 
monthly inspection of their respective areas of responsibility using a checklist and report thereon to 
the Principal Contractor. 

OH&S representatives must be included in accident/incident investigations. 

OH&S representatives must attend all OH&S committee meetings. 

3.10.3. Appointment of OH&S Committee 

The Principal Contractor must establish an OH&S Committee consisting of all the designated OH&S 
Representatives together with a number of management representatives (this number is not to exceed 
the number of OH&S representatives on the committee) and a representative of the Employer who 
shall act as the chairperson without a vote. The members of the OH&S committee must be appointed 
in writing. 

The OH&S Committee must meet minimum monthly and consider, at least, the following Agenda: 

Opening and welcome 

Present/Apologies/Absent 

Minutes of previous meeting 

Matters arising from the previous minutes 

OH&S Representatives Reports 

Incident Reports & Investigations 

Incident /Injury statistics 

Other matters 

Endorsement  of Registers  and the statutory  documents  by a representative  of the Principal 
Contractor 

Close/Next Meeting 

4. PROJECT / SITE SPECIFIC REQUIREMENTS 

The following is a list of specific activities and considerations that have been identified for the project 
and the construction  site and for which Risk Assessments, Standard  Working  Procedures  (SWP), 
management and control measures and Method Statements (where necessary) have to be developed 
by the Principal Contractor: 

*  Clearing & Grubbing of the Area/Site 

*  Site Establishment including: 

- Office/s 

- Secure/safe storage for materials, plant & equipment 

- Ablutions 

- Sheltered eating area 
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*  Dealing with existing structures (NB: the existing pipeline is also a structure.) 

*  Location of existing services 

*  Installation and maintenance of temporary construction electrical supply, lighting and equipment 

*  Adjacent land uses/surrounding property exposures 

* Boundary and access control/Public Liability Exposures (NB: the Employer is also responsible for 
the OH&S of non-employees affected by his/her work activities.) 

* Health risks arising from neighbouring as well as own activities and from the environment e.g. 
threats by dogs, bees, snakes, lightning etc. 

* Exposure to noise 

* Exposure to vibration 

*  Protection against dehydration and heat exhaustion 

*  Protection from wet & cold conditions 

*  Dealing with HIV/Aids, Covid 19 and other diseases 

*  Use of Portable Electrical Equipment including 

- Angle grinder 

- Electrical drilling machine 

- Skill saw 

* Excavations including 

-  Ground/soil conditions 

-  Trenching 

- Shoring 

-  Drainage of trench 

*  Welding including 

- Arc Welding 

- Gas welding 

- Flame cutting 

-  Use of LP gas torches and appliances 

*  Loading & offloading of trucks 
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*  Aggregate/sand and other materials delivery 

*  Manual and mechanical handling 

* Lifting and lowering operations 

* Driving & operation of construction vehicles and mobile plant including 

- Trenching machine 

- Excavator 

- Bomag roller 

- Plate compactor 

- Front end loader 

- Mobile cranes and the ancillary lifting tackle 

- Parking of vehicles & mobile plant 

- Towing of vehicles & mobile plant 

*  Use and storage of flammable liquids and other hazardous substances 

*  Layering and bedding of trench floor 

*  Installation of pipes in trench 

*  Pressure testing of pipeline 

*  Installing heat shrink joint sleeves 

*  Backfilling of trench 

*  Protection against flooding 

*  Gabion work 

* Use of explosives 

*  Protection from overhead power lines * 

* As discovered from any inspections and audits conducted by the Employer or by the Principal 
Contractor or any other Contractor on site 

* As discovered from any accident/incident investigation. 

Annexure 1: Construction Occupational Health Safety Environment Audit System 

Annexure 2: Guidelines for the development of a Health and Safety Plan. 

Annexure 3: Guide to Risk Assessment 
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ANNEXURE 1 

CONSTRUCTION OCCUPATIONAL HEALTH - SAFETY - ENVIRONMENT 

AUDIT SYSTEM 

(Based on the New Construction Regulations) 

* Denotes items applicable to both Construction sites and Contractors Plant/Storage 

1 .  ADMINISTRATIVE & LEGAL REQUIREMENTS 

 
Section/Regulation Subject Requirements Yes/No 

Construction. 
Regulation 3 

Notice of carrying out 
Construction work 

Department of Labour notified 

Copy of Notice available on Site 

 

General Admin. 
Regulation 3 

*Copy of OH&S Act (Act 
85 of 1993) 

Updated copy of Act & Regulations on site 

Readily available for perusal by employees 

 

COID Act 
Section 80 

*Registration with 
Compensation. Insurer 

Written proof of registration / Letter of good standing 
available on Site 

 

Construction. 
Regulation 4 & 5(1) 

OH&S Specification & 
Plan 

OH&S Specification received from Employer 
OH&S plan developed 
Updated regularly 

 

Section 8(2)(d) and 
Construction. Regulatio 
6 

*Hazard Identification & 
Risk Assessment 

Hazard Identification carried out/Recorded Risk 
Assessment and Plan drawn up/Updated Risk 
Assessment Plan available on Site 
Employees/Subcontractors informed/trained 

 

Section 16(2) *Assigned duties 
(Managers) 

Responsibility of complying with the OH&S Act assigned to 
other person/s by CEO. 

 

Construction. 
Regulation 5(2) 

Designation of  Person 
Responsible on Site 

Competent person appointed in writing as 
Construction Supervisor 

 

Construction. 
Regulation 5(5)(a) 

Designation of 
Subordinate Person 

Competent person appointed in writing as 
Sub-ordinate Construction Supervisor 

 

Section 17 & 18 *Designation of 
Occupational Health & 
Safety Representatives 

More than 20 employees - one OH&S Representative, one 
additional OH&S Rep. for each 50 employees or  part 
thereof. 

Designation  in writing,  period and area  of responsibility 

specified. 
Meaningful OH&S Rep. reports. 

Reports actioned by Management. 

 

Section 19 & 20 *Occupational Health & 
Safety Committee/s 

OH&S Committee/s established. 
Members appointed in writing. 
Meetings held monthly. 
Minutes kept. 
Actioned by Management. 

 

Section 37 *Agreement with 
Mandatory 
(Sub-Contractors) 

Written agreement with Subcontractors. 
List of Subcontractors displayed. 
Proof of Registration with Compensation Insurer/Letter of 
Good Standing 

Construction Work Supervisor designated 
Written arrangements concerning 
OH&S Reps & OH&S Committee 
Written arrangements regarding First Aid 

 

Construction. 
Regulation 7 

Fall Prevention & 
Protection 

Competent person appointed to draw up and supervise the 
Fall Protection Plan 
Proof of appointees competence available on Site 

Risk Assessment carried out for work at heights 

Fall Protection Plan drawn up/updated 
Available on Site 

 

Construction. 
Regulation 8 

Roof work Competent person appointed to plan & supervise Roof 
work. 
Proof of appointees competence available on Site 
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Section/Regulation Subject Requirements Yes/No 

  Risk Assessment carried out 
Roof work Plan drawn up/updated 
Roof  work inspect before  each shift.  Inspection  register 
kept 

Employees medical ly examined for phys ica l  & 
psychological fitness. Written proof available 

 

Construction. 
Regulation 9 

Structures Information re. the structure being erected received from 
the Designer including: 
- geo-science technical report where relevant - 

the design loading of the structure 

- the methods & sequence of construction 
-  anticipated dangers/hazards/special Measures to 

construct safely 
Risk Assessment carried out 
Method statement drawn up 
All above available on Site 

Structures inspected before each shift. Inspections register 
kept 

 

Construction. 
Regulation 10 

Formwork &  Support 
work 

Competent  person appointed i n  writing t o  supervise 
erection, maintenance, use and dismantling of Support & 
Formwork 
Design drawings available on site 
Risk Assessment carried out 
Support & Formwork inspected: 

- before use/inspection 
- before pouring of concrete - 
weekly whilst in place 
- before stripping/dismantling. Inspection register kept 

 

Construction. 
Regulation 11 

Scaffolding Competent persons appointed in writing to: 
- erect scaffolding (Scaffold Erector/s) - 

act as Scaffold Team Leaders 
- inspect Scaffolding weekly and after inclement weather 

(Scaffold Inspector/s) 
Written Proof of Competence of above 

appointees available on Site 
Copy of SABS 085 available on Site 

Risk Assessment carried out 
Inspected weekly/after bad weather. Inspection register/s 
kept 

 

Construction. 
Regulation 12 

Suspended Scaffolding Competent persons appointed in writing to: 
- erect Susp.Scaffolding (Scaffold Erector/s) - 
act as Susp.Scaffold Team Leaders 
- inspect Susp.Scaffolding weekly and after inclement 

weather (Scaffold Inspector/s) Risk Assessment 
conducted 
Certificate o f  Authorization issued b y  a  registered 
professional engineer available on Site/copy forwarded to 
the Department of Labour 

The following inspections of the whole installation carried 
out by a competent person 
- after erection and before use 
- daily prior to use. Inspection register kept 
The following tests to be conducted by a competent 

person: 
- load test  of whole installation and working parts every 

12 months 
- hoisting ropes/hooks/load attaching devices quarterly. 

Tests log book kept 
Employees working on Susp.Scaffold medically examined 

for physical & psychological fitness. Written proof available 

 

Construction. 
Regulation 13 

Excavations Competent person/s appointed in writing to supervise and 
inspect excavation work 
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Section/Regulation Subject Requirements Yes/No 

  Written  Proof  of Competence  of above appointee/s 

available on Site 
Risk Assessment carried out 

Inspected: 
- before every shift - 

after any blasting 
- after an unexpected fall of ground 
- after any substantial damage to the shoring - 
after rain. Inspections register kept 

Method statement developed where explosives will be/ are 
used 

 

Constructions . 
Regulation 14 

Demolition Work Competent person/s appointed in writing to supervise and 
control Demolition work 
Written Proof o f  Competence o f  above appointee/s 

available on Site 

Risk Assessment carried out 
Engineering  survey and Method  Statement available on 

Site 
Inspections  to prevent premature collapse carried out by 
competent person before each shift. Inspection  register 
kept 

 

Construction. 
Regulation 16 

Materials Hoist Competent person appointed in writing to inspect the 
Material Hoist 
Written Proof of Competence of above appointee available 
on Site. 

Materials  Hoist  to be inspected weekly  by a competent 
person. Inspections register kept. 

 

Construction. 
Regulation 17 

Caissons & Coffer dams Competent  person appointed i n  writing t o  supervise, 
control & inspect the construction, installation/dismantling 
of caissons/coffer dams 
Written Proof of Competence of above appointee available 

on Site 
Risk  Assessment carried  out To be inspected  daily by a 

competent person. Inspections register kept 

 

Construction. 
Regulation 18 

Explosive Powered Tools Competent person  appointed to control  the issue of the 
Explosive  Powered  Tools & cartridges  and the  service, 
maintenance and cleaning. Register kept of above 
Empty cartridge cases/nails/fixing bolts returns recorded 
Cleaned daily after use 

 

Construction. 
Regulation 19 

Batch Plants Competent person appointed to control the operation of the 
Batch  Plant and the  service, maintenance  and cleaning. 
Register kept of above 
Risk Assessment carried out 
Batch Plant to be inspected weekly by a competent person. 
Inspections register kept 

 

Construction. 
Regulation 20/ 
Mine Health  & Safety 

Act (29 of 1996) 

Tunneling Complying with Mines Health & Safety Act (29 of 1996) 
Risk Assessment carried out 

 

Construction. 
Regulation 21/ 
Driven Machinery 
Regulations 18 & 19 

Cranes &  Lifting 
Machines Equipment 

Competent person appointed in writing to inspect Cranes, 
Lifting Machines & Equipment 
Written Proof of Competence of above appointee available 

on Site. 
Cranes & Lifting tackle identified/numbered 

Register kept for Lifting Tackle 
Log Book kept for each individual Crane 

Inspection: 
- All cranes - daily by operator 
- Tower Crane/s after erection/6monthly 
- Other cranes annually by comp. person 
- Lifting tackle(slings/ropes/chain slings etc.) - 3 monthly 
Risk Assessment carried out 
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Section/Regulation Subject Requirements Yes/No 

Construction. 

Regulation 
22/Electrical 

Machinery 
Regulations 9  & 
10/Electrical 
Installation Regulations 

*Inspection & 

Maintenance of Electrical 
Installation  & Equipment 

(including portable 
electrical tools) 

Competent person appointed in writing to inspect/test the 

installation and equipment. 
Written Proof of Competence of above appointee available 

on Site. 
Inspections: 
-  Electrical Installation &  equipment inspected after 
installation, after alterations and quarterly. Inspection 
Registers kept 

Portable electric tools and -lights and extension leads 

identified/numbered. 
Monthly visual inspection by User/Issuer/ 

Storeman. Register kept. 

 

Construction. 
Regulation 2 
Diving Regulations 

Water Environments Competent person appointed in writing to supervise diving 
operations  and ensure maintenance, statutory  inspection 
and  testing b y  a n  Approved Inspection Authority of 
equipment used 
Written Proof of Competence of above appointee available 

on Site 
Proof of registration of all divers present on site available 

Risk Assessment carried out 
Diving Manual produced. Available on Site 
Record of Voice Communications kept 
Diving Operations record kept 
Each Diver keeps  a  personal logbook. Entries 

countersigned by the Diving Supervisor 
Decompression tables available on Site 

Records of any Decompression illness kept 
Certificate of Manufacture of any Compression Chamber 
or Diving Bell in use available on Site 

 

Construction. 
Regulation 30/ 
General Safety 
Regulation 8(1)(a) 

*Designation of Stacking 
& Storage Supervisor. 

Competent Person/s with specific knowledge and 
experience designated to supervise all Stacking & Storage 
Written Proof of Competence of above appointee available 
on Site 

 

Construction. 
Regulation 31/ 
Environmental 
Regulation 9 

*Designation of a Person 
to 
Co-ordinate Emergency 

Planning 
And Fire Protection 

Person/s  with specific  knowledge  and experience 
designated t o  co-ordinate emergency contingency 
planning and execution and fire prevention measures 
Emergency Evacuation Plan developed: 
- Drilled/Practiced 
-  Plan & Records of Drills/Practices available on Site 
Fire Risk Assessment carried out 

All Fire Extinguishing Equipment identified and on register. 
Inspected weekly. Inspection Register kept 
Serviced annually 

 

Construction. 
Regulation 32/ 
General Safety 
Regulation 3 

*First Aid Every  workplace  provided  with  sufficient  number of First 
Aid boxes. (Required where 5  persons o r  more are 
employed) 
First Aid freely available 

Equipment as per the list in the OH&S Act. 
O n e  qualified First Aider appointed for every 50 
employees. (Required  where more than 10 persons  are 
employed) 

List of First Aiders and Certificates 
Name of person/s in charge of First Aid box/es displayed. 

Location of F/Aid box/es clearly indicated. 
Signs instructing employees to report all 

Injuries/illness including first aid injuries 

 

Construction. 
Regulation 33/ 
General Safety 
Regulation 2 

Personal Safety 
Equipment (PSE) 

PSE Risk Assessment carried out Items 
of PSE prescribed/use enforced 
Records of Issue kept 
Undertaking by Employee to use/wear PSE 
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Section/Regulation Subject Requirements Yes/No 

Construction. 
Regulation 34/ 
General Safety 
Regulation 9 

*Inspection &  Use of 

Welding/Flame Cutting 
Equipment 

Competent Person/s w i t h  specific knowledge and 

experience designated t o  Inspect Electric Arc, Gas 
Welding and Flame Cutting Equipment 

Written Proof of Competence of above appointee available 
on Site 

Equipment identified/numbered and entered into a register 
Equipment inspected monthly. Inspection Register kept 

 

Construction. 
Regulation 35/ 
Hazardous Chemical 
Substances (HCS) 

*Control of Storage & 
Usage of HCS 

Competent Person/s w i t h  specific knowledge and 
experience designated to Control the Storage & Usage of 
HCS 
Written Proof of Competence of above appointee available 
on Site 

Risk Assessment carried out 

Register of HCS kept/used on Site 

 

Construction. 
Regulation 36/Vessels 
u n d e r  Pressure 
Regulations 

Vessels  under Pressure 
(VUP) 

Competent Person/s w i th  specific knowledge and 
experience designated to supervise the use, storage, 

Written Proof of Competence of above appointee available 
on Site 

Risk Assessment carried out 

Certificates of Manufacture available on Site 

Inspections  & Testing  by Approved  Inspection Authority 

(AIA): 

-  after installation/re-erection or repairs 

-  every 36 months. 

- Register/Log kept of inspections, tests. Modifications 
& repair 

 

Construction. 
Regulation 37 

Construction  Vehicles & 
Earth Moving Equipment 

Operators/Drivers appointed to: 

- Carry out a daily inspection prior to use 

- Drive the vehicle/plant that he/she is competent to 
operate/drive 

Written Proof of Competence of above appointee 

available on Site 

Record of Daily inspections kept 

 

Construction. 
Regulation 38/ 
General Safety 
Regulation 13D 

*Inspection of Ladders Competent person appointed in writing to inspect Ladders 
Ladders inspected at arrival on site and monthly there after. 

Inspections register kept 

 

Construction. 
Regulation 39/ 
General Safety 
regulation 13B 

Ramps Competent  person  appointed in writing  to Supervise  the 
erection & inspection of Ramps. Inspection register kept. 
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ANNEXURE 2 

GUIDELINES FOR THE DEVELOPMENT OF A HEALTH & SAFETY PLAN 

1. Project Background 

In terms of the Construction Regulations [Regulation 4 (1) (a)] of the Occupational Health and Safety 
Act, No 85 of 1993, the Employer is  required to compile an Occupational Health and Safety 
specification for each of its projects and the Principle Contractor, appointed by the Employer in terms 
of Regulation 4 (1) (c), is required to prepare an Occupational Health and Safety Plan. This plan has 
to be prepared in terms of Regulation 5 (1) as well as the Employer 
Specification. In terms of Regulation 4 (2), the Employer and the Principle Contractor are required to 
agree on the Occupational Health and Safety Plan before any work may commence. 

2 .  Framework for an Occupational Health and Safety Plan 

2.1 Introduction 

The Principal Contractor has to demonstrate to the Employer that he has a suitable and sufficiently 
documented Occupational Health and Safety Plan as well as the necessary competencies, experience 
and resources to perform the construction work safely. The Principle Contractor could be required to 
submit the following documentation for perusal and verification by the Employer: 

Management Structure 

Quality Plan 

Human Resources Plan 

Registered Workplace Skills Plan 

 

insurer. 

Proof of induction and other training of employees 

Example copy minutes of previous Occupational Health and Safety Committee meetings and 
copies of Incident Investigation Reports 

2.2 Contents of an Occupational Health and Safety Plan 

2.2.1 Occupational Health and Safety Management Programme 

Management of Occupational Health and Safety risks 

Occupational Health and Safety structures and appointments 

Programme of Occupational Health and Safety inspections 

Occupational Health and Safety Representatives 

Occupational Health and Safety committee 

2.2.2 Communication and Management of the Work 

Management structure and responsibilities 
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Occupational  Health  and Safety  goals  for the project  and arrangements  for monitoring  and 
review of Occupational Health and Safety performance. 

Arrangements for: 

- Regular liaison between parties on site 

- Consultation with the workforce 

- The exchange of design information between the Employer, engineer, supervisors and 
contractors on site 

- Handling design changes during the project 

- Selection and control of contractors 

- The exchange of Occupational Health and Safety information between all contractors 

- Security 

- Site induction and onsite training 

- Facilities and first-aid 

- The reporting and investigation of accidents and incidents 

- The production and approval of risk assessments and method statements 

- Site OH&S rules 

- Fire and emergency procedures 

- Reporting to the Employer i.e. results of Occupational Health and Safety inspections, 
incident 

- and incident investigations and committee meetings 

- Reporting of incidents to the Department of Labour and Compensation insurer where 
appropriate 

2.2.3 Arrangements for controlling significant site risks 

The following are some examples of the arrangements for controlling the most significant site risks: 

Safety risks 

- Services, including temporary electrical installations 

- Preventing employees from falling into excavations, from trucks etc. 

- Work with, on or near fragile materials 

- Control of lifting operations 

- The maintenance of plant and equipment 

- Poor ground conditions 
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- Traffic routes and segregation of vehicles and pedestrians 

- Storage of hazardous materials 

- Dealing with existing unstable structures/land 

- Accommodating adjacent land use 

-  Other significant safety risks as and when identified 

Health risks 

- Storage and use of hazardous chemical substances 

- Dealing with contaminated land or material 

- Manual handling 

- Reducing noise and vibration 

- Provision of adequate lighting 

- Ventilation considerations 

- Extreme heat and cold temperature considerations 

- Dealing with HIV/Aids, Covid 19 and other illnesses 

- Provision of and maintaining ablution and eating facilities 

- Other significant health risks as and when identified 

2.2.4 Preparation of an Occupational Health and Safety Operational Reference File/Manual 

The following are some of the requirements to be addressed: 

Layout, format and content requirements 

Arrangement for the collection and gathering of information 

Storage and archiving of all the information 

Copy to the Employer at completion of project 

Suggested Contents of an OH&S File/Manual 

- OH&S Policy 

- Notice of new project 

- Site start-up 

- Security measures 

- Written designations & appointments 

- Arrangements with contractors/mandataries 
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- OH&S rules and procedures 

- Induction 

- OH&S training 

- OH&S promotion 

-  OH&S representatives 

OH&S committees 

Workplace facilities e.g. ablutions, sheltered eating areas etc. 

Protective equipment 

Workplace inspections and audits 

Investigation & reporting of incidents/accidents 

Mechanical safeguarding 

Electrical safeguarding 

Safeguarding against hazardous substances 

Lifting machinery & equipment 

Construction vehicles & mobile plant 

Welding, heating & flame cutting 

- Excavations 

- Protection of the environment affected by construction activities 

- Keeping of records in terms of the OH&S Act (85 of 1993) 
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ANNEXURE 3 

GUIDE TO RISK ASSESSMENT 

1 .  HOW TO DO IT ? 

2. Steps to Effective Risk Assessment 

Step 1 : Identifying the hazards 

Step 2 : Aim t 

Step 3 : Involve as many people as possible in the process especially those at risk 

Step 4 : Gather all the information and analyse it 

Step 5 : Look at what actually occurs including non-routine operations 

Step 6 : Use a systematic approach to ensure all hazards are adequately addressed 

Step 7 : Assess the risks arising taking into account the effectiveness of controls 

Step 8 : Ensure the process is practical and realistic 

Step 9  : Always record the assessment in writing including assumptions and why 

3 .  HOW SERIOUS IS IT? 

PROBABILITY CONSEQUENCES 

A Common 1 Fatality or permanent 
disability 

B Has Happened 2 Major injury 
C Could Happen 3 Average Lost Time Injury 
D Not Likely 4 Minor Injury 

E Practically impossible 5 Medical Treatment or less 

PROBABILITY 

A B C D E 

1 

2 
SEQUENCES 

3 

4 

5 
 
 
 

ACTION 

Risk Rating: 1 3 = Serious Immediate (within 1 week) 
4 - 5 = High Within 1 month 
6 7 = Moderate > 4 weeks 
8 9 = Acceptable No action 
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LIST OF RISK ASSESSMENTS AVAILABLE (as at 2003.07.07) 

Access Towers 
Acid Washing 

Aggregate/Sand Delivery 
Angle Grinder 
Arc Welding 

Armco Barriers - installation 
Assem. of elements by boilermaker 
BackFilling 

Bag Filling 
BandSaw 
Banksman 
Batch Plant 
Bench Grinder 
Bin Scraper 
Block Feeder 
Block Machine 
BoomScraper 
Bricks Laying of 

Brickwork 
Bulk Earthworks 

Cement Spray Truck 
Clearing & Grubbing of Area/Site 

Compr. Gas Cylinders-handling 

Compre r 
Concre f (1) 
Concre f (2) 
Confined Spaces Working in 
Conveyors 

Cutting of Earthworks 

David Arm 
Deck Panels placing 

Depalletor Operator 
Diss. Asembly Rejects 

Distribution Boards Electrical 
Drivers of Vehicles 

Dry Tile Deracking 
Dumpers - Concrete 

Electrical Installation Maintenance of 
Elevated Positions 
Erecting Instal/ Shutters 
Excavations (1) 
Excavations (2) 

Explosive Powered Tools 
Finger Car 
Fire Fighting Prevention Fire 
Prevention & Protection 
Formwork 

Friction Saw 
Front End Loader 

Fuel Supply 
Gas Cylinders Handling of 

Gas Welding-cutting oper. 
Gas Welding-cutting operations 

Guillotine 
Hand & Spray Painting 
Hand ToolsJacking with Hydraulic Pump 

Hanging scaffolding 
Hauling 
High cut operations 
Jacking Hydraulic Pump (1) 
Jacking Hydraulic Pump (2) 

Kerb Laying 
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Landscaping 
Lathe 

Layering of (Road work) Materials 
Layering Process 
Laying Kerbs 
Lying of stormwater drains 
Levelling of materials 
Lifting Concr. Beams on to trailers 
Loading supervisor 
Loading/Unloading - of Trucks 
Loffels placing/laying 
Machine operator 
Making of steel items 
Material delivery 
Materials Handling 
Mixer operator 

Mobile Cranes 
Pedestal Drill 

Pedestal Grinder 
Placing Concrete 

Plastering 
Portable Electric Drill 
Portable Electric Tools 
Portable Ladders 

Post Tensioning 
Radial Arm Drill 
Refuelling Vehicles/Plant 
Reinforcing Steel placement (1) 
Reinforcing Steel placement (2) 
Road Traffic Signs placement of 
Roadworks - Deviations 
Roof Truss erection 
SandBlasting 
Scaffolding Shuttering 
Erection 
Shuttering Stripping 
Site Establishment (1) 
Site Establishment (2) 
SkillSaw 

Spray Painting 

Stormwater pieps - laying 
Structural Steel Erection 

Structural Steel Laydown 
Surveying 

Suspended Scaffolds 
Termite Proofing 
Tile Machine 
Tile stacking 
Timber Feeder 
Tower Cranes 
Traffic Accommodation 
Traffic Control/Regulation 
Trench Excavation 

Use of angle grinder 
Use of Port. Elec. Tools. 

Wet tile racking 
Work confined spaces Work 
in Elevated Positions 
Working Platforms 
Workshops 
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ANNEXURE B: EPWP SPECIFICATIONS 

 

PA: EPWP LABOUR INTENSIVE SPECIFICATION 

PA1. LABOUR INTENSIVE COMPETENCIES OF SUPERVISORY AND MANAGEMENT STAFF 

Contractors  having  a CIDB  contractor grading designation  of 6CEPE/7CE and higher  shall  only 
engage supervisory and management staff in labour intensive works who have either completed, or 
for the period 1 April 2004 to 30 June 2006, are registered for training towards the skills programme 
outlinedin Table 1. 

The managing principal of the contractor, namely, a sole proprietor, the senior partner, the managing 
director or managing member of a  close corporation, as  relevant, having a  contractor grading 
designation of 1CE, 2CE, 3CE and 4CE shall have personally completed, or for the period 1 April 2004 
to 30 June 2006 be registered on a skills programme for the NQF level 2. All other site supervisory 
staff in the employ of such contractors must have completed, or for the period 1 April 2004 to 30 June 
2006  be registered on a skills programme  for, the NQF level  2 unit  standards  or NQF  level  4 unit 
standards. 

Table 1: Skills programme for supervisory and management staff 

 

Personnel NQF 

level 

Unit standard titles Skills programme 
description 

Team leader / supervisor 2 Apply L a b o u r  Intensive Construction 

Systems and Techniques to Work Activities 

This unit standard must 
be completed, and 

Use Labour Intensive Construction  Methods 
to Construct and Maintain Roads and 
Stormwater Drainage 

 

any one of these 3 unit 

standards Use Labour Intensive Construction  Methods 
to Construct and Maintain Water and 
Sanitation Services 

Use Labour Intensive Construction  Methods to 
Construct, Repair and Maintain Structures 

Foreman/ supervisor 4 Implement  labour Intensive  Construction 

Systems and Techniques 

This unit standard must 
be completed, and 

Use Labour Intensive Construction  Methods 
to Construct and Maintain Roads and 
Stormwater Drainage 

 

any one of these 3 unit 

standards Use Labour Intensive Construction  Methods 
to Construct and Maintain Water and 
Sanitation Services 

Use Labour Intensive Construction  Methods to 
Construct, Repair and Maintain Structures 

Site Agent /  Manager (i.e. the 

representative that is resident on 
the site) 

5 Manage Labour Intensive  Construction 
Processes 

Skills Programme against 
this single unit standard 
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PA2. EMPLOYMENT OF UNSKILLED AND SEMI-SKILLED WORKERS IN LABOUR-INTENSIVE 
WORKS 

PA2.1 Requirements for the sourcing and engagement of labour 

Part C3-Scope of Work 
C 3 . 6  Annexure B 

PA2.1.1  Unskilled  and semi-skilled  labour  required  for the execution  of all  labour  intensive works  shall  be 
engaged strictly  in accordance with prevailing  legislation and SANS 1914-5, Participation of 
Targeted Labour. 

PA2.1.2 The rate of pay set for the EPWP is R 200 per task or per day. 

PA2.1.3 Tasks established by the contractor must be such that: 

a )  the average worker completes 5 tasks per week in 40 hours or less; and 

b )  the weakest worker completes 5 tasks per week in 55 hours or less. 

PA2.1.4 The contractor must revise the time taken to complete a task whenever it is established that the time 
taken to complete a weekly task is not within the requirements of (3). 

PA2.1.5 The Contractor shall, through all available community structures, inform the local community of the 
labour intensive works and the employment opportunities presented thereby. Preference must be 
given  to people with previous  practical  experience in construction and /  or who come from 
households: 

a )  where the head of the household has less than a primary school education; 

b )  that have less than one full time person earning an income; 

c) where subsistence agriculture is the source of income. 
d) those who are not in receipt of any social security pension income 

PA2.1.6 The Contractor shall endeavour to ensure that the expenditure on the employment of temporary 
workers is in the following proportions: 

a) 60 % women; 

b )  20% youth who are between the ages of 18 and 25; and 

c )  2% on persons with disabilities. 

PA2.2 Specific provisions pertaining to SANS 1914-5 

PA2.2.1 Definitions 

Targeted labour: Unemployed persons who are employed as local labour on the project. 

PA2.2.2 Contract participation goals 

a )  There is no specified contract participation goal for the contract. The contract participation 
goal  shall  be measured in the performance of the contract to enable the employment 
provided to targeted labour to be quantified. 

b )  The wages  and allowances  used  to calculate the contract participation goal  shall, with 
respect to both time-rated and task rated workers, comprise all wages paid and any training 
allowance paid in respect of agreed training programmes. 

PA2.2.3 Terms and conditions for the engagement of targeted labour 

Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts shall be entered into 
with targeted labour. 
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PA2.2.4 Variations to SANS 1914-5 

a) The definition for net amount shall be amended as follows: 

b) Financial value of the contract upon completion, exclusive of any value added tax or sales 
tax which the law requires the employer to pay the contractor. 

c )  The schedule referred  to in 5.2 shall  in addition  reflect the status  of targeted  labour as 
women, youth and persons  with  disabilities  and the number of days  of formal  training 
provided to targeted labour. 

PA2.2.5 Training of targeted labour 

a )  The contractor shall  provide  all the necessary  on-the-job  training to targeted  labour  to 
enable such labour to master the basic work techniques required to undertake the work in 
accordance with the requirements of the contract in a manner that does not compromise 
worker health and safety. 

b) The contractor shall do nothing to dissuade targeted labour from participating in training 
programmes. 

c) An allowance equal to 100% of the task rate or daily rate shall be paid by the contractor to 
workers who attend formal training. 

d) Proof of compliance with the requirements of (a) must be provided by the Contractor to the 
Employer prior to submission of the final payment certificate. 
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ANNEXURE C: LOCALITY PLAN 

 

 

 

Wolmaransstad / Kgakala / Lebaleng Boreholes 

 

Wolmaransstad Ext. 17-19 Start point: 27°13'21.07"S 25°56'55.79"E 
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Kgakala Start point: 27°13'5.21"S 26°16'7.20"E 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Lebaleng Start point: 27°19'40.14"S 25°58'18.07"E 
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ANNEXURE E: TENDER DRAWINGS 

 

 

1. NW404/20/8,7,15/35/1 LOCALITY PLAN 

2 .  NW404/20/8,7,15/35/2 WOLMARANSSTAD EXT. 17 BOREHOLES SCOPE OF WORK 

3 .  NW404/20/8,7,15/35/3 LEBALENG BOREHOLES SCOPE OF WORK 

4. NW404/20/8,7,15/35/4 KGAKALA BOREHOLES 

5. NW404/20/8,7,15/35/5 THRUST BLOCK DETAILS & GRAPHS 

6. NW404/20/8,7,15/35/6 TYPICAL WATERMARKER PIPE & CABLE CROSSINGS 

7. NW404/20/8,7,15/35/7 TYPICAL ELEVATED TANK & COMMUNAL TAP DETAILS 

8 .  NW404/20/8,7,15/35/8 CONCRETE PUMP HOUSE LAYOUT PLAN & FENCE DETAILS 

9 .  NW404/20/8,7,15/35/9 PROJECT NAME BOARD 
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Annexure A 
 
 

GOVERNMENT PROCUREMENT 
 
 

GENERAL CONDITIONS OF CONTRACT 
 
 
 
 

 

NOTES 

 

The purpose of this document is to: 
 

(i) Draw special attention to certain general conditions applicable to 

government bids, contracts and orders; and  
(ii) To ensure that clients be familiar with regard to the rights and 

obligations of all parties involved in doing business with government. 
 

 

In this document words in the singular also mean in the plural and vice 

versa and words in the masculine also mean in the feminine and neuter. 
 

• The General Conditions of Contract will form part of all bid 

documents and may not be amended. 
 
• Special Conditions of Contract (SCC) relevant to a specific bid, should 

be compiled separately for every bid (if (applicable) and will supplement the General 

Conditions of Contract. Whenever there is a conflict, the provisions in the SCC shall 

prevail.  
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General Conditions of Contract 
 

 

1. Definitions
 1. The following terms shall be interpreted as indicated: 

 

1.1 “Closing time” means the date and hour specified in the bidding 

documents for the receipt of bids. 
 

1.2 “Contract” means the written agreement entered into between the 

purchaser and the supplier, as recorded in the contract form signed by 

the parties, including all attachments and appendices thereto and all 

documents incorporated by reference therein. 
 

1.3 “Contract price” means the price payable to the supplier under the 

contract for the full and proper performance of his contractual 

obligations. 
 

1.4 “Corrupt practice” means the offering, giving, receiving, or soliciting 

of any thing of value to influence the action of a public official in the 

procurement process or in contract execution. 
 

1.5 "Countervailing duties" are imposed in cases where an enterprise 

abroad is subsidized by its government and encouraged to market its 

products internationally. 
 

1.6 “Country of origin” means the place where the goods were mined, 

grown or produced or from which the services are supplied. Goods are 

produced when, through manufacturing, processing or substantial and 

major assembly of components, a commercially recognized new 

product results that is substantially different in basic characteristics or 

in purpose or utility from its components. 
 

1.7 “Day” means calendar day. 

 

1.8 “Delivery” means delivery in compliance of the conditions of the 

contract or order. 
 

1.9 “Delivery ex stock” means immediate delivery directly from stock 

actually on hand. 
 

1.10 “Delivery into consignees store or to his site” means delivered and 

unloaded in the specified store or depot or on the specified site in 

compliance with the conditions of the contract or order, the supplier 

bearing all risks and charges involved until the supplies are so 

delivered and a valid receipt is obtained. 
 

1.11 "Dumping" occurs when a private enterprise abroad market its goods on 

own initiative in the RSA at lower prices than that of the country of 

origin and which have the potential to harm the local industries in the 

RSA. 
 

1.12 ”Force majeure” means an event beyond the control of the supplier and 

not involving the supplier’s fault or negligence and not foreseeable. 
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Such events may include, but is not restricted to, acts of the purchaser 

in its sovereign capacity, wars or revolutions, fires, floods, epidemics, 

quarantine restrictions and freight embargoes. 
 

1.13 “Fraudulent practice” means a misrepresentation of facts in order to 

influence a procurement process or the execution of a contract to the 

detriment of any bidder, and includes collusive practice among bidders 

(prior to or after bid submission) designed to establish bid prices at 

artificial non-competitive levels and to deprive the bidder of the 

benefits of free and open competition. 
 

1.14  “GCC” means the General Conditions of Contract. 

 

1.15 “Goods” means all of the equipment, machinery, and/or other materials 

that the supplier is required to supply to the purchaser under the 

contract. 
 

1.16 “Imported content” means that portion of the bidding price represented 

by the cost of components, parts or materials which have been or are 

still to be imported (whether by the supplier or his subcontractors) and 

which costs are inclusive of the costs abroad, plus freight and other 

direct importation costs such as landing costs, dock dues, import duty, 

sales duty or other similar tax or duty at the South African place of 

entry as well as transportation and handling charges to the factory in 

the Republic where the supplies covered by the bid will be 

manufactured. 
 

1.17 “Local content” means that portion of the bidding price which is not 

included in the imported content provided that local manufacture does 

take place. 
 

1.18 “Manufacture” means the production of products in a factory using 

labour, materials, components and machinery and includes other 

related value-adding activities. 
 

1.19 “Order” means an official written order issued for the supply of goods 

or works or the rendering of a service. 
 

1.20 “Project site,” where applicable, means the place indicated in bidding 

documents. 
 

1.21  “Purchaser” means the organization purchasing the goods. 

 

1.22  “Republic” means the Republic of South Africa. 
 

1.23  “SCC” means the Special Conditions of Contract. 
 

1.24 “Services” means those functional services ancillary to the supply of the 

goods, such as transportation and any other incidental services, such as 

installation, commissioning, provision of technical assistance, training, 

catering, gardening, security, maintenance and other such obligations 

of the supplier covered under the contract. 
 

1.25 “Written” or “in writing” means handwritten in ink or any form of 

electronic or mechanical writing. 
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2. Application 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

3. General 
 
 
 
 
 
 
 
 
 
 

 

4. Standards 
 

 
5. Use of 

contract 

documents and 

information; 

inspection. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

6. Patent rights 
 
 

 

7. Performance 

security

 

2.1 These general conditions are applicable to all bids, contracts and orders 

including bids for functional and professional services, sales, hiring, 

letting and the granting or acquiring of rights, but excluding 

immovable property, unless otherwise indicated in the bidding 

documents. 
 

2.2 Where applicable, special conditions of contract are also laid down to 

cover specific supplies, services or works. 
 

2.3 Where such special conditions of contract are in conflict with these 

general conditions, the special conditions shall apply. 
 

3.1 Unless otherwise indicated in the bidding documents, the purchaser shall 

not be liable for any expense incurred in the preparation and 

submission of a bid. Where applicable a non-refundable fee for 

documents may be charged. 
 

3.2 With certain exceptions, invitations to bid are only published in the 

Government Tender Bulletin. The Government Tender Bulletin may 

be obtained directly from the Government Printer, Private Bag X85, 

Pretoria 0001, or accessed electronically from www.treasury.gov.za 
 

4.1 The goods supplied shall conform to the standards mentioned in the 

bidding documents and specifications. 
 

5.1 The supplier shall not, without the purchaser’s prior written consent, 

disclose the contract, or any provision thereof, or any specification, 

plan, drawing, pattern, sample, or information furnished by or on 

behalf of the purchaser in connection therewith, to any person other 

than a person employed by the supplier in the performance of the 

contract. Disclosure to any such employed person shall be made in 

confidence and shall extend only so far as may be necessary for 

purposes of such performance. 
 

5.2 The supplier shall not, without the purchaser’s prior written consent, 

make use of any document or information mentioned in GCC clause 

5.1 except for purposes of performing the contract. 
 

5.3 Any document, other than the contract itself mentioned in GCC clause 

5.1 shall remain the property of the purchaser and shall be returned (all 

copies) to the purchaser on completion of the supplier’s performance 

under the contract if so required by the purchaser. 
 

5.4 The supplier shall permit the purchaser to inspect the supplier’s records 

relating to the performance of the supplier and to have them audited by 

auditors appointed by the purchaser, if so required by the purchaser. 
 

6.1 The supplier shall indemnify the purchaser against all third-party claims 

of infringement of patent, trademark, or industrial design rights arising 

from use of the goods or any part thereof by the purchaser. 
 

7.1 Within thirty (30) days of receipt of the notification of contract award, 

the successful bidder shall furnish to the purchaser the performance 

security of the amount specified in SCC. 
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8. Inspection

s, tests and 

analyses 

 

7.2 The proceeds of the performance security shall be payable to the 

purchaser as compensation for any loss resulting from the supplier’s 

failure to complete his obligations under the contract. 
 
7.3 The performance security shall be denominated in the currency of the 

contract, or in a freely convertible currency acceptable to the purchaser 

and shall be in one of the following forms: 
 
(a) a bank guarantee or an irrevocable letter of credit issued by a 

reputable bank located in the purchaser’s country or abroad, acceptable to the 

purchaser, in the form provided in the bidding documents or another form 

acceptable to the purchaser; or  
(b) a cashier’s or certified cheque 
 

7.4 The performance security will be discharged by the purchaser and 

returned to the supplier not later than thirty (30) days following the 

date of completion of the supplier’s performance obligations under the 

contract, including any warranty obligations, unless otherwise 

specified in SCC. 
 
8.1 All pre-bidding testing will be for the account of the bidder. 

 

8.2 If it is a bid condition that supplies to be produced or services to be 

rendered should at any stage during production or execution or on 

completion be subject to inspection, the premises of the bidder or 

contractor shall be open, at all reasonable hours, for inspection by a 

representative of the Department or an organization acting on behalf of 

the Department. 
 
8.3 If there are no inspection requirements indicated in the bidding 

documents and no mention is made in the contract, but during the 

contract period it is decided that inspections shall be carried out, the 

purchaser shall itself make the necessary arrangements, including 

payment arrangements with the testing authority concerned. 
 
8.4 If the inspections, tests and analyses referred to in clauses 8.2 and 8.3 

show the supplies to be in accordance with the contract requirements, 

the cost of the inspections, tests and analyses shall be defrayed by the 

purchaser. 
 
8.5 Where the supplies or services referred to in clauses 8.2 and 8.3 do not 

comply with the contract requirements, irrespective of whether such 

supplies or services are accepted or not, the cost in connection with 

these inspections, tests or analyses shall be defrayed by the supplier. 
 
8.6 Supplies and services which are referred to in clauses 8.2 and 8.3 and 

which do not comply with the contract requirements may be rejected. 
 
8.7 Any contract supplies may on or after delivery be inspected, tested or 

analyzed and may be rejected if found not to comply with the 

requirements of the contract. Such rejected supplies shall be held at the 

cost and risk of the supplier who shall, when called upon, remove them 

immediately at his own cost and forthwith substitute them with 
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  supplies which do comply with the requirements of the contract. 

  Failing such removal the rejected supplies shall be returned at the 

  suppliers  cost  and  risk.  Should  the  supplier  fail  to  provide  the 

  substitute supplies forthwith, the purchaser may, without giving the 

  supplier  further  opportunity  to  substitute  the  rejected  supplies, 

  purchase such supplies as may be necessary at the expense of the 

  supplier. 

 8.8 The provisions of clauses 8.4 to 8.7 shall not prejudice the right of the 

  purchaser to cancel the contract on account of a breach of the 

  conditions thereof, or to act in terms of Clause 23 of GCC. 

9. Packing 9.1 The supplier shall provide such packing of the goods as is required to 

  prevent their damage or deterioration during transit to their final 

  destination,  as  indicated  in  the  contract.   The  packing  shall  be 

  sufficient to withstand, without limitation, rough handling during 

  transit and exposure to extreme temperatures, salt and precipitation 

  during transit, and open storage.  Packing, case size and weights shall 

  take into consideration, where appropriate, the remoteness of the 

  goods’ final destination and the absence of heavy handling facilities at 

  all points in transit. 

 9.2 The packing, marking, and documentation within and outside the 

  packages shall comply strictly with such special requirements as shall 

  be  expressly  provided  for  in  the  contract,  including  additional 

  requirements,  if  any,  specified  in  SCC,  and  in  any  subsequent 

  instructions ordered by the purchaser. 

10. Delivery 10.1 Delivery of the goods shall be made by the supplier in accordance with 

and documents  the terms specified in the contract. The details of shipping and/or other 

  documents to be furnished by the supplier are specified in SCC. 

 10.2 Documents to be submitted by the supplier are specified in SCC. 

11. Insurance 11.1 The goods supplied under the contract shall be fully insured in a freely 

  convertible currency against loss or damage incidental to manufacture 

  or acquisition, transportation, storage and delivery in the manner 

  specified in the SCC. 
 
12. Transportation12.1 Should a price other than an all-inclusive delivered price be required, this 

shall be specified in the SCC. 
 
13. Incidental13.1  The supplier may be required to provide any or all of the following 

services
 services, including additional services, if any, specified in SCC: 

 
(a) performance or supervision of on-site assembly and/or 

commissioning of the supplied goods; 

(b) furnishing of tools required for assembly and/or maintenance 

of the supplied goods; 

(c) furnishing of a detailed operations and maintenance manual 

for each appropriate unit of the supplied goods; 

(d) performance or supervision or maintenance and/or repair of 

the supplied goods, for a period of time agreed by the parties, provided that this service shall not relieve 

the supplier of any warranty obligations under this contract; and 
 
 

7 



 (e) training of the purchaser’s personnel, at the supplier’s plant 

  and/or on-site, in assembly, start-up, operation, 

  maintenance, and/or repair of the supplied goods.  

 13.2  Prices charged by the supplier for incidental services, if not included in 

 the contract price for the goods, shall be agreed upon in advance by the 

 parties and shall not exceed the prevailing rates charged to other 

 parties by the supplier for similar services.   

14. Spare parts 14.1  As specified in SCC, the supplier may be required to provide any or all 

 of the following materials, notifications, and information pertaining to 

 spare parts manufactured or distributed by the supplier:  
 
(a) such spare parts as the purchaser may elect to purchase from the 

supplier, provided that this election shall not relieve the supplier of any warranty obligations under the 

contract; and  
(b) in the event of termination of production of the spare parts: 

(i) Advance notification to the purchaser of the pending 

termination, in sufficient time to permit the purchaser to procure needed requirements; and  
(ii) following such termination, furnishing at no cost to the 

purchaser, the blueprints, drawings, and specifications of the spare parts, if requested. 
 
15. Warranty15.1 The supplier warrants that the goods supplied under the contract are new, 

unused, of the most recent or current models, and that they incorporate all recent improvements in design 

and materials unless provided otherwise in the contract. The supplier further warrants that all goods 

supplied under this contract shall have no defect, arising from design, materials, or workmanship (except 

when the design and/or material is required by the purchaser’s specifications) or from any act or 

omission of the supplier, that may develop under normal use of the supplied goods in the conditions 

prevailing in the country of final destination. 
 

 

15.2 This warranty shall remain valid for twelve (12) months after the goods, 

or any portion thereof as the case may be, have been delivered to and 

accepted at the final destination indicated in the contract, or for 

eighteen (18) months after the date of shipment from the port or place 

of loading in the source country, whichever period concludes earlier, 

unless specified otherwise in SCC. 
 

15.3 The purchaser shall promptly notify the supplier in writing of any 

claims arising under this warranty. 
 

15.4 Upon receipt of such notice, the supplier shall, within the period 

specified in SCC and with all reasonable speed, repair or replace the 

defective goods or parts thereof, without costs to the purchaser. 
 

15.5 If the supplier, having been notified, fails to remedy the defect(s) within 

the period specified in SCC, the purchaser may proceed to take such 

remedial action as may be necessary, at the supplier’s risk and expense 

and without prejudice to any other rights which the purchaser may 

have against the supplier under the contract. 
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16. Payment 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

17. Prices 
 
 
 
 
 

 

18. Contrac

t amendments 

 

19. Assignment 
 
 

 

20. Subcontrac

ts 
 
 
 
 
 

21. Delays in 

the supplier’s 

performance 

 
16.1 The method and conditions of payment to be made to the supplier under 

this contract shall be specified in SCC. 
 
16.2 The supplier shall furnish the purchaser with an invoice accompanied 

by a copy of the delivery note and upon fulfillment of other obligations 

stipulated in the contract. 
 
16.3 Payments shall be made promptly by the purchaser, but in no case later 

than thirty (30) days after submission of an invoice or claim by the 

supplier. 
 
16.4  Payment will be made in Rand unless otherwise stipulated in SCC. 

 

17.1 Prices charged by the supplier for goods delivered and services 

performed under the contract shall not vary from the prices quoted by 

the supplier in his bid, with the exception of any price adjustments 

authorized in SCC or in the purchaser’s request for bid validity 

extension, as the case may be. 
 
18.1 No variation in or modification of the terms of the contract shall be 

made except by written amendment signed by the parties concerned. 
 
19.1 The supplier shall not assign, in whole or in part, its obligations to 

perform under the contract, except with the purchaser’s prior written 

consent. 
 
20.1 The supplier shall notify the purchaser in writing of all subcontracts 

awarded under this contracts if not already specified in the bid. Such 

notification, in the original bid or later, shall not relieve the supplier 

from any liability or obligation under the contract. 
 
21.1 Delivery of the goods and performance of services shall be made by the 

supplier in accordance with the time schedule prescribed by the 

purchaser in the contract. 
 
21.2 If at any time during performance of the contract, the supplier or its 

subcontractor(s) should encounter conditions impeding timely delivery 

of the goods and performance of services, the supplier shall promptly 

notify the purchaser in writing of the fact of the delay, its likely 

duration and its cause(s). As soon as practicable after receipt of the 

supplier’s notice, the purchaser shall evaluate the situation and may at 

his discretion extend the supplier’s time for performance, with or 

without the imposition of penalties, in which case the extension shall 

be ratified by the parties by amendment of contract. 
 

21.3 No provision in a contract shall be deemed to prohibit the obtaining of 

supplies or services from a national department, provincial department, 

or a local authority. 
 
21.4 The right is reserved to procure outside of the contract small quantities 

or to have minor essential services executed if an emergency arises, the 

supplier’s point of supply is not situated at or near the place where the 

supplies are required, or the supplier’s services are not readily 

available. 
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 21.5 Except as provided under GCC Clause 25, a delay by the supplier in 

  the performance of its delivery obligations shall render the supplier 

  liable to the imposition of penalties, pursuant to GCC Clause 22, 

  unless an extension of time is agreed upon pursuant to GCC Clause 

  21.2 without the application of penalties. 

 21.6 Upon any delay beyond the delivery period in the case of a supplies 

  contract, the purchaser shall, without canceling the contract, be entitled 

  to purchase supplies of a similar quality and up to the same quantity in 

  substitution of the goods not supplied in conformity with the contract 

  and to return any goods delivered later at the supplier’s expense and 

  risk, or to cancel the contract and buy such goods as may be required 

  to complete the contract and without prejudice to his other rights, be 

  entitled to claim damages from the supplier. 

22. Penalties 22.1 Subject to GCC Clause 25, if the supplier fails to deliver any or all of 

  the goods or to perform the services within the period(s) specified in 

  the contract, the purchaser shall, without prejudice to its other remedies 

under the contract, deduct from the contract price, as a penalty, a sum 

calculated on the delivered price of the delayed goods or unperformed 

services using the current prime interest rate calculated for each day of 

the delay until actual delivery or performance. The purchaser may also 

consider termination of the contract pursuant to GCC Clause 23. 
 
23. Termination 

for default 

 
23.1 The purchaser, without prejudice to any other remedy for breach of 

contract, by written notice of default sent to the supplier, may 

terminate this contract in whole or in part: 
 
(a) if the supplier fails to deliver any or all of the goods within 

the period(s) specified in the contract, or within any extension thereof 

granted by the purchaser pursuant to GCC Clause 21.2;  
(b) if the Supplier fails to perform any other obligation(s) under 

the contract; or 

(c) if the supplier, in the judgment of the purchaser, has engaged 

in corrupt or fraudulent practices in competing for or in executing the 

contract. 
 

23.2 In the event the purchaser terminates the contract in whole or in part, the 

purchaser may procure, upon such terms and in such manner as it deems 

appropriate, goods, works or services similar to those undelivered, and the 

supplier shall be liable to the purchaser for any excess costs for such similar 

goods, works or services. However, the supplier shall continue performance 

of the contract to the extent not terminated. 
 

23.3 Where the purchaser terminates the contract in whole or in part, the 

purchaser may decide to impose a restriction penalty on the supplier by 

prohibiting such supplier from doing business with the public sector for a 

period not exceeding 10 years. 
 

23.4 If a purchaser intends imposing a restriction on a supplier or any person 

associated with the supplier, the supplier will be allowed a time period of 

not more than fourteen (14) days to provide reasons why the envisaged 

restriction should not be imposed. Should the supplier fail to respond 

within the stipulated fourteen (14) days the purchaser may regard 
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24. Anti-dumping 

and countervailing 

duties and rights 

the intended penalty as not objected against and may impose it on the 

supplier. 
 

23.5 Any restriction imposed on any person by the Accounting Officer / 

Authority will, at the discretion of the Accounting Officer / Authority, 

also be applicable to any other enterprise or any partner, manager, 

director or other person who wholly or partly exercises or exercised or 

may exercise control over the enterprise of the first-mentioned person, 

and with which enterprise or person the first-mentioned person, is or was 

in the opinion of the Accounting Officer / Authority actively associated. 
 

23.6 If a restriction is imposed, the purchaser must, within five (5) working 

days of such imposition, furnish the National Treasury, with the 

following information:  
(i) the name and address of the supplier and / or person restricted by the 

purchaser; 

(ii) the date of commencement of the restriction 

(iii) the period of restriction; and 

(iv) the reasons for the restriction. 
 

These details will be loaded in the National Treasury’s central database of 

suppliers or persons prohibited from doing business with the public 

sector. 
 

23.7 If a court of law convicts a person of an offence as contemplated in 

sections 12 or 13 of the Prevention and Combating of Corrupt Activities 

Act, No. 12 of 2004, the court may also rule that such person’s name be 

endorsed on the Register for Tender Defaulters. When a person’s name 

has been endorsed on the Register, the person will be prohibited from 

doing business with the public sector for a period not less than five years 

and not more than 10 years. The National Treasury is empowered to 

determine the period of restriction and each case will be dealt with on its 

own merits. According to section 32 of the Act the Register must be open 

to the public. The Register can be perused on the National Treasury 

website. 
 

 

24.1 When, after the date of bid, provisional payments are required, or anti-

dumping or countervailing duties are imposed, or the amount of a 

provisional payment or anti-dumping or countervailing right is 

increased in respect of any dumped or subsidized import, the State is 

not liable for any amount so required or imposed, or for the amount of 

any such increase. When, after the said date, such a provisional 

payment is no longer required or any such anti-dumping or 

countervailing right is abolished, or where the amount of such 

provisional payment or any such right is reduced, any such favourable 

difference shall on demand be paid forthwith by the contractor to the 

State or the State may deduct such amounts from moneys (if any) 

which may otherwise be due to the contractor in regard to supplies or 

services which he delivered or rendered, or is to deliver or render in 

terms of the contract or any other contract or any other amount which 

may be due to him 
 

25. Force 25.1  Notwithstanding  the  provisions  of GCC  Clauses  22  and  23,  the 
Majeure

 supplier shall not be liable for forfeiture of its performance security, 
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26. Termination 

for insolvency 

 
 
 
 
 

 

27. Settlement 

of Disputes 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

28. Limitation 

of liability 

damages, or termination for default if and to the extent that his delay in 

performance or other failure to perform his obligations under the 

contract is the result of an event of force majeure. 
 

25.2 If a force majeure situation arises, the supplier shall promptly notify the 

purchaser in writing of such condition and the cause thereof. Unless 

otherwise directed by the purchaser in writing, the supplier shall 

continue to perform its obligations under the contract as far as is 

reasonably practical, and shall seek all reasonable alternative means 

for performance not prevented by the force majeure event. 
 

26.1 The purchaser may at any time terminate the contract by giving written 

notice to the supplier if the supplier becomes bankrupt or otherwise 

insolvent. In this event, termination will be without compensation to 

the supplier, provided that such termination will not prejudice or affect 

any right of action or remedy which has accrued or will accrue 

thereafter to the purchaser. 
 

27.1 If any dispute or difference of any kind whatsoever arises between the 

purchaser and the supplier in connection with or arising out of the 

contract, the parties shall make every effort to resolve amicably such 

dispute or difference by mutual consultation. 
 

27.2 If, after thirty (30) days, the parties have failed to resolve their dispute 

or difference by such mutual consultation, then either the purchaser or 

the supplier may give notice to the other party of his intention to 

commence with mediation. No mediation in respect of this matter may 

be commenced unless such notice is given to the other party. 
 

27.3 Should it not be possible to settle a dispute by means of mediation, it 

may be settled in a South African court of law. 
 

27.4 Mediation proceedings shall be conducted in accordance with the rules 

of procedure specified in the SCC. 
 

27.5 Notwithstanding any reference to mediation and/or court proceedings 

herein, 
 
(a) the parties shall continue to perform their respective obligations 

under the contract unless they otherwise agree; and  
(b) the purchaser shall pay the supplier any monies due the supplier. 
 

28.1 Except in cases of criminal negligence or willful misconduct, and in the 

case of infringement pursuant to Clause 6;  
(a) the supplier shall not be liable to the purchaser, whether in 

contract, tort, or otherwise, for any indirect or consequential loss or 

damage, loss of use, loss of production, or loss of profits or interest 

costs, provided that this exclusion shall not apply to any obligation of 

the supplier to pay penalties and/or damages to the purchaser; and 
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29. Governing 

language 

 

 

30. Applicable  
law 

 

31. Notices 
 
 
 
 
 
 
 
 
 
 

 

32. Taxes 

and duties 

(b) the aggregate liability of the supplier to the purchaser, whether 

under the contract, in tort or otherwise, shall not exceed the total 

contract price, provided that this limitation shall not apply to the cost 

of repairing or replacing defective equipment. 
 

29.1 The contract shall be written in English. All correspondence and other 

documents pertaining to the contract that is exchanged by the parties 

shall also be written in English. 
 

30.1 The contract shall be interpreted in accordance with South African laws, 

unless otherwise specified in SCC. 
 

31.1 Every written acceptance of a bid shall be posted to the supplier 

concerned by registered or certified mail and any other notice to him 

shall be posted by ordinary mail to the address furnished in his bid or 

to the address notified later by him in writing and such posting shall be 

deemed to be proper service of such notice 
 

31.2 The time mentioned in the contract documents for performing any act 

after such aforesaid notice has been given, shall be reckoned from the 

date of posting of such notice. 
 

32.1 A foreign supplier shall be entirely responsible for all taxes, stamp 

duties, license fees, and other such levies imposed outside the 

purchaser’s country. 
 

32.2 A local supplier shall be entirely responsible for all taxes, duties, 

license fees, etc., incurred until delivery of the contracted goods to 

the purchaser. 
 

32.3 No contract shall be concluded with any bidder whose tax matters are 

not in order. Prior to the award of a bid the Department must be in 

possession of a tax clearance certificate, submitted by the bidder. 

This certificate must be an original issued by the South African 

Revenue Services. 

 



 
33. National 33.1 The NIP Programme administered by the Department of Trade and 

Industrial   Industry shall be applicable to all contracts that are subject to the 

Participatio

n (NIP)  NIP obligation. 

Programme    
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